



बेहार BIHAR 5098 1000/ सिद्धु देवी जाण बिजय काम दिशि 5.12.2022

गणेश कन्स्ट्रक्शन कोरेया सिद्धु देवी
मो 5 लाख के एग्रीमेंट

PAN: ACZES1804K
GSTIN: 2190258

AR 255868
ABDUL QAIS

AGREEMENT

Stamp Vendor, Gopalganj

No- 1/94

Work has been allotted by Eng. In Chief. R.W.D. Bihar Patna. vide letter no. 3312 dt. 11.11.2022

Below 0.21% on BOQ Rate

(5 % SD Deducted from R/A Bill)

1. Agreement No.- 10/M.B.D.(3054-New Maintenance Policy-2018) 2022-23
2. Estimated Cost Rs. 2,33,20,576.00 (Two Crore thirty three lac twenty thousand five hundred seventy six only.)
3. Agreement value:- 2,32,71,603.00 (Two Crore thirty two lac seventy one thousand six hundred three only.)
4. Performance security Rs. 12.00 Lac. in shape of FD & TD
5. Date of commencement of work: 22.11.2022
6. Date of completion of work: 21.08.2023

This agreement, made the.. day of 2020 Between Executive Engineer, R.W.D. Works Division. Hathua. of the one part, and M/s Sri Ganesh Construction. At-Koreya Dixit, Post-Jagtauli, Distt- Gopalganj. Where as the Employer is desirous that Contractor execute construction of Road from MR to road from MR-N/22-23/Hathua/-01, Under- 3054-New Maintenance Policy and the employer has accepted the bid by the contractor for the execution and completion of such works and the remedying of any defects there in at total cost of Rupees.

Road	Length (In K.M)	Construction Cost.	Maintenance Cost.	Total Cost.
Ahiyapur Musehari REO Road				
Belwaniya More to Kutiya	2.981	9082865.82	3428949.07	12511814.90
RWD Ahiyapur Road to				
Semrahi Yadav Tola.	2.605	7971175.34	2788612.55	10759787.89
Total	5.586	17054041.17	6217561.62	23271602.79
Say Rs.		17054041.00	6217562.00	23271603.00

M/s. Sri Ganesh Construction

बिबु देवी

Partner

Executive Engineer
R.W.D. Works Division
Hathua

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1. In this Agreement, words and expression shall have the same meanings as are respectively as are respectively assigned to them in the condition of contract here in after referred to, and they shall be deemed to from and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the employer to the contractor as here in after mentioned, the contractor the works and remedy any defects there in conformity in all aspects with the provision of the contract.
3. The Employer here by covenants to pay contractor in consideration of the execution of the execution and completion of the works and the remedying the defects where in the contract price of such other sum as may become payable under the provisions the contract.
4. The following documents shall be deemed to from and be read and construct as part of this Agreement, Viz:-
 - I. Letter of Acceptance
 - II. Notice to proceed with the works
 - III. Contractor's Bid
 - IV. Contract Data
 - V. Special conditions of contract and general conditions of contract
 - VI. Specifications
 - VII. Drawings
 - VIII. Any other document listed in the contract date as forming part of the contract.

In witness where of the parties there to have caused this Agreement to be executed the day and year first before written.

The common seal of.....


In the presence of:-

Binding signature of employer.....


Executive Engineer
R.W.D. Works Division
Hathua

Binding signature of contractor

M/s. Sri Ganesh Construction


विहारी देवी

Partner

SYNOPSIS OF AGREEMENT

(Agreement Below on – 0.21%)


Name of Works :- MR-N-22-23/Hathua-01. Under- 3054-NMP-2018, Length-5.586 K.M..

Estimated Cost.	: 2,33,20,576.00
1. Ref. of NIT	: PR No- 0687 (RWD-2022-23)
2. Agreement Value	: 2,32,71,603.00
3. Date of Tender	: 05.05.2022
4. Details of Earnest Money	: 12.00 Lac. in shape of FD
5. Date of Works Order	: 22.11.2022
6. Date of Completion	: 21.08.2023
7. Actual Date of Completion	:
8. No. of Items Tender for	: 74 Nos

D.A.O.
R.W.D. Works Division
Hathua

Executive Engineer
R.W.D. Works Division
Hathua.

M/s. Sri Ganesh Construction


Partner

Issue of Notice to proceed with the work

Memo No.

Dated:-...../...../2022

To,

M/s Sri Ganesh Construction.
At-Koreya Dixit, Post-Jagtauili,
Distt- Gopalganj.

Dear Sir,

Pursuant to your furnishing the requisite performance security as stipulated in ITB Clause 32.1 and signing of the contract for the **MR-N-22-23/Hathua-01. Under- 3054-NMP-2018, Length- 5.586 K.M.** you are hereby instructed to proceed with the execution of the said works in accordance with the contract documents.

Yours Faithfully,

Executive Engineer,
R.W.D. Works Division,
Hathua.

ज्ञापांक-

दिनांक-

प्रतिलिपि- संबंधित सहायक अभियंता/कनीय अभियंता, ग्रामीण कार्य विभाग कार्य प्रमंडल हथुआ, को सूचनार्थ एवं आवश्यक कार्रवाई हेतु प्रेषित/ निर्देश दिया जाता है कि संवेदक द्वारा कार्य आरंभ करने के पूर्व कार्य स्थल का फोटों एवं कार्य पूर्ण होने पर कार्य स्थल का फोटों प्रमंडलीय कार्यालय में ससमय समर्पित करना सुनिश्चित करें साथ ही निर्माण से संबंधित यंत्र-संयंत्र तथा प्रयोगशाला कार्य स्थल पर स्थापित कराना सुनिश्चित करेंगे एवं उसका फोटोग्राफ प्रमंडलीय कार्यालय में समर्पित करेंगे। गुण-नियंत्रण प्रणाली का टेस्ट रिपोर्ट प्रत्येक चालु विपत्र के साथ संलग्न कर समर्पित करना सुनिश्चित करें। कार्य में पी0सी0सी0 पथांष का Mix Design AICTE approved Engineering College से लेना सुनिश्चित करेंगे।

कार्यपालक अभियंता,
ग्रामीण कार्य विभाग,
कार्य प्रमंडल हथुआ।

ज्ञापांक-

दिनांक-

प्रतिलिपि- कार्यपालक अभियंता, ग्रामीण कार्य, विभाग, गुण नियंत्रण प्रमंडल ग्रामीण कार्य विभाग छपरा को सूचनार्थ एवं आवश्यक कार्रवाई हेतु समर्पित/ अनुरोध है कि संबंधित कार्य के गुण नियंत्रण प्रणाली का टेस्ट रिपोर्ट भुगतान के पूर्व इस प्रमंडलीय कार्यालय को ससमय उपलब्ध कराना सुनिश्चित करेंगे।

कार्यपालक अभियंता,
ग्रामीण कार्य विभाग,
कार्य प्रमंडल हथुआ।

ज्ञापांक-

दिनांक-

प्रतिलिपि- मुख्य अभियंता-3 ग्रामीण कार्य विभाग, बिहार पटना/ अधीक्षण अभियंता, ग्रामीण कार्य विभाग, कार्य अंचल, सिवान को आवश्यक कार्रवाई हेतु सूचनार्थ समर्पित।

कार्यपालक अभियंता,
ग्रामीण कार्य विभाग,
कार्य प्रमंडल हथुआ।

M/s. Sri Ganesh Construction

पित्तु देवी

Partner

As per BOQ Cost.

S/No.	Name of Work	1st Year Maintenance	2nd Year Maintenance	3rd Year Maintenance	4th Year Maintenance	5th Year Maintenance	Total Maintenance	Construction Const	Total Cost
1	Ahiyapur Musehari REO Road Belwaniya More to Kutiya (2.981 K.M)	320548.23	432157.20	1013882.33	567991.11	1101586.15	3436165.02	9101979.98	12538145.00
2	RWD Ahiyapur Road to Semrahi Yadav Tola. (2.605 K.M)	270288.09	323433.12	837969.58	447373.78	915416.39	2794480.96	7987950.04	10782431.00
	Total.	590836.32	755590.32	1851851.91	1015364.89	2017002.54	6230645.98	17089930.02	23320576.00

As per Agreement on 0.05%

S/No.	Name of Work	1st Year Maintenance	2nd Year Maintenance	3rd Year Maintenance	4th Year Maintenance	5th Year Maintenance	Total Maintenance	Construction Const	Total Cost
1	Ahiyapur Musehari REO Road Belwaniya More to Kutiya (2.981 K.M)	319875.08	431249.67	1011753.18	566798.33	1099272.82	3428949.07	9082865.82	12511814.90
2	RWD Ahiyapur Road to Semrahi Yadav Tola. (2.605 K.M)	269720.49	322753.91	836209.84	446434.30	913494.02	2788612.55	7971175.34	10759787.89
	Total.	589595.56	754003.58	1847963.02	1013232.62	2012766.83	6217561.62	17054041.17	23271602.79
	Say Rs.	589596.00	754004.00	1847963.00	1013233.00	2012767.00	6217562.00	17054041.00	23271603.00

D.A.O

R.W.D. Works Division
Hathua.

M/s. Sri Ganesh Construction

Partner

Partner

Executive Engineer,

R.W.D Works Division,
Hathua