

BLOCK-MOHANIA

(ORIGINAL - COPY)

MIR 3054

Const.- 5,72,56,218.00

Maint.- 88,04,317.00

.....
TOTAL- 6,60,60,535.00



Repair and 5Yrs. Routine Maintenance under MR 3054 "Tender title-MR-N 19
MOHANIA/10 (Tender ID-82588)"

Contractor Name:- Systemetic & Advance Construction Pvt Ltd

Flat no-101, Triweni Niwas, R K Avenue Road, Patna (Bid I.D-377594)

Agreement No.- MBD _____/2019-20 (Suppl.)

Accepted Rate:- 0.11 % Below

Agreement Value:- 4,18,22,997.00

Revised Agreement Value:-6,60,60,535.00

Suppl. Agreement Value:-21,80,890.00

Compat - 31.03.2022

For Systematic and Advance Construction Pvt. Ltd.

P. ...
Managing Director

weef
7/3/22
Executive Engineer
Rural Works Department

28/03/22
Work Division Mohania

Kamph
7/3/2022

OFFICE OF THE EXECUTIVE ENGINEER
R.W.D. WORKS DIVISION, MOHANIA

No:- 495 / Mohania,

Date:- 03.03.2022

From,

Executive Engineer,
R.W.D. Works Division, Mohania

To,

Systemetic & Advance Construction Pvt Ltd
Flat No-101, Triweni Niwas, R.K Avenue Road, Patna. (Bid I.D-377594)

Subject:- The acceptance of ITB Bid for Construction & Five Year Maintenance of "Tender title-MR-N 19 Mohania/10 (Tender ID-82588)" Under 3054/MR


Dear Sir,

This is to notify you that the Employer namely, The Executive Engineer, RWD Work Division, Mohania in Pursuance of Revised BOQ from SE RWD SASARAM Letter No. 152 we dated 28.02.2022 has accepted your Bid for execution of **Construction & Five Year Maintenance of "Tender title-MR-N 19 MOHANIA/10 (Tender ID-82588)" Under 3054/MR** of the Suppl. Contract Price of Rupees **21,80,890 .00 (Rs Tweny One Lacs Eighty Thousand Eight Hundred & Ninty Only) i.e. 0.11 % (Zero Point One-One Percent) Below to the Estimated Rate** as corrected and modified in accordance with the Instruction to Bidders is hereby accepted by our Agency.

You are here by requested to furnish Performance Security including an additional security for unbalanced bid in terms of ITB clause 27.4 for an amounts of **Rs 1,09,700.00 (One Lacs Nine Thousand Seven Hundred Only)** within 21 days in accordance with the Conditions of Contract using for the purpose form in section VIII annex D and sign the contract, falling which action as stated in Para 34.2 of ITB will be taken.

Your Faithfully


Authorized Signature:


Name and Title of Signatory: **Executive Engineer**
R.W.D. Works Department
Work Division Mohania

Name of Agency:-

03.03.2022
RWD (W) Div. MOHANIA

For Systemetic and Advance Construction Pvt. Ltd.



Managing Director



बिहार BIHAR

AM 211568

TREASURY OFFICER
KAIMUR (BHABUA)

Suppl Agreement

This agreement, made the _____ day of _____ 2022.

Between The Executive Engineer, RWD Work Division Mohania For (Name and address of employer)(hereinafter called "the Name and Address of Contractor") of the part, and

Systemetic & Advance Construction Pvt Ltd

Flat no-101, Triweni Niwas ,R K Avenue Road, Patna (Bid I.D-377594)

Where as the Employer is desirous that the contractor execute Output and performance based rural road contract for maintenance of roads Repair and 5Yrs. Routine Maintenance of Road From "Tender title-MR-N 19 MOHANIA/10 (Tender ID-82588)" Under 3054/MR_ [name and identification number of contract] (hereinafter called "the works") and the Employer has accepted the Bid by the contractor for the execution of such works and the remedying of any defects therein at a cost of Rupees 21,80,890.00 (Rs Twenty One Lacs Eighty Thousand Eight Hundred & Ninty Only) i.e. 0.11 % (Zero Point One-One Percent)

Sl.no	Package No	Name of Road	Length
1	MR-N 19 MOHANIA/10	NH 30 To Katra Kala Via Sonbarsa	5.43 km

For Systematic and Advance Construction Pvt. Ltd.

Managing Director

Executive Engineer
Rural Works Department
Work Division, Mohania