

भारतीय गैर न्यायिक INDIA NON JUDICIAL

एक हजार रुपये

रु.1000

ONE THOUSAND RUPEES

Rs.1000

सत्यमेव जयते

INDIA

BIHAR

1000 21 = 10001

1000 21 = 10001

1000 21 = 10001

1000 21 = 10001

1000 21 = 10001

1000 21 = 10001

1000 21 = 10001

1000 21 = 10001

1000 21 = 10001

1000 21 = 10001

1000 21 = 10001

1000 21 = 10001

1000 21 = 10001

1000 21 = 10001

1000 21 = 10001

1000 21 = 10001

1000 21 = 10001

1000 21 = 10001

1000 21 = 10001

1000 21 = 10001

1000 21 = 10001

1000 21 = 10001

1000 21 = 10001

1000 21 = 10001

1000 21 = 10001

1000 21 = 10001

1000 21 = 10001

1000 21 = 10001

1000 21 = 10001

AGREEMENT

Work has been allotted by Chief Engineer-3, R.W.D Bihar Patna. vide letter no. 993 dt. 19.07.2022

Below 0.02% on BOQ Rate

(8 % SD Deducted from R/A Bill)

1. Agreement No.- .../S.B.D.(3054-NMP-2018) 2022-23
2. Estimated Cost Rs. 1,01,86,908.00 (One crore one lac eighty six thousand nine hundred eight only.)
3. Agreement value:- 1,01,84,871.00 (One crore one lac eighty four thousand eight hundred seventy one only)
4. Performance security Rs. 5.100 Lac. in shape of FD
5. Date of commencement of work: 03.08.2022
6. Date of completion of work: 02.08.2023

This agreement, made the.. day of 2020 Between Executive Engineer, R.W.D. Works Division, Hathua. of the one part, and M/s Ashok Construction. At-Chhitauna, Post-Chhitauna, Distt-Gopalganj. Where as the Employer is desirous that Contractor execute construction of Road from Nautan More to U.P. Border. (MR-N-20-21/Hathua-02). Under-3054-NMP-2018, Length-3.00 K.M. and the employer has accepted the bid by the contractor for the execution and completion of such works and the remedying of any defects there in at total cost of Rupees. 1,01,84,871.00 (One crore one lac eighty four thousand eight hundred seventy one only), Construction Cost- Rs. 84,51,601.00 (Eighty four lac fifty one thousand six hundred one only) & Five Year Maintenance Cost. Rs. 17,33,270.00 (Seventeen lac thirty three thousand two hundred seventy only)

Executive Engineer
R.W.D. Works Division
Hathua

Nautan More to U.P. Border. (MR-N-20-21/Hathua-02). Under-3054-NMP-2018, Length-3.00 K.M
Tender ID-115418, Online Upload-22.12.2021 to 05.01.2022, Receipt of tender- 05.01.2022

As per BOQ Cost.									
Sl No.	Name of Work	1st Year Maintenance	2nd Year Maintenance	3rd Year Maintenance	4th Year Maintenance	5th Year Maintenance	Total Maintenance	Construction Cost.	Total Cost
1	Nautan More to U.P. Border. (MR-N-20-21/Hathua-02). Under-3054-NMP-2018, Length-3.00 K.M	346723.32	346723.32	346723.32	346723.32	346723.32	1733616.60	8453292.37	10186908.97
	Below (0.02%) as per BOQ Reat	346653.98	346653.98	346653.98	346653.98	346653.98	1733269.88	8451601.71	10184871.59
	Total.	346654.00	346654.00	346654.00	346654.00	346654.00	1733270.00	8451601.00	10184871.00

D.A.O
R.W.D. Works Division
Hathua.



Executive Engineer,
R.W.D. Works Division
Hathua.