Name of the work 1. Construction of Road & CD Works with Maintenance for Package No - MR-N/22-23 Muzaffarpur East 1/05 (1. Muzaffarpur Mahua Sadak to Chakdah Pachdahoi Pashuram Pachdahi Tak 2. Sarvodaya High School MMGSY Vishunpur Bandhangari To Sonar Tola Jhitkahi) Under New Maint.Policy 2018. 2. No. of roads. 2 3. Length of the road. 4.06 KM Name of the Agency & Address 4. Gyanendra Kumar At- West of R.N.College, Hajipur, Vaishali 10/MBD/2022-23 5. Agreement No. 6. Approval of Rate C.E.-3, RWD, Bihar Patna, letter No. 2656 enc. dt. 29.09.2022 on 18.11% below from Schedule rate. Agreement value of the work:-Astruction Maintenant (a) Construction cost ——— Rs. 1.56,21,741.00 (b) Maintenance cost——— Rs. 37,74,596.00 Rs. 1,93,96,337.00 Less 18.11% below from Schedule rate. Rs. 1,58,83,831.00 (Rupees One Crore Fifty Eight Lakh Eighty Three Thousand Eight Hundred Thirty One Only). Rs. 7,95,000.00 Rs. 18,16,000.00 Rs. 26,11,000.00 Performance security (including earnest money) deposited by the Agency in the form of FD amounting to Rs. 26,11,000.00 The details of FD is as follow:-A/c No. 7259719804 Rs. 3,69,000.00 Fixed Deposit (i) A/c No. 7259721642 (ii) Fixed Deposit Rs. 2,17,000.00 (iii) A/c No. 7259722307 Fixed Deposit Rs. 4,06,000.00 A/c No. 7259720659 Rs. 3,88,000.00 Fixe Deposit (iv) A/c No. 7313581105 Fixed Deposit Rs. 12,31,000.00 (v) Rs. 26,11,000.00 (Rupees Twenty Six Lakh Eleven Thousand Only) 30.09.2022 Date of work Order 9. 29 .06.2023 (Nine Month) Date of completion 10. Security Deposit 5% (Five percent) to be deducted 11. from the gross amount of each running Bill. Defect liability period Five years from the actual date of completion 12. of the work. Refund of performance security After five years from the actual date of 13. and security deposit. completion of the work. Total item of Agreement 53 item in Two roads. 14. Rs. 94.69 Lakh + Rs. 101.65 Lakh Vide Letter A.A. 15. No. 48 Dt 30.05.2022 of RWD Bihar. Note:-M.B.D. Rules, terms and conditions will be applicable. Cycnendra Kuman

Wzafferpur Gastast-l