GOVERNMENT OF BIHAR

RURAL WORKS DEPARTMENT

BIHAR RURAL ROAD PROJECT

BIHAR RURAL ROAD DEVELOPMENT AGENCY (BRRDA)

HEAD:- F.D.R.

FINANCIAL YEAR-2021-2022

STATE	**BIHAR**
DISTRICT	**SUPAUL**
BLOCK	**SARAIGARH BHAPTIYAI**
DIVISION	**BIRPUR**

BIHAR RURAL ROAD DEVELOPMENT AGENCY (BRRDA)

NAME OF WORK :- **RESTORATION WORK OF ROAD FROM MADHYA VIDYALAYA TENFRAHA TO CHILWAHA NAHAR TAK (2021-22)**

Actual Length of Road	**=**	**2.00 km**
Flood Affected Length of Road	**=**	**0.045 km**
Flood Affected Length of Cost	**Rs .**	**1050742.00**

Submitted By:
By:EXECUTIVE ENGINEER
RURAL WORKS DEPARTMENT
WORK DIVISION,BIRPUR

Prepared
EXECUTIVE ENGINEER
RURAL WORKS DEPARTMENT
WORK DIVISION,BIRPUR

INDEX

NAME OF WORK: RESTORATION WORK OF ROAD FROM MADHYA VIDYALAYA TENFRAHA TO CHILWAHA NAHAR TAK (2021-22)

DIVISION		VIRPUR
BLOCK		SARAIGARH BHAPTIYAHI
ACTUAL LENGTH OF ROAD		2.00 KM
FLOOD AFFECTED LENGTH OF ROAD		0.045 KM
SL.NO.	DESCRIPTION	PAGE NO.
1	Partivedan	7
2	MIS Report	10
3	Joint inspection Report	17
4	Summary of Road	11
5	Estimate of Road	15
6	Carriage of Road	12
7	Basic Rate of labour, Material & Machinary	18
8	Analysis of Rate	22-29
9	Photographs of Pre and Post cutting/Ditches	30

JE 12/5/22
RWD,
Sub-Div -Saraigarh Bhaptiyahi

AE 12/5/2022
RWD,
Sub-Div -Saraigarh Bhaptiyahi

EE 12/5/22
RWD, Virpur

अभियंता प्रमुख का कार्यालय
ग्रामीण कार्य विभाग, बिहार, पटना।

पत्रांकः– मु0अ0–4(मु0)विविध(कार्य)–23–66/2020·1890(2सप्) दिनांक– 22/04/2022

प्रेषक–

अशोक कुमार मिश्रा,
अभियंता अभियंता।

सेवा में,

अधीक्षण अभियंता,
कार्य अंचल– मधेपुरा,
ग्रामीण कार्य विभाग।

विषयः– वर्ष 2021–22 की बाढ़/अतिवृष्टि से क्षतिग्रस्त मोटरेबुल कार्यों के प्राक्कलन की जाँच के संबंध में।

महाशय,

उपरोक्त विषय के संबंध में निदेशानुसार कहना है कि अपने अंचल अंतर्गत सुपौल, वीरपुर एवं त्रिवेणीगंज कार्य प्रमंडलों के वर्ष 2021–22 में बाढ़/अतिवृष्टि से क्षतिग्रस्त सभी पथों के मोटरेबुल कार्य के कृत कार्य मदों की मात्रा का स्थलीय जाँच किया जाना है। इस कार्य के लिए आपकी अध्यक्षता में जाँच टीम गठित की जाती है, जिसमें सभी कार्यों के लिए कार्यपालक अभियंता, कार्य प्रमंडल– सुपौल, वीरपुर एवं त्रिवेणीगंज सदस्य होंगे।

जाँच प्रतिवेदन एवं सभी आवश्यक अभिलेख यथा स्वीकृत प्राक्कलन, मापीपुस्त, Geotag फोटोग्राफ इत्यादि पाँच दिनों के अंदर FDR MIS पर अपलोड किया जाना सुनिश्चित करेंगे।

विश्वासभाजन

22/4/22

अभियंता प्रमुख

ज्ञापांकः– मु0अ0–4(मु0)विविध(कार्य)–23–66/2020/890 दिनांक–22/04/2022

प्रतिलिपिः– कार्यपालक अभियंता कार्य प्रमंडल–सुपौल, वीरपुर एवं त्रिवेणीगंज को सूचनार्थ एवं अक्षरशः अनुपालनार्थ प्रेषित।

22/4/22

अभियंता प्रमुख

ज्ञापांक 503 / मधेपुरा, दिनांक 22.04.22/

प्रतिलिपि : कार्यपालक अभियंता, ग्रामीण कार्य विभाग, कार्य प्रमंडल, सुपौल/वीरपुर एवं त्रिवेणीगंज को सूचनार्थ एवं आवश्यक कार्रवाई हेतु प्रेषित। साथ ही निदेश दिया जाता है कि जॉच के क्रम में आवश्यक सभी वॉछित अभिलेख के साथ उपस्थित रहेंगे।

22/04/22

अधीक्षण अभियंता,
ग्रामीण कार्य विभाग, कार्य अंचल,
मधेपुरा।

ग्रामीण कार्य विभाग
बिहार, सरकार

पत्रांक – मु0अ0–4 (मु0) विविध कार्य–23–60/2020 - 1937 पटना, दिनांक 07/07/2021

प्रेषक,

पंकज कुमार पाल (भा0प्र0से0)
सचिव

सेवा में,

सभी कार्यपालक अभियंता
ग्रामीण कार्य विभाग,

विषय– बाढ़ अतिवृष्टि से क्षतिग्रस्त पथों/पुलियों को यातयात लायक (Motorable) करने के संबंध में।

महाशय,

उपर्युक्त विषय के संबंध में निदेश दिया जाता है कि प्रमंडल अन्तर्गत सभी अभियंता बाढ़/अतिवृष्टि से क्षतिग्रस्त पथों का शत प्रतिशत निरीक्षण करेंगे। पथों/पुलियों के क्षतिग्रस्त भाग से पानी उतरते ही उसे यातायात लायक बनाने की कारवाई एवं Motorable किये जाने से पहले तथा Motorable कार्य के बाद का Real time, Geo tagged photographs को MIS पर तत्क्षण अपलोड किया जाना सुनिश्चित करेंगे। इन कार्यो को कराने हेतु कार्यपालक अभियंता पूर्ण रूप से जिम्मेवार होंगे। कार्य न कराने की स्थिति में उनके विरूद्ध अनुशासनिक कार्रवाई की बाध्यता होगी।

विश्वासभाजन

(पंकज कुमार पाल)
सचिव

ज्ञापांक– मु0अ0–4 (मु0) विविध कार्य–23–60/2020 - 1937 पटना, दिनांक 07/7/2021

प्रतिलिपिः–सभी अधीक्षण अभियंता को सूचनार्थ एवं आवश्यक कार्रवाई हेतु प्रेषित। साथ ही उन्हें निदेश दिया जाता है कि वे लगातार अनुश्रवण एवं निरीक्षण करते हुए क्षतिग्रस्त भाग को अतिशीघ्र यातायात लायक बनवाने की कारवाई सुनिश्चित करेंगे।

सचिव

ज्ञापांक–मु0अ0–4 (मु0) विविध कार्य–23–60/2020 - 1937 पटना, दिनांक 07/7/2021

प्रतिलिपिः–सभी मुख्य अभियंता, ग्रामीण कार्य विभाग को सूचनार्थ एवं लगातार अनुश्रवण करने हेतु प्रेषित।

सचिव

(3)

अभियंता प्रमुख का कार्यालय
ग्रामीण कार्य विभाग, बिहार, पटना।

पत्रांकः– मु0अ0–4(मु0)विविध(कार्य)23–291 / 2019-4849 दिनांक– 07/12/2021

प्रेषक– अशोक कुमार मिश्रा,
अभियंता प्रमुख

सेवा में,

सभी कार्यपालक अभियंता, कार्य प्रमंडल, ग्रामीण कार्य विभाग
सभी अधीक्षण अभियंता, कार्य अंचल, ग्रामीण कार्य विभाग

विषयः– वर्ष 2021–22 में बाढ़ / अतिवृष्टि से क्षतिग्रस्त पथों के पुनर्स्थापन कार्य के संबंध में।

महाशय,

वर्ष 2020–21 में बाढ़ / अतिवृष्टि से क्षतिग्रस्त पथों का पुनर्स्थापन कार्य युद्ध स्तर पर किया जाना है। इस संबंध में पूर्व निर्गत निदेशों का अनुपालन सुनिश्चित किया जाए। पुनर्स्थापन के संबंध में कार्य प्रक्रिया पुनः अंकित किए जा रहे है।

(A) अस्थायी पुनर्स्थापन (Motorable) कार्यः–

वर्ष 2021–22 में बाढ़ / अतिवृष्टि से क्षतिग्रस्त पथों के अस्थायी पुनर्स्थापन कार्य की स्वीकृति एवं उनके भुगतान की प्रक्रिया विभागीय पत्रों एवं VC के माध्यम से अनेक बार स्पष्ट की जा चुकी है फिर भी कार्य प्रमंडल से प्राप्त प्राक्कलनों में कतिपय त्रुटियाँ दृष्टिगोचर हो रही है जिसके कारण उनकी स्वीकृति में विलंब हो रहा है। इस मामले में स्थिति पुनः स्पष्ट की जा रही हैः–

(1) बाढ़ / अतिवृष्टि से क्षतिग्रस्त सभी पथों की प्रारंभिक प्रविष्टि MIS के FDR module में की जानी है। बाढ़ अवधि समाप्त हो चुकी है और यह अपेक्षा की जाती है कि अब बाढ़ / अतिवृष्टि से क्षतिग्रस्त कोई भी पथ प्रारंभिक प्रविष्टि हेतु शेष नहीं है।

(2) बाढ़ का प्रभाव खत्म होने पर उन पथों के क्षति का वास्तविक आकलन कर प्रारंभिक प्रविष्टि किए गए पथों का FDR module से पथों की क्षति की वास्तविक लम्बाई एवं संभावित व्यय की प्रविष्टि की जानी है।

(3) तत्पश्चात मरम्मति कार्य पूर्ण कर वास्तविक व्यय के आधार पर प्राक्कलन तैयार किया जाना है जिसकी जाँच कार्य अँचल द्वारा निर्धारित असंबद्ध कार्य प्रमंडलों द्वारा की जानी है।

(4) जाँचित प्राक्कलनों को जाँच प्रतिवेदन, अधीक्षण अभियंता की तकनीकी स्वीकृति (TS) एवं MB की छायाप्रति के साथ प्रशासनिक अनुमोदन हेतु विभाग को समर्पित किया जाना है।

(5) प्रशासनिक अनुमोदन प्राप्त होने के उपरांत पथों की प्रविष्टि FDR module के ATR module में करने के पश्चात आवंटन की मांग की जा सकती है।

(6) Upload किए जाने वाले सभी फोटोग्राफ Geotagged होना चाहिए।

(B) स्थायी पुनर्स्थापन कार्यः–

(क) स्थायी पुनर्स्थापन कार्य में पथ में संवेदक बहाल होने पर अर्थात पथ एकरारित अवधि में होने पर :–

(1) यदि बाढ़/अतिवृष्टि से क्षतिग्रस्त पथ एकरारित अवधि में है तब उक्त पथ के क्षतिग्रस्त भाग का मद विचलन हेतु नियमानुसार पुनरीक्षित प्राक्कलन का प्रस्ताव उसी शीर्ष से दिया जाए जिस योजना में पथ एकरारित अवधि में है। नियमानुसार पूरक एकरारनामा कर उसी संवेदक से पुनर्स्थापन कार्य करा लिया जाए। उक्त अंश के कार्यों का भुगतान गैर योजना शीर्ष 3054/FDR से किया जाएगा। पुनर्स्थापन कार्य के पुनरीक्षित प्राक्कलन में इस आशय का प्रमाण पत्र अंकित किया जाए कि अस्थायी पुनर्स्थापन कार्य में उपयोग किए गए आवश्यक अवयवों का समुचित समायोजन कर लिया गया है एवं पुनरीक्षित प्राक्कलन सिर्फ बाढ़ से क्षतिग्रस्त भाग का ही बनाया गया है एवं संवेदक की लापरवाही से कोई क्षति नहीं हुयी है।

(ख) यदि बाढ़/अतिवृष्टि से क्षतिग्रस्त पथ एकरारित अवधि के बाहर हैः–

(i) बाढ़ से क्षतिग्रस्त वैसे पथ जो एकरारित अवधि के बाहर है अर्थात जिनपर कोई संवेदक बहाल नही है, का प्राक्कलन निम्नवत् बनाया जाएः–

(1) यदि बाढ़ से क्षतिग्रस्त पथांश 50 % या उससे अधिक है तब पूरे पथ की मरम्मति का प्रस्ताव बिहार ग्रामीण पथ अनुरक्षण नीति 2018 के अनुसार समर्पित किया जाए।

(2) यदि बाढ़ से क्षतिग्रस्त पथांश 50 % से कम है तब पथ के क्षतिग्रस्त भाग की मरम्मति का प्राक्कलन विभाग को समर्पित किया जाए। साथ ही साथ निविदा का प्रकाशन भी कर दिया जाए किन्तु निविदा का निस्तार प्रशासनिक अनुमोदन प्राप्त होने के उपरांत किया जाए।

अतिआवश्यक होने पर अधीक्षण अभियंता की अनुमति से Short Tender Notice जारी किया जा सकता है।

(C) पुल–पुलियों का पुनर्स्थापनः–

(1) बाढ़ से क्षतिग्रस्त पथों में अवस्थित पुल–पुलिया के एप्रोच के पुनर्स्थापन का कार्य भी पथों के पुनर्स्थापन कार्य के अनुरूप किया जाए।

(2) बाढ़ के कारण जिन पुल/पुलियों में structural damage हुआ है, उनके पुनर्स्थापन का कार्य हेतु मूल योजना से पुनरीक्षित प्राक्कलन का गठन किया जाए यदि वे एकरारित अवधि के अन्दर हों। एकरारित अवधि से बाहर हो चुके पुल/पुलियों की लम्बाई यदि 15 मीटर तक है तो उसके पुनर्स्थापन हेतु प्राक्कलन का गठन गैर योजना शीर्ष 3054 से किया जाए। 15 मीटर से अधिक लम्बाई वाले पुल/पुलियों के प्राक्कलन का गठन कर स्वीकृति हेतु विभाग को भेजी जाय ताकि निधि की उपलब्धता के अनुरूप समुचित शीर्ष से उसकी स्वीकृति दी जा सके।

इसे अतिआवश्यक समझा जाय।

विश्वासभाजन

7/1/21

(अशोक कुमार मिश्रा)
अभियंता प्रमुख

(7)

तकनिकी प्रतिवेदन

पथ का नाम : मध्य विद्यालय टेंगराहा से चिलहवा नहर तक।

पथ की लंबाई : 2.000 कि०मी०

प्राक्कलित राशि : 1050742.00

प्रमंडल का नाम : वीरपुर

अंचल का नाम : मधेपुरा

योजना शीर्ष : F.D.R

योजना वर्ष : 2021-22

प्रस्तुत प्राक्कलन विभागीये पत्रांक 1937 दिनांक 07-07-2021 के आदेशानुसार पथ में कराये गये यातायात पुनर्स्थापना कार्य के निमित्त तैयार की गयी है।

यह प्राक्कलन अस्थाई यातायात पुर्नस्थापन कार्य के लिए तैयार की गई है। वर्ष 2021 मे आयी प्रलयंकारी बाढ/अतिवृष्टि के कारण पथ कई जगहो पर क्षतिग्रस्त हो गया था जिसके कारण आवागमन अवरूद्ध हो गई थी जिसमे अस्थाई यातायात पूनस्थापन कार्य किया गया है।

प्रस्तुत प्राक्कलन संपादित कार्य के समय लागू अनुसूचित दर पर, जो संवेदक लाभांश को छोडकर था, उसे प्रावधान करते हुए तैयार किया गया है।

अतः किये गये कार्यो के भुगतान हेतु प्राक्कलन की तकनिकी स्वीकृति अपेक्षित है।

12/5/22 कनीय अभियंता ग्रामीण कार्य विभाग कार्य प्रसाखा–सरायगढ़ भपटियाही

12/5/22 सहायक अभियंता ग्रामीण कार्य विभाग कार्य अबर प्रमंडल –सरायगढ़ भपटियाही

12/5/22 कार्यपालक अभियंता ग्रामीण कार्य विभाग कार्य प्रमंडल– वीरपुर

Summary of Carriage Cost

Sl. No.	Particulars	Unit	Amount
1	Gr-III/GSB	Cum	1637.73
2	Stone Metal Below 40 mm	Cum	1637.73
3	Stone Chips	Cum	1637.73
4	Screening Materials	Cum	1637.73
5	Gr-II	Cum	1747.91
6	Stone Metal above 40 mm	Cum	1747.91
7	Binding Material/Moorum	Cum	393.72
8	a)Course Sand	Cum	2033.01
9	b)Course Sand at site	Cum	2183.81
10	c)Local Sand	Cum	157.4
11	d)Local Sand at site	Cum	274.25
12	Boulder	Cum	1687.77
13	a)Cement	Ton	560.83
14	a)Cement at site	Ton	5716.83
15	Bitumen (S-90)(FROM MUZAFFARPUR	Ton	1674.16
16	Bitumen Emulsion SS & RS (FROM BARAUNI)	Ton	1987.9
17	a)Hume Pipe NP 3 (600 MM DIA)	m	284.8
18	b)Hume Pipe (600 MM DIA)at site	m	1053.33
19	a)Hume Pipe NP 3 (1000 MM DIA)	m	706.78
20	b)Hume Pipe NP 3 (1000 MM DIA)at site	m	3481.28
21	Steel	Ton	579.45
22	Brick	per 1000	698.98
23	Brick Bats/Jhama metal	Cum	444.76

12/5/22
Junior Engineer
R.W.D. Works Division, Virpur

12/5/2022
Asstt. Engineer
R.W.D. Works Division, Virpur

12/5/22
Executive Engineer
R.W.D. Works Division, Virpur

Analysis for Carriage by Road & Rail

NAME OF ROAD:- MADHYA VIDHAYLAY TEGRAHA TO CHILHAWA NAHAR TAK

District:- SUPAUL Block :- RAGHOPUR

Sl No	Item with Source	Unit	Source	Pucka / Surface	Katcha	Loading & Unloading Cost	Carriage Cost by Rail Head	Total	Min Total
1	Stone Metal Gr-I & Gr-II	Cum	Sheikhpura	8.00/4.59 x 8.20 x 29.00 Km = Rs 414.47	8.00/4.59 x 19.80 x 0.00 Km = Rs 0.00	89.90	1243.54	1747.91	Rs. 1747.91
2	Stone Metal Gr-III/GSB	Cum	Sheikhpura	8.00/4.99 x 8.20 x 29.00 Km = Rs 381.24	8.00/4.99 x 19.80 x 0.00 Km = Rs 0.00	89.90	1166.59	1637.73	Rs. 1637.73
3	Stone Aggregate / Chips	Cum	Mirzachowki	8.00/4.99 x 8.20 x 29.00 Km = Rs 381.24	8.00/4.99 x 19.80 x 0.00 Km = Rs 0.00	89.90	1166.59	1637.73	Rs. 1637.73
4	Stone Boulder	Cum	Sheikhpura	8.00/4.80 x 8.20 x 29.00 Km = Rs 396.33	8.00/4.80 x 19.80 x 0.00 Km = Rs 0.00	89.90	1201.54	1687.77	Rs. 1687.77
5	Course Sand	Cum	Jagdishpur	8.00/4.99 x 7.47 x 161.00 Km = Rs 1928.13	8.00/4.99 x 18.09 x 0.00 Km = Rs 0.00	104.88			Rs. 2033.01
6	Binding Material/Moorum	Cum	Sheikhpura	8.00/6.00 x 7.47 x 29.00 Km = Rs 288.84	8.00/6.00 x 19.80 x 0.00 Km = Rs 0.00	104.88		393.72	Rs. 393.72
7	Local Sand	Cum	Local	8.00/4.99 x 7.47 x 2.00 Km = Rs 23.95	8.00/4.99 x 17.82 x 1.00 Km = Rs 28.57	104.88			Rs. 157.40
8	Brick	1000 Nos	Local	8.00/2.00 x 7.47 x 7.00 Km = Rs 209.16	8.00/2.00 x 18.09 x 1.00 Km = Rs 72.36	417.46			Rs. 698.98
9	Cement	MT	Local	8.00/8.00 x 7.47 x 35.00 Km = Rs 261.45	8.00/8.00 x 18.09 x 0.00 Km = Rs 0.00	299.38			Rs. 560.83
10	Steel	MT	Local	8.00/8.00 x 7.47 x 35.00 Km = Rs 261.45	8.00/8.00 x 18.09 x 0.00 Km = Rs 0.00	318.00			Rs. 579.45
11	Bitumen Emulsion	MT	Barauni	8.00/8.00 x 7.47 x 220.00 Km = Rs 1643.40	8.00/8.00 x 18.09 x 0.00 Km = Rs 0.00	344.50			Rs. 1987.90
12	Bitumen	MT	Muzaffarpur	8.00/8.00 x 7.47 x 178.00 Km = Rs 1329.66	8.00/8.00 x 18.09 x 0.00 Km = Rs 0.00	344.50			Rs. 1674.16
13	Hume Pipe (1000 mm)	M	Local	8.00/10.00 x 7.47 x 106.00 Km = Rs 633.46	8.00/10.00 x 18.09 x 0.00 Km = Rs 0.00	73.32			Rs. 706.78
14	Hume Pipe (600 mm)	M	Local	8.00/25.00 x 7.47 x 106.00 Km = Rs 253.38	8.00/25.00 x 18.09 x 0.00 Km = Rs 0.00	31.42			Rs 284 80
15	Hume Pipe (300 mm)	M	Local	8.00/60.00 x 7.47 x 106.00 Km = Rs 105.58	8.00/60.00 x 18.09 x 0.00 Km = Rs 0.00	31.42			Rs. 137.00
16	Brick Bats	Nos	Local	3.60/2.25 x 19.63 x 5.00 Km = Rs 157.04	3.60/2.25 x 29.03 x 2.00 Km = Rs 92.90	194.82			Rs. 444.76

Cost of Haulage Excluding Loading & Unloading as per SOR

Type of Road	Per Ton. Km by Tipper	Per Ton. Km by Truck
For Surface Road	8.20	7.47
Unsurface Gravel Road	9.90	8.99
Kachha Road	19.80	18.09

Subjected to Verification of Load

Type of Road	Per Ton. Km by	Per Ton.Km by Truck
For Surface Road		19.63
Unsurface Gravel Road		24.53
Kachha Road		29.03

JE 12/5/22

12/5/2022 AE

12/5/22 EE

FDR Road List of RWD, Works Division, Virpur

SlNo	Block	Road Name	Scheme	Road Status	Is Maintenance(Y/N)	Is Agreement (Y/N)	Length(In Km.)	Length of Damage Part Due to Flood	Tentative Restoration Amount (In Lac)	Actual Restoration Amount: (In Lac)	Remarks	FDR Year	Start Latitude	Start Longitude	Mid Latitude	Mid Longitude	End Latitude	End Longitude
1	Basantpur	Balbhadrapur Bazar to Badsha Chowk.	MMGSY[Gen]	On Going	No	Yes	3.145	0.15	20	0	Partially damaged at different places due to heavy rain.	2021-22	26.456364	87.02653	26.461665	87.029184	26.461914	87.035676
2	Basantpur	L040-House of Mahendra Mehta To Arna Block Border via Shankarpur Madarsa (VR18)	PMGSY	Completed	Yes	Yes	3.907	0.2	30	0	Damaged due to heavy rain and flood.	2021-22	26.474815	87.050716	26.477478	87.054776	26.473534	87.060084
3	Basantpur	SH-91 Birpur Bihpur to Airport Via Basantpur Block Mukhayalaya Path	MR	Completed	Yes	Yes	1.875	0.5	30	0	Road Damage different places.	2021-22	26.504124	87.015566	26.497943	87.013967	26.497413	87.01347
4	Basantpur	NH 106 to NH 16 Main Road	MMGSY NDB(BRICS)-I	On Going	No	Yes	1.28	0.2	17.35	0	Water flow on the Road.	2021-22	26.507976	86.970029	26.507942	86.96996	26.508161	86.970419
5	Basantpur	Bairia Kamal Gaon Me REO Sadak to Musalman Tola - 2 Tak	MMGSY[SC]	Completed	Yes	Yes	3.495	0.11	41	0	Bridge Damage.	2021-22	26.456575	87.041658	26.457385	87.052902	26.456633	87.04447
6	Basantpur	House Of Chandan Deo to BRICS YOJNA Road (Canal Bridge)	GTSNY	Completed	Yes	Yes	1.05	0.35	18	0	Damaged due to heavy rain and flood.	2021-22	26.465422	87.059954	26.465413	87.059959	26.464572	87.062801
7	Basantpur	Vishwa Bank Road to Mehta Tola (Koshikapul)	MMGSY[SC]	On Going	No	Yes	2.99	0.31	32.5	0	Road cut at different places.	2021-22	26.510222	87.051972	26.510245	87.051968	26.510129	87.051923
8	Basantpur	FATEHPUR MORE WARD NO -2 to NEPAL BORDER SSB CAMP TAK	MMGSY-NDB(BRICS)-I	On Going	No	No	2.885	0.075	15	0	Road damage in three parts due to heavy rain.	2021-22	26.515702	86.998993	26.516904	86.99685	26.515945	86.996899
9	Basantpur	Koshi Bandh Narpatpatti - Bathunia urf Satanpatti	New MR	On Going	No	Yes	6.39	0.155	15	0	Road Damaged due to heavy rain.	2021-22	26.399827	86.897224	26.40294	86.884126	26.407292	86.884126
10	Pratapganj	House Of Ganeshi Ram to NH 57	GTSNY	On Going	No	Yes	1.485	0.06	5.5	0	water flow on the Road.	2021-22	26.321265	86.930108	26.321243	86.930301	26.3211	86.93142
11	Pratapganj	House of Badri Mehta to PMGSY Road (MBC)	MMGSY[SC]	On Going	No	Yes	0.95	0.52	48.5	0	Road cut different Places by flood.	2021-22	26.232291	86.945354	26.258197	86.967298	26.251162	86.95234
12	Raghopur	Repair of road from Situhar to Baisi Border	MR	Completed	Yes	Yes	2.36	0.1	16	0	Partially Damage due to rain.	2021-22	26.38655	86.92985	26.386416	86.929928	26.386388	86.929928
13	Raghopur	Hariraha Panchayat Se Durga Singh Godh Tola Hote Huye to Sitapur Chowk Tak	NABARD	On Going	No	Yes	2.889	0.24	15	0	Flank damage in more places due to heavy rain ,No Need of temporary restoration	2021-22	26.357468	86.852363	26.357413	86.852394	26.357465	86.852317
14	Raghopur	Karjain Panchayat Me Sivnath Mehta House Via Paswan Tola To to REO Road Pardip Kr. Jha House Tak.	GTSNY	Completed	Yes	Yes	1.6	0.08	15	0	No Need of temporary restoration. Required of RCC Box Culvert	2021-22	26.41124	86.884387	26.411247	86.884414	26.411245	86.884419
15	Saraigarh Bhaptiyahi	PWD Path to Vishnudev Golt Ke Ghar Via Mallah Tola Ram Prasad Adhgarhiya Tola.	MMGSY[Gen]	Completed	Yes	Yes	5.45	0.075	20	0	Road damaged.	2021-22	26.312365	86.755386	26.312258	86.756542	26.312127	86.757388
16	Saraigarh Bhaptiyahi	Repair of road from Supaul Bhaptiyahi to Purbi Koshi Tatbandh	MR	Completed	Yes	Yes	2.85	0.04	3	0	Road damaged at different places or rain cut.	2021-22	26.269193	86.701712	26.273695	86.72181	26.273714	86.72176
17	Saraigarh Bhaptiyahi	Mukhiya mantri Sadak Visanpur to Kojwe Hote Huye Devraj Singh Kamat Tak	MMGSY[SC]	Completed	Yes	Yes	1.65	0.11	20	0	cutting different places by flood.	2021-22	26.336653	86.791593	26.336624	86.791871	26.336582	86.791775
18	Saraigarh Bhaptiyahi	Middle School Tengaraha to Chilwa Nahar	GTSNY	Completed	Yes	Yes	2	0.135	15	0	Damaged due to flood.	2021-22	26.25846	86.751696	26.257323	86.752557	26.257315	86.752339
19	Saraigarh Bhaptiyahi	Mukhyamantri Gramin Sadak Nonpar Ram Tola Hote Hue Brahaman Tola to Nonpar Tola Supaul up Sakha Nahar tak	MMGSY[WB]	On Going	No	Yes	1.925	0.26	35	0	Partially damaged at different places due to heavy rain.;No Need of temporary restoration	2021-22	26.351528	86.801428	26.352464	86.801548	26.351679	86.801404
Total:							50.176	3.67	411.85	0								

JE 12/5/22

A.E

12/5/22
EE

FDR RESTORATION WORK
YEAR (2021-22)

GENERAL ABSTRACT OF COST

BLOCK :-	Bhaptiyahi	DISTRICT	SUPAUL
Name of Work	Restoration Work of Road From Madhya Vidhyalay Tengraha to Chilwaha Nahar Tak.		

S.No.	Description of Items		Amounts
A	TOTAL COST OF RESTORATION	Rs.	856314.00
B	Seigniorage Fees	Rs.	83107.00
C	Add @12% GST	Rs.	102758.00
D	Add @1% Labour Cess	Rs.	8563.00
	Total (A+B+C+D)	Rs.	1050742.00
	Say	Rs.	**1050742.00**

12/5/22
Junior Engineer
RWD,W Sub-Division,Bhaptiyahi

14/5/22
Assistant Engineer
RWD,W Sub-Division,Bhaptiyahi

12/5/22
Executive Engineer
RWD Works Division Birpur

T.S NO— 606 dt— 17/05/2022

पत्रांक - मु० अभि० - 04(450) विविध (आर०) 23 - 291/2019 - 4849 दिनांक - 07/12/21

Technically Sanctioned for Rs- 10,50,742=00 (Rupees ten lacs fifty thousand seven hundred forty two) only.

17/05/22
Superintending Engineer
Rural Works Department
Works Circle Madhepura

Summary of Cost Estimate

NAME OF WORK: RESTORATION WORK OF ROAD FROM MADHYA VIDYALAYA TENFRAHA TO CHILWAHA NAHAR TAK (2021-22)

DIVISION		VIRPUR
BLOCK		SARAIGARH BHAPTIYAHI
ACTUAL LENGTH OF ROAD		2.00 KM
FLOOD AFFECTED LENGTH OF ROAD		0.045 KM
SL.NO.	Items	PAGE NO.
1	EC Bag	28278
2	Brik Bats	828036
	Total	856314
	Add @ 1 % L.Cess	8563
	Add @ 12% GST	102758
	Add @ 10% S. Fee	83107
	Add @ 2.25% Contigency	0
	Total	1050742

12/5/22

JE
RWD,
Sub-Div -Saraigarh Bhaptiyahi

12/5/2022

AE
RWD,
Sub-Div -Saraigarh Bhaptiyahi

12/5/22

EE
RWD, Virpur

(18)

Office of the, Executive Engineer, Rural Work Department, Work's Division, Birpur

Calculation Sheet

(Annexure-A)

Name of Work : - Restoration Work of Road from Madhya Vidhyalay Tengraha to Chilwaha Nahar Tak (2021-22)

Sr. No.	Item	Total Quantity	Unit	Rate (Rs.)	Total	Remarks
1	2	3	4	5	6	7
1	Supplying of EC bag, filling of local sand, stiching and placing in position as per the direction of Engineer-in-charge	763	nos	37.05	28278	
2	Provoding and laying of Brick bats obtained from chimney with machnical means with all spreading grading to required slope	430.63	M^3	1922.87	828036	

12/5/22
Junior Engineer
RWD,W Sub-Div,Bhaptiyahi

12/5/2022
Assisstant Engineer
RWD,W Sub-Div, Bhaptiyahi

12/5/22
Executive Engineer
RWD,WD,Birpur

(14)

Office of the, Executive Engineer, Rural Work Department, Work's Division, Birpur

BOQ

(Annexure-A)

Name of Work : - Restoration Work of Road from Madhya Vidhyalay Tengraha to Chilwaha Nahar Tak (2021-22)

Sr. No.	Item	Total Quantity	Unit	Rate (Rs.)	Total	Remarks
1	2	3	4	5	6	7
1	Supplying of EC bag, filling of local sand, stiching and placing in position as per the direction of Engineer-in-charge	763	nos	37.05	28278	
2	Provoding and laying of Brick bats obtained from chimney with machnical means with all spreading grading to required slope compacted at OMC to achieve required density with all compacted as per	430.63	M^3	1922.87	828036	
		Total			856314	
		Add @1% L.Cess			8563	
		Add @12% GST			102758	
		Add @10% S.Fee			83107	
		Gross Total			1050742	

Rupees Ten Lakh Fifty Thousand Seven Hundred Forty Two Only

12/5/22

Junior Engineer
RWD,W Sub-Div,Bhaptiyahi

12/5/2022

Assisstant Engineer
RWD,W Sub-Div,Bhaptiyahi

12/5/22

Executive Engineer
RWD,WD,Birpur

Office of the, Executive Engineer, Rural Work Department, Work's Division, Birpur

Calculation Sheet

(Annexure-A)

Name of Work : - Restoration Work of Road from Madhya Vidhyalay Tengraha to Chilwaha Nahar Tak (2021-22)

Sr. No.	Item	Sides	Nos	Length (m)	Width (m)		Depth (m)		Total Area/ Total Qunatity/Total Length/Total No.	Unit	Total Quantity	Unit	Remarks
					W1	W2	D1	D2		Nos/M/M			
1	2	3	4	5	6	7	8	9	10	11	12	13	14
1	Supplying of EC bag, filling of local sand, stiching and placing in position as per the direction of Engineer-in-charge	1	1	10	1.2	1.2	0.3	0.3	3.6	cum	763	nos	
		1	1	10	1.2	1.2	1.2	0.3	3.6	cum			
		1	1	25	1.2	1.2	0.95	0.3	18.75	cum			
		Total							25.95	cum			
		No of Ec Bag (Vol. of Each Bag 0.034 cum)					25.95	0.034	763	nos			
2	Provoding and laying of Brick bats obtained from chimney with machnical means with all spreading grading to required slope compacted at OMC to achieve required density with all compacted as per specification and direction of E/I.	1	1	10	1.85	1.2	0.85	0.65	11.44	cum	430.63	M^3	
		1	1	10	1.85	0.85	0.75	0.75	10.13	cum			
		1	1	25	3.85	2.5	0.95	0.75	409.063	cum			
			Total						430.63	cum			

Material Statement

Item	Quantity		Base Rate		Unit		Total	Total S. Fee
Sand	25.95		116.90		cum		3034	83107
Brick bat	430.63		1922.87		cum		828036	
Total							831069	

12/5/22
Junior Engineer
RWD,W Sub-Div,Bhaptiyahi

Assisstant Engineer
RWD,W Sub-Div,Bhaptiyahi

12/5/22
Executive Engineer
RWD,WD,Birpur

(7)

Office of the, Executive Engineer, Rural Work Department, Work's Division, Birpur

Calculation Sheet

(Annexure-A)

Name of Work : - Restoration Work of Road from Madhya Vidhyalay Tengraha to Chilwaha Nahar Tak (2021-22)

Sr. No.	Item	Sides	Nos	Length (m)	Width (m)		Depth (m)		Total Area/ Total Qunatity/Total Length/Total No.	Unit	Total Quantity	Unit	Rate (Rs.)	Total	Remarks
					W1	W2	D1	D2		Nos/M/M					
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16
1	Supplying of EC bag, filling of local sand, stiching and placing in position as per the direction of Engineer-in-charge	1	1	10	1.2	1.2	0.3	0.3	3.6	cum	763	nos	37.05	28278	
		1	1	10	1.2	1.2	1.2	0.3	3.6	cum					
		1	1	25	1.2	1.2	0.95	0.3	18.75	cum					
		Total							25.95	cum					
		No of Ec Bag (Vol. of Each Bag 0.034 cum)					25.95	0.034	763	nos					
2	Provoding and laying of Brick bats obtained from chimney with machnical means with all spreading grading to required slope compacted at OMC to achieve required density with all compacted as per specification and direction of E/I.	1	1	10	1.85	1.2	0.85	0.65	11.44		430.63	M^3	1922.87	828036	
		1	1	10	1.85	0.85	0.75	0.75	10.13						
		1	1	25	3.85	2.5	0.95	0.75	409.063						
			Total						430.63						

Material Statement										
Item	Quantity		Base Rate		Unit		Total	Total S. Fee		Total
									Add @1% L.Cess	8563
Sand	25.95		116.90		cum		3034	83107	Add @12% GST	102758
Brick bat	430.63		1922.9		cum		828036		Add @10% S.Fee	83107
							831069		Gross Total	1050742

Total 856314

Junior Engineer
RWD,W Sub-Div,Bhaptiyahi

Assisstant Engineer
RWD,W Sub-Div,Bhaptiyahi

Executive Engineer
RWD,WD,Birpur

जाँच प्रतिवेदन

अभियंता प्रमुख, ग्रामीण कार्य विभाग, बिहार, पटना के पत्रांक–1090 दिनांक–22.04.2022 द्वारा अधीक्षण अभियंता, ग्रामीण कार्य विभाग, कार्य अंचल, मधेपुरा की अध्यक्षता में गठित चार सदस्यीय कमिटी द्वारा कार्य प्रमंडल, वीरपुर के अंतर्गत वर्ष 2021–22 में बाढ़/अतिवृष्टि से क्षतिग्रस्त पथों के मोटरेबुल कार्य के स्वत कार्य मदों की मात्रा का स्थलीय जाँच संबंधित सहायक अभियंता एवं कनीय अभियंता के साथ मापी लिया गया जो निम्न है :–

क्रमांक	प्रखंड	कार्य का नाम	किये गये कार्य का नाम	स्थल पर किये गये कार्य की मापी												
				Sides	Nos	Length (m)	Width (m)		Depth (m)		Total Area/ Total Qunatity/Total Length/Tot	Unit	Total Quantity	Unit	Remarks
							W1	W2	D1	D2		Nos/M^2/M^3			
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16
1	Saraigarh Bhaptiyahi	Restoration Work of Road from Madhya Vidhyalay Tengraha to Chilwaha Nahar Tak (2021-22)	Supplying of EC bag, filling of local sand, stiching and placing in position as per the direction of Engineer-in-charge	1	1	10	1.2	1.2	0.3	0.3	3.6	cum	763	nos	
				1	1	10	1.2	1.2	1.2	0.3	3.6	cum			
				1	1	25	1.2	1.2	0.95	0.3	18.75	cum			
				Total							25.95	cum			
				No of Ec Bag (Vol. of Each Bag 0.034 cum)					25.95	0.034	763	cum			
			Provoding and laying of Brick bats obtained from chimney with machnical means with all spreading grading to required slope compacted at OMC to achieve required density with all compacted as per specification and direction of E/I.	1	1	10	1.85	1.2	0.85	0.65	11.44	cum	430.63	M^3	
				1	1	10	1.85	0.85	0.75	0.75	10.13	cum			
				1	1	25	3.85	2.5	0.95	0.75	409.063	cum			
					Total						430.63	cum			

12/5/22
कार्यपालक अभियंता
ग्रामीण कार्य विभाग
कार्य प्रमंडल,वीरपुर

12/5/22
कार्यपालक अभियंता
ग्रामीण कार्य विभाग
कार्य प्रमंडल, सुपौल

12.5.22
कार्यपालक अभियंता
ग्रामीण कार्य विभाग
कार्य प्रमंडल, त्रिवेणीगंज

12/05/22
अधीक्षण अभियंता
ग्रामीण कार्य विभाग
कार्य अंचल, मधेपुरा

12/5/22

कार्यपालक अभियंता ग्रामीण कार्य विभाग कार्य प्रमंडल, वीरपुर समिति के जाँच प्रतिवेदन अनुसार postt facto M.B. & post facto प्राक्कलन तैयार कर सक्षम प्राधिकार को अग्रतर कार्रवाई हेतु शीघ्र भेजे

12/05/22
अधीक्षण अभियंता
ग्रामीण कार्य विभाग
कार्य अंचल, मधेपुरा

(17)

Name of Road :- Madhya Vidhyalay Tengraha To Chilwaha Nahar Tak

Block-Raghopur **Distt. Supaul** **Length- 2.000 KM**

JE 12/5/22

12/5/22
AE

12/5/22
EE

Name of Road :- Madhya Vidhyalay Tengraha To Chilwaha Nahar Tak

Block-Raghopur **Distt. Supaul** **Length- 2.000 KM**

JE 12/5/22

12/5/22
AE

12/5/22
EE

INDEX | PAGE

INDEX | PAGE

प्रमाणित किया जाता है कि इस मापी पुस्त में मशीन द्वारा अंकित कुल -50 (पचास) पृष्ठ है जिसे कार्य अवर प्रमंडल पदा० सरायगढ़ अपटियाही के नाम से निर्गत किया जाता है।

6/6/22

Executive Engineer
Rural Works Department
Work Division, Birpur

6/6/22

Sch. XLV—Form No. 134

Particulars	Details of actual measurement				Contents of area
	No.	L.	B.	D.	

1st on A/C Bill:-

Abstract of cost

Name of work:- Restoration work of Road from Madhya Vidhyalay Tengraha To Chilwaha Nahar Tak.

Block:- Saraigarh Bhaptiyahi

Dist:- Supaul.

Authority:-

EC-4 L.No:- 1937 Date:- 07-07-2021

CE-4 L.No:- 1890 Date:- 22-04-2022

Agency:-

Flood Affected length =

Date of Measurement:-

Items of work:-

(1) Supplying of EC bags filling of Local sand -do- do- all comp. Job Qtty vide T.M.B.P.No:- (1)

Item No:- (1) Qtty = 763 Nos

@ Rs 37.05 each - - - Rs 28278=00

(2) Providing & laying of Brick bals - do - do - all comp. Job Qtty vide T.M.B.P.No:- (2) = 430.63 m³

@ Rs 1922.87/m³ - - - Rs 828036=00

Rs 856314=00

Add:-

GST @ 12% - - - - - (+) Rs 102758=00

Labour Cess @ 1% - - (+) Rs 8563=00

S. Fee - - - - - (+) Rs 83107=00

Rs 1050742=00

Hussain 8/6/22 JE

8/6/2022

AE

Continuation

Executive Engineer

Rural Works Department