




**INDIA NON JUDICIAL
Government of Bihar
e-Stamp**



Certificate No. : IN-BR37666795118726U
 Certificate Issued Date : 19-Jul-2022 04:44 PM
 Account Reference : NONACC (CB)/ brtgcbb09/ GOPALGANJ/ BR-GPG/ GLJ
 Unique Doc. Reference : SUBIN-BRBRBTGCBK0958122601297662U
 Purchased by : MS HIMALYA CONSTRUCTION PRABHA YADAV
 Description of Document : Not Applicable
 Property Description : Not Applicable
 Consideration Price (Rs.) : 0 (Zero)
 First Party : Not Applicable
 Second Party : MS HIMALYA CONSTRUCTION PRABHA YADAV
 Stamp Duty Paid By : MS HIMALYA CONSTRUCTION PRABHA YADAV
 Stamp Duty Paid (Rs.) : 1,000 (One Thousand only)
 Reg. fee (Rs.) : 0 (Zero)
 LLR & P Fee (Rs.) : 0 (Zero)
 Miscellaneous Fee (Rs.) : 0 (Zero)
 Discore SC (Rs.) : 0 (Zero)
 Total Amount (Rs.) : 1,000 (One Thousand only)

1. Agreement No. : 22/SBD/PMHSY/2022-23
 2. Estimated Cost Rs. : 15 060 4866 =₹
 3. Agreement Amount Rs. : 15 037 8957 =₹
 (i) Construction Cost Rs. : 13 896 4910 =₹
 (ii) Maintenance Cost. : 1 141 4047 =₹
 4. Performance Securities Rs. :
 A sin the shape of NSC/KVP/BG
 5. Date of Commencement of Work : 16.09.2022 =₹
 6. Date of Completion of Work : 15.03.2024 =₹
 This agreement made the 16th day of Sept 20 22

Between Executive Engineer, RWD, Works Division Gopalganj-2 of the one part,
 and M/S Himalaya Construction, AT - Arar More,
Gopalganj On other part.

..... Do not write or type below this line

for: **M/S HIMALAYA CONSTRUCTION**

प्रभा यादव
 Partner

JD 0002962187

Statutory Alert:

1. The authenticity of this Stamp certificate should be verified at www.echdestamp.com or using e-Stamp mobile App or check on the website / Mobile App renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

कायमालिक अभियान

प्रमाणित कार्य विभाग

16/09/22

Whereas the employer is desirous that contractor executes

T02- PMBSY Sadak Makhing to Sagoday Dola Jalk (VR39)
(Package No- BR13P3R04)

and the employer has accepted the bid by the contractor for the execution and completion of such works and the remedying of any defects therein at a total cost 150378957 ₹ (Fifteen Crore Three Lakh Seventy Eight Thousand Nine hundred Fifty Seven only)

Construction cost 138964910 ₹ (Thirteen Crore Eighty Nine Lac Sixty Four Thousand Nine hundred Ten) Five year
maintenance cost 11414047 ₹ (One Crore Forteen Lac Forteen Thousand Forty Seven only)

NOW THIS AGREEMENT WITNESSETH as follows :

1. In this agreement, words and expression shall have the same meanings as are respectively assigned to them in the conditions of contract hereinafter referred to and they shall be deemed to form and be read and construct as part of this agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects therein in conformity in all aspects with the provisions of the contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the Execution and completion of the work and the remedying the defects within the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.
4. The following documents shall be deemed to form and be read and construct as part of this agreement, viz;
 - (i) Letter of Acceptance
 - (ii) Notice to proceed with the works
 - (iii) Contractor's Bid

Dr- M/S HIMALAYA CONSTRUCTION

यम यादव

Partner

कार्यपालक अभियन्ता
ग्रामीण कार्य विभाग

16/9/22
16/9/22

Office of the Executive Engineer
RWD, Work Division, Gopalganj-2

Letter No.

1757

Date...16/09/2022

Issued of Notice to proceed with the work

To,

M/s Himalaya Construction
Anar Mani
Gopalganj

Dear Sir,

Pursuant to your furnishing the requisite security as stipulated in ITB clause – 30 and signing of the contract for the construction of _____

T02 – PMHSY Sadak Mathiya to Samuday Tola
Tak (VR39) (Package No BR+3P3R04)

and routine maintenance for five years after completion of construction, you are hereby instructed to proceed with the execution of the said works in accordance with the contract documents.

Your's faithfully

16/09/22

Executive Engineer

RWD, Work Division, Gopalganj-2
16/9/22

16/9/22

Office of the Executive Engineer
RWD, Work Division, Gopalganj-2

Letter No.

1757

Date...16/09/2022

Issued of Notice to proceed with the work

To,

M/S Himalaya Construction
Awar More
Gopalganj

Dear Sir,

Pursuant to your furnishing the requisite security as stipulated in ITB clause – 30 and signing of the contract for the construction of _____

T02- PMGSY Sadak Mathiya to Sameday Tola
Tak (VR39) (Package No. - BR13P3R04)

and routine maintenance for five years after completion of construction, you are hereby instructed to proceed with the execution of the said works in accordance with the contract documents.

Your's faithfully

Executive Engineer

RWD, Work Division, Gopalganj-2

Letter.....1757.....

Date...16/09/22

Copy to :- 1., A.E.....

....., 2.....J.E.,

for information and necessary action. You are instructed to make sure the establishment of lab equipment set up and adequate number of machinery at working site before handing over the site to contractor.

Executive Engineer

RWD, Work Division, Gopalganj-2

PMGSY