



Government of Bihar
Rural Works Department,
Works Division, Saharsa

Head : 3054 MR [Bill Code - 37-30540-1050001NA]
(2702 Road Maint. Unit)

A. A. Amount : Rs. 171.05-210.79 lac vide letter no. 1406

Dated : 07.09.22

Name of Work : Repair Road from (i) Laxminiya Goth to
Bhagwanpur tola (ii) Bhaptiya Goth to Sirahi
tola Under Sour Bazar Block

Tender ID : 2022_ECBIH_121767_1

Bid ID : 524833

Name of Agency : Bhupendra Yadav

Village - Mangrouni, PO - Aina

Mahishi, Saharsa

Agreement No. : ...0.6... MBD (MR-N/22-23/07) /2023-24

Agreement Value : Rs. 2,56,88,371.00 (Const.)
Rs. 71,66,571.00 (Maint.)

Total : Rs. 3,27,54,942.00

Agreement Rate : 10.25 % Below on BOQ rates with all taxes

Date of Commencement : 15.05.23

Time for Completion : 14.02.24 (09 Months)

Mobile No. :

04-07-2023

04/7/23

Executive Engineer
Rural Works Division
SAHARSA

भारतीय गैर न्यायिक INDIA NON JUDICIAL

एक हजार रुपये

ONE THOUSAND RUPEES

रु.1000

Rs.1000

INDIA



कमसं०-५३२६
16-6-2023

भूपेन्द्र यादव पिता सुखदेव यादव सा
मंगरौनी धाना महिषी जिला सहारसा
1000X1=1000

सरिता देवी
AU 241821

सुरिता देवी
मुद्रांक विक्रेता

अनुज्ञा सं०-212/04

Agreement

जिला अवर नियंत्रण कार्यालय,
सहारसा

This agreement, made the 06-MBD/MR-N/22-23/07 2023 between Rural Works Department (Govt. of Bihar) Works Division Saharsa (hereinafter called "the Employer") of the one part, and Bhupendra Yadav, Village – Mangrouni, Post – Aina, Mahishi, Saharsa (hereinafter called "the contractor" of the other part) Whereas the employer is desirous that the Contractor execute the Repair and maintenance of road from (i) Laxminiaya goth to Bhagwanpur tola (ii) Bhaptiya Goth to Sirahi tola District – Saharsa under 3054 MR Yojna (MR-N/22-23 Saharsa /07) BID ID 524833, Tender ID 2022_ECBIH_121767_1 (hereinafter called "the Works") and the employer has accepted the Bid by the Contractor for the execution and completion of such Works and the Routine maintenance of the work for 5 years of the contract price and remedying of any defects therein at a cost or Rupees (10.25% below) ([A] Construction Cost : 1,16,29,945.00 + 1,40,58,426.00 [B] Maintenance Cost: 31,52,681.00 + 39,13,890.00 (A +B) = 3,27,54,942.00 (Three Crore Twenty Seven lac Fifty Four thousand Nine hundred Forty Two) Only.

04-07-2023

Executive Engineer
R.W.D. Works Division
SAHARSA

04/7/23

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS :

1. In this agreement, words and expressions shall have the same meaning as are respectively assigned to them in the conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of the agreement.
2. In consideration of the payment to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the employer to execute and complete the works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.
3. The employer hereby covenants to pay the contractor in consideration of the execution and completion of the works and the remedying the defects wherein the contract price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz :
 - i. Letter of Acceptance ;
 - ii. Notice to proceed with the works;
 - iii. Contractor's Bid;
 - iv. Contract Data;
 - v. Special Conditions of contract and general conditions of contract;
 - vi. Specification;
 - vii. Drawings;
 - viii. Bill of Quantities; and
 - ix. Any other document listed in the contract data as forming part of the contract.

28/12/2023
Pal
04/12/23

Punni
04-07-2023
Executive Engineer
R.W.D. Works Division
SAHARSA

Bill of Quantity for the work of (i) Laxminiaya goth to Bhagwanpur
tola (ii) Bhaptiya Goth to Sirahi tola Approved by S.E. RWD
Saharsa vide letter no. 875 (Kha) Dated 02.11.22 and Technically approved
by S.E RWD Saharsa vide letter no..... Dated CE-2 TS.No. 260 & 256
Dated 02.11.22 Rs. 164.708 Lac + 200.248 Lac
Estimated Cost :-

Rs. 12958156.00 + 15663985.00 = 28622141.00 (Cons. Cost)

Rs. 3512736.00 + 4360881.00 = 7873617.00 (Main.Cost)

Total Rs. 36495758.00 lac

Agreement No.

:- M.B.D MR/22-23/Saharsa/05/2023-24

Agreement Amount :- Rs. 11629945 + 14058426 = 25688371.00 (Const. Cost)

Rs. 3152681.00 + 3913890.00 = 7066571.00 (Maint. Cost)

Total : Rs. 3,27,54,942.00

Performance Security @ 5% = Rs. 1638000.00 Required

FD Ac/No. - 39690676082 (SBI Bariyahi Bazar) Dated 28.09.20 Rs. 488000.00

FD Ac/No. - 39596274474 (SBI Bariyahi Bazar) Dated 24.08.20 Rs. 50000.00

NSC Ac/No. - 02019416778 (APM saharsa) Dated 28.09.20 Rs. 200000.00

FD Ac/No. - 42012873899 (SBI Bariyahi Bazar) Dated 19.06.23 Rs. 400000.00

FD Ac/No. - 42013240561 (SBI Bariyahi Bazar) Dated 19.06.23 Rs. 400000.00

FD Ac/No. - 42012846775 (SBI Bariyahi Bazar) Dated 19.06.23 Rs. 100000.00

Submitted : Rs. 1638000.00

Rest Performance Security @ 5% to be deducted from contractors bill

Additional Performance Guarantee : Rs. 1552000.00 Required

FD Ac/No. - 42013036893 (SBI Bariyahi Bazar) Dated 19.06.23 Rs. 250000.00

FD Ac/No. - 39968603692 (SBI Bariyahi Bazar) Dated 29.01.23 Rs. 120441.00

FD Ac/No. - 39690675626 (SBI Bariyahi Bazar) Dated 28.09.22 Rs. 286468.00

FD Ac/No. - 39690672692 (SBI Bariyahi Bazar) Dated 28.09.22 Rs. 393621.00

FD Ac/No. - 39621127559 (SBI Bariyahi Bazar) Dated 01.09.22 Rs. 503930.00

Submitted : Rs. 1554460.00

Date of Commencement : 15.05.23 (Vide L.No 731 Dated 15.05.23)

Time of Completion of Work :- 09 Months Up to 14.02.24

Tender Approved vide CE-4 L.No., C.E-2 No. 2306 dated 28.04.23

S.E. No. 388 Dated 04.05.23 @ 10.25% Below on

Schedule rates with all taxes

In witness whereof the parties thereto have caused this agreement to be executed the day
and year first before written.


The Common Seal of ...Firm Name .. was hereunto affixed in the presence of :

Signed, Sealed and Delivered by the said

..... in presence of.

Binding Signature of Employer Executive Engineer, R.W.D Works Division, Saharsa

Binding Signature of Contractor


04/07/23
Executive Engineer
R.W.D. Works Division
SAHARSA