


Issue of Notice to proceed with the work

Memo No. 982
To,
M/s Maa Ambey Construction.
At.-Amtha khem, Post-Line Bazar,
Distt-Gopalganj..

Dated:- 14/8/2023

Dear Sir,

Pursuant to your furnishing the requisite performance security as stipulated in ITB Clause 32.1 and signing of the contract for the construction from MR-3054, Package No- MR-N/23-24/Hathua/-01, Under- 3054-New Maintenance Policy-2018 (Length-8.730 km.)you are hereby instructed to proceed with the execution of the said works in accordance with the contract documents.

Yours Faithfully,

Executive Engineer,
R.W.D. Works Division,
Hathua.

ज्ञापांक- 982

दिनांक- 14-8-2023

प्रतिलिपि- संबंधित सहायक अभियंता, ग्रामीण कार्य विभाग कार्य प्रमंडल, हथुआ, / कनीय अभियंता हथुआ, को सूचनार्थ एवं आवश्यक कार्रवाई हेतु प्रेषित/ निर्देश दिया जाता है कि संवेदक द्वारा कार्य आरंभ करने के पूर्व कार्य स्थल का फोटों एवं कार्य पूर्ण होने पर कार्य स्थल का फोटों प्रमंडलीय कार्यालय में ससमय समर्पित करना सुनिश्चित करें साथ ही निर्माण से संबंधित यंत्र-संयंत्र तथा प्रयोगशाला कार्य स्थल पर स्थापित कराना सुनिश्चित करेंगे एवं उसका फोटोग्राफ प्रमंडलीय कार्यालय में समर्पित करेंगे। गुण-नियंत्रण प्रणाली का टेस्ट रिपोर्ट प्रत्येक चालु विपत्र के साथ संलग्न कर समर्पित करना सुनिश्चित करें। कार्य में पी0सी0सी0 पथांष का Mix Design AICTE approved Engineering College से लेना सुनिश्चित करेंगे।

कार्यपालक अभियंता,
ग्रामीण कार्य विभाग,
कार्य प्रमंडल हथुआ।

ज्ञापांक- 982

दिनांक- 14-8-2023

प्रतिलिपि- कार्यपालक अभियंता, ग्रामीण कार्य, विभाग, गुण नियंत्रण प्रमंडल ग्रामीण कार्य विभाग छपरा को सूचनार्थ एवं आवश्यक कार्रवाई हेतु समर्पित/ अनुरोध है कि संबंधित कार्य के गुण नियंत्रण प्रणाली का टेस्ट रिपोर्ट भुगतान के पूर्व इस प्रमंडलीय कार्यालय को ससमय उपलब्ध कराना सुनिश्चित करेंगे।

कार्यपालक अभियंता,
ग्रामीण कार्य विभाग,
कार्य प्रमंडल हथुआ।


ज्ञापांक- 982

दिनांक- 14-8-2023

प्रतिलिपि- मुख्य अभियंता-3 ग्रामीण कार्य विभाग, बिहार पटना/ कार्य अंचल, सिवान को आवश्यक कार्रवाई हेतु सूचनार्थ समर्पित।

अधीक्षक अभियंता, ग्रामीण कार्य विभाग,

कार्यपालक अभियंता,
ग्रामीण कार्य विभाग,
कार्य प्रमंडल हथुआ।

M/s MAA Ambey Construction

Partner



बिहार BIHAR

4179 70 4179 - रा. 14-7-2023 कमलेश्वर कुमार सिंह
पिला स्वेड छोरा सिंह सगरेमलसिम पाणामाहिलक AT 036683
मा 10 बास गाँव एडमिन्स कमिशन 1000/- 1000x1 जुनेद अहमद
Work has been allotted by Chief Engineer-3, R.W.D. Bihar Patna, vide letter no. 4193/2023/Ammaad

Below 0.17% on BOQ Rate

PAN- AAQFM3462Q1ZU
Reg.-1190429
GST No- AAQFM3462Q1ZU

1. Agreement No.- 07/M.B.D/2023-24
2. Estimated Cost Rs. 5,38,89,330.00 (Five crore thirty eight lac eighty nine thousand three hundred thirty only.)
3. Agreement value:- 5,37,97,718.00 (Five Crore thirty seven lac ninety seven thousand seven hundred eighteen only)
4. Performance security Rs. 26.90 Lac. in shape of FD
5. Date of commencement of work: 11.08.2023
6. Date of completion of work: 10.05.2024

This agreement, made the.. 11th day of ...Aug... 2023 Between Executive Engineer, R.W.D. Works Division. Hathua. of the one part, and M/s Maa Ambey Construction. At.-Amtha khem, Post-Line Bazar, Distt-Gopalganj. Where as the Employer is desirous that Contractor execute construction of Road from MR-3054, Package No- MR-N/23-24/Hathua/-01, Under- 3054-New Maintenance Policy-2018 (Length-8.730 km.) and the employer has accepted the bid by the contractor for the execution and completion of such works and the remedying of any defects there in at total cost of Rupees.

Road	Length (In K.M)	Maintenance Cost.	Construction Cost.	Total Cost.
Husepur to Ramnagar	1.367	3680881.85	11977144.18	15658026.03
Bhore Sisai PMGSY Road to Lala Chhapra Pokhar via Sisai Uttar Tola	2.700	3743176.66	12744322.76	16487499.52
Bhore Sisai PMGSY Road to Kushan	2.763	2468596.24	9537411.79	12006008.03
T01 to Pipra Khas	1.900	1775855.90	7870328.66	9646184.56
Total	8.730	11668511.00	42129207.00	53797718.00

M/s MAA Ambey Construction
कमलेश्वर कुमार सिंह
Partner

Executive Engineer
R.W.D. Works Division
Hathua

SYNOPSIS OF AGREEMENT

(Agreement Below on – 0.17%)

Name of Works :- MR-3054, Package No- MR-N/23-24/Hathua/-01, Under- 3054-
New Maintenance Policy-2018 (Length-8.730 km.)

Estimated Cost.	: 5,38,89,330.00
1. Ref. of NIT	: PR No- 00569 (RWD-2023-24)
2. Agreement Value	: 5,37,97,718.00
3. Date of Tender	: 11.04.2023
4. Details of Earnest Money	: 26.90 Lac. in shape of FD
5. Date of Works Order	: 11.08.2023
6. Date of Completion	: 10.05.2024
7. Actual Date of Completion	:
8. No. of Items Tender for	: Nos

Ad
11.8.21
D.A.O.
R.W.D. Works Division
Hathua

Sanjay
11.08.23
Executive Engineer
R.W.D. Works Division
Hathua.

M/s MAA Ambey Construction
anand ambey
Partner

11/08/23

Term & Condition

- 1-Deduction from running bill will be made as per Government notification.
- 2-Terms and Conditions of 3054 New Maintenance Policy-2018 will be applicable to the Contractor
- 3- Contractor will have to strictly follow rules & regulation which issued time to time by the department and Government of Bihar. Regarding the execution contract work.
- 4- The Terms and Conditions of the NIT will be the part of this Agreement.
- 5-Neither any type of construction works nor excavation of earth in private land will be made.
- 6-M&N FORM with Relevant Mining Challan will be submitted by Contractor at each and every payment otherwise royalty will be deducted two times of the Schedule rate.

M/s. MAA Amher Construction
Sing. Of Contractor
[Signature]
Partner

[Signature]
11.8.27

[Signature]
11.08.23
Executive Engineer,
R.W.D. Works Division
Hathua.
[Signature]
11/08/23

MR-N-23-24/Hathua-01
Tender ID- 124892

As per BOQ Cost.									
Sl No.	Name of Work	1st Year Maintenance	2nd Year Maintenance	3rd Year Maintenance	4th Year Maintenance	5th Year Maintenance	Total Maintenance	Construction Const	Total Cost
1	Husepur to Ramnagar (1.367 K.M)	737430.00	737430.00	737430.00	737430.00	737430.00	3687150.00	11997540.00	15684690.00
2	Bhore Sisai PMGSY Road to Lala Chhapra Pokhar via Sisai Uttar Tola (2.700 K.M)	749910.18	749910.18	749910.18	749910.18	749910.18	3749550.90	12766025.00	16515576.00
3	Bhore Sisai PMGSY Road to Kushan (2.763 K.M)	494560.00	494560.00	494560.00	494560.00	494560.00	2472800.00	9553653.00	12026453.00
3	T01 to Pipra Khas (1.900 K.M)	355776.00	355776.00	355776.00	355776.00	355776.00	1778880.00	7883731.00	9662611.00
	Total	2337676.18	2337676.18	2337676.18	2337676.18	2337676.18	11688380.90	42200949.00	53889330.00

As per Agreement on 0.17%									
Sl No.	Name of Work	1st Year Maintenance	2nd Year Maintenance	3rd Year Maintenance	4th Year Maintenance	5th Year Maintenance	Total Maintenance	Construction Const	Total Cost
1	Husepur to Ramnagar (1.367 K.M)	736176.37	736176.37	736176.37	736176.37	736176.37	3680881.85	11977144.18	15658026.03
2	Bhore Sisai PMGSY Road to Lala Chhapra Pokhar via Sisai Uttar Tola (2.763 K.M)	748635.33	748635.33	748635.33	748635.33	748635.33	3743176.66	12744322.76	16487499.52
2	Bhore Sisai PMGSY Road to Kushan (2.763 K.M)	493719.25	493719.25	493719.25	493719.25	493719.25	2468596.24	9537411.79	12006008.03
3	T01 to Pipra Khas (1.900 K.M)	355171.18	355171.18	355171.18	355171.18	355171.18	1775855.90	7870328.66	9646184.56
	Total	2333702.13	2333702.13	2333702.13	2333702.13	2333702.13	11668510.65	42129207.39	53797718.14
	Say Rs.	2333702.00	2333702.00	2333702.00	2333702.00	2333702.00	11668511.00	42129207.00	53797718.00

D.A.O
R.W.D. Works Division
Hathua

Mrs MAA Arndey Constructio
Partner

Executive Engineer,
R.W.D Works Division,
Hathua