

Name of Agency

:- KUMAR CONSTRUCTION COMPANY,  
C/O - Surendra Kumar  
At - Chandmari, Motihari,  
Distt - East Champaran.  
Mo. No. 9431811064/9631057187  
Email. -kccmth@gmail.com

Name Of Work

:- Repair of Road & C.D Work With Five Year Maintenance Of  
Package No. MR-N/2022-23-PAKRIDAYAL/12. Under 3054  
(New Maintenance Policy 2018)

**Agreement No-** 07 M.B.D/2023-24

R.W.D (W) Div. Pakridayal

Rate approved by :- S.E, R.W.D, MOTIHARI

C.E-3, Letter No :- 3272 (WE) Date- 23.06.2023

Construction Cost :- 05,54,60,276.00

Maintanence. Cost :- 01,08,73,714.00

Total :- 06,63,33,990.00

Agreement Value :- 06,63,33,990.00 (Rupees Six Crore Sixty Three Lakh  
Thirty Three Thousand Nine Hundred Ninety Only)

Date of Work Order :- 27/06/2023

Time Of Completion :- 26/03/2024

Performance Security :- 33,90,000.00

Additional Performance Security :- 0.00

Submitted to Division by B.G & N.S.C :- 33,90,000.00

Security Deduct From Bill :- 5%

No Of Road :- 06 (Six Road)

Rate :- 00.11 % Below.


M/s Kumar Construction Company

*Surendra Kumar*  
Partner

*Sub An*  
27/6/23

*Vinayak*  
27/6/23  
Executive Engineer  
RWD Works Division  
Pakaridayal

27/6/23



**Standard From : Agreement**

07 MBP/2023-24

agreement, made the 27 June day of 20 23

R. K. ANDILYA  
STAMP VENDOR CHAIR  
L.No-1000004

between Executive Engineer, Rural Work Department, Works Division Pakridayal, East Champaran of the one part, **KUMAR CONSTRUCTION COMPANY, C/O Surendra Kumar, At – Chandmari, Motihari, Distt - East Champaran** Whereas the Employer is desirous that the Contractor of the **Repair of Road & C.D Work With Five Year Maintenance Of Package No. MR-N/2022-23 PAKRIDAYAL /12. Under M.R. 3054 ((New Maintenance Policy 2018)).** and the employer has accepted the Bid by the contractor for the execution and completion of such works and the remedying of any defects therein at a cost **Rs – 06,63,33,990.00 (Rupees Six Crore Sixty Three Lakh Thirty Three Thousand Nine Hundred Ninety Only)**  
**NOW THIS AGREEMENT WITNESSETH as follows:**

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.

M/s Kumar Construction Company

Surendra Kumar  
Partner

27/6/23

Executive Engineer  
RWD Works Division  
Pakridayal

27/6/23

Package No. – MR-N/2022-23 Pakridayal/12

Tender ID :- 124370

Under :- MR-3054 (New Maintenance Policy 2018)

| Sl. No. | Road Name                                        | Length (in K.M) | Construction Cost.     | Maintenance Cost.      | Amount In Rs.          |
|---------|--------------------------------------------------|-----------------|------------------------|------------------------|------------------------|
| 01      | Jihuli To Chhanki Tola.                          | 1.261           | 76,20,101.00           | 14,29,825.00           | 90,49,926.00           |
| 02      | Gamharia Gonahi To Gujraul.                      | 1.865           | 01,07,19,714.00        | 22,83,957.00           | 01,30,03,671.00        |
| 03      | Mahamadpur To Jamalpur.                          | 1.620           | 01,00,17,406.00        | 19,31,665.00           | 01,19,49,071.00        |
| 04      | Sugapipar To Mujiya.                             | 1.500           | 01,12,05,697.00        | 20,14,201.00           | 01,32,19,898.00        |
| 05      | Patahi Phenhara Road To Bokane Via Bokane Patti. | 1.500           | 87,65,081.00           | 18,63,777.00           | 01,06,28,857.00        |
| 06      | Rangpur To Jardaha.                              | 1.020           | 71,32,277.00           | 13,50,289.00           | 84,82,566.00           |
|         | <b>Total</b>                                     | <b>08.766</b>   | <b>05,54,60,276.00</b> | <b>01,08,73,714.00</b> | <b>06,63,33,990.00</b> |

M/s Kumar Construction Company

*Surendra Kumar*  
Partner

*K. Raju*  
27/6/23  
Executive Engineer

RWD (W) Division, Pakridayal

*27/6/23*

*27/6/23*