

भारतीय गैर न्यायिक INDIA NON JUDICIAL

एक हजार रुपये

रु.1000

ONE THOUSAND RUPEES

Rs.1000

3986

04 SEP 2020

98360

AF 271404

जय गौरी की कन्या
जय चरित्र की

Standard Form of Agreement

Agreement No. 46-582/MMGSY-WB/2020-21 Date ... 19-09-2020.

Agreement

Agreement value: Rs. - 07,66,64,876.00

Construction Cost Rs. - 07,28,25,056.00

Maintenance Cost Rs. - 38,39,820.00

Rate of Payment 1.87 % below of Schedule Rate.

Earnest Money: B.G. No.- 1220IGP000643820 = Rs.- 18,63,000.00

B.G. No.- 1220IGPER000920 = Rs.- 15,63,000.00

B.G. No.- 1220IGP000644120 = Rs.- 07,67,000.00

Total - Rs. = 41,93,000.00

(Rupees Forty One Lakh Ninety Three Thousand) Only.

This agreement, made the 19 day of September 2020.....,

between Executive Engineer, RWD (W) Division, Teghra (Begusarai) and Jai Mata Di

Construction Co., Professor Colony, Power House Road, Distt.-Begusarai.

Whereas the Employer is desirous that the Contractor execute Construction of Package MMGSY-WB-18-Teghra-01 Under MMGSY (WB) (Length-11.300 Km.) and the Employer has accepted the Bid by the Contractor for the execution and completion of such Works remedying of any defects there in at a cost of (Construction Cost Rs.- 7,28,25,056.00 & Maintenance Cost - 38,39,820.00 = 07,66,64,876.00 (Rupees Seven Crore Sixty Six Lac Sixty Four Thousand Eight Hundred Seventy Six Only) Period of Completion12..... Month from date of Agreement.

Sansar Kumar
PARTNER

Executive Engineer
R.W.D. Works Division
Teghra (Begusarai)



Government of Bihar

MMGSY (World Bank)

Agreement

**RURAL WORKS DEPARTMENT,
WORKS DIVISION, TEGHRA (BEGUSARAI)**

Name of Work – Construction of Package

MMGSY-WB-18-Teghra-01

(Under MMGSY (WB))

Length	:-	11.300 Km.
Agreement No & Date	:-	46-SBD/MMGSY W.B/2020-2021
Accepted Rate	:-	1.87 % Below
Agreement Value	:-	07,66,64,876.00
Construction Cost	:-	07,28,25,056.00
Maintenance Cost	:-	38,39,820.00
Name of Agency	:-	Jai Mata Di Construction Co. Professor Colony, Power House Road, Distt.-Begusarai.

Date of Commencement of Work:- 19-09-2020

Date of Completion :- 18-09-2021

Period of Time :- 12 Months.

JAI MATA DI CONSTRUCTION CO.

Srinivas Kumar

DESIGNER

19/9/2020
Executive Engineer
R.W.D. Works Division
Teghra (Begusarai)
19/9/20