

**OFFICE OF THE EXECUTIVE ENGINEER,
RURAL WORKS DEPARTMENT, WORKS DIVISION. DUMRAON.**

WORK ALLOTTED BY Chief Engineer-1, Rural Works Department, Patna
Vide his Letter NO.- 2165 Dated.- 30.06.2023

HEAD:- MR-(3054)

Package Number :- MR-N/22-23 DUMRAON/03

Sl. No.	Name of Road	Length (km)	Ag. Value of Const. Cost	Ag. Value of Maint. Cost	Ag. Value of Total Cost.
1.	ARIYAW BRAMHSTHAN TO NANDAN	4.360	12476881	4276100	16752981
2.	PRATAP SAGAR CHILHARI PATH TO CHILHARI PATH SE CHILHARI HARIJAN TAK.	1.300	3372405	1419054	4791459

15849286 + 5695154 = 21544440

Name of Agency:- GOURI SHANKAR UPADHYAY,
Hanuman Mandir Mitralok Colony,
Buxar Dist- Buxar (Bihar)
PIN - 802103

Mob No - 9434818431

Agreement No.- 07 MBD of 2023-24

Date of Start work- 20.07.2023

Date of Complete work- 19.04.2023

Registration No.- **RWD/2210365 Class-2**

G. S. Upadhyay
Signature of the Contractor.

G. S. Upadhyay
20/07/2023
Executive Engineer,
Rural Works Department,
Dumraon.
20/07/23



बिहार BIHAR

15 JAN 2023

MR 536017-8

हो. 5.2007-8

म. 23

AGREEMENT

This Agreement, made the day of
Between The Executive Engineer R.W.D Work Division, Dumraon of the one
Part and **GOURI SHANKAR UPADHYAY**, Hanuman Mandir Mitralok
Colony, Buxar Dist- Buxar (Bihar) Pin.- 802103 Whereas the Employer
is desirous that the contractor execute (1) **ARIYAW BRAMHSTHAN TO NANDAN
PATH** (2) **PRATAP SAGAR CHILHARI PATH TO CHILHARI PATH SE CHILHARI
HARIJAN TAK**. Under MR (3054) The Employer has accepted the Bid by the
contractor for the execution and completion if such Works and the
remedying of any defects therein at a Contract Price of Rs. **2,15,44,440=00**
(Two Crore Fifteen Lakh Forty Four Thousand Four Hundred Forty) only

Sl. No.	Package Number	Road Name	Length (Km)
1.		ARIYAW BRAMHSTHAN TO NANDAN	4.360
2.	MR-N/ 22-23 DUMRAON/03	PRATAP SAGAR CHILHARI PATH TO CHILHARI PATH SE CHILHARI HARIJAN TAK.	1.300

G.S. Upadhyay

Executive Engineer
Rural Works Department
Works Division, Dumraon

NOW THIS AGREEMENT WITNESSETH and the Parties hereto agree as follows:

1. In this Agreement, words and expressions shall have same meanings as are respectively assigned to them in the General Conditions hereinafter referred to and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the Payments to be made by the E/I to the contractor as hereinafter mentioned, the contractor hereby covenants with the E/I to execute and complete the works and remedy any defects therein in conformity in all aspects with the provisions of the contract.
3. The E/I hereby covenants to pay the contractor in consideration of the execution and completion of the works and the remedying the defects wherein the contract price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.
4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz
 - (i) Letter of Acceptance;
 - (ii) Notice to proceed with the works.
 - (iii) Contractor's Bid;
 - (iv) Contract Data;
 - (v) Special Conditions of contract the General conditions of contract;
 - (vi) Specifications;
 - (vii) Drawings;
 - (viii) Bill of Quantities ;and
 - (ix) Any other document listed in the contract Data as forming part of the contract.

In witness where of the parties thereto have caused this Agreement to be executed the day and year first bore written.

The Common seal of

Was hereunto affixed in the presence of ;

Signed, sealed and Delivered by the said.....

in the presence of:

Binding Signature of Employer.....

Binding Signature of Contractor

Earnest Money - Rs. FD No - (350000 + 500000 + 250000)
Total 1100000/-

I.S.D. Rs. FD No - (400000 + 500000)
Total 900000/-

Date of Commencement - 20.07.2023

Date of Completion - 19.04.2023

[Signature]
Executive Engineer
Rural Works Department
Works Division, Dumraon

[Signature]
20/07/23

G.S. Upadhyay



Office of the Executive Engineer
Rural Works Department, Works Div.-Dumraon.

Letter No. 724/Dumraon

Date 04-07-23

Letter of Acceptance

To,

GOURISHANKAR UPADHYAY,
Hanuman mandir mitralok colony
Po+PS - Buxar
DIST - BUXAR
PIN.- 802103
Mob No.- 9234818431
Email Id.- gouri3434@gmail.com
Bid Id.- 539916

This is to notify you that the Employer, namely Chief Engineer-1, Rural Works Department, Patna has accepted your Bid vide Lt.- 2165 dated- 30-06-2023 for execution of the Construction and five years maintenance of Package No.- MR-N/22-23 DUMRAON/03 Name of Work: (1) ARYAW BRAMHSTHAN TO NANDAN PATH (2) PRATAP SAGAR CHILHARI PATH TO CHILHARI PATH SE CHILHARI HARUAN TAK. (TenderID-124455) Under MR (3054) for the Contract Price of Rupee 2,15,44,440=00 (Two Crore Fifteen Lakh Forty Four Thousand Four Hundred Forty) only as corrected and modified* in accordance with the Instructions to Bidders is hereby accepted by our Agency.

You are hereby requested to furnish Performance Security, (and additional security for unbalanced bids in terms of ITB Clause 26,) [where applicable] in the form detailed in Cl. 30 of ITB for an amount of

(1) Performance Security (5%) 10,77,222 =00 lakh

(2) 10% Below Additional Performance Security of (3.75%) of B.O.Q cost 2,39,38,267=00 8,97,685=00 lakh

Total -. 19,74,907=00 lakh

Already Submitted- 50,000=00 lakh

Rest amount to be submitted- 14,74,907=00 lakh

within 15 days of the receipt of this letter of acceptance valid up to 45 days from the date of expiry of Defects Liability Period and sign the contract, if the Performance Security is in the form of a Bank Guarantee, the period of validity of Bank Guarantee could be one year initially, however, the contractor would get this Bank Guarantee extended in such a way that an amount equal to requisite performance security is always available with the Employer until 45 days after the lapse of Defect Liability Period. Failing which action as stated in Cl. 30.3 of ITB will be taken.

Note:- work start date will be count issue date of L.O.A

Yours faithfully
Executive Engineer
Rural Works Department
Works Division, Dumraon
Executive Engineer
RWD (W), Div.- Dumraon
20/07/23
4/7/23
4/7/23

G.S. Upadhyay

Scanned with CamScanner