



03-07-2020 1000 रु. 1000-रु. का गैर न्यायिक (गैर न्यायिक) कागज का टिकट  
 बिहार BIHAR 2665 14/04/2021 11:21 AM 1000 रु. का गैर न्यायिक (गैर न्यायिक) कागज का टिकट  
 AH 454153  
 STAMPED  
 LHO - 14/04/2021  
 Madhepura

### Agreement

Agreement no.....63.....MBD of /2020-21

Date of Start-15-12-2020

Date of Completion-14-09-2021

0.41% Below

This Agreement, made the 26th day of March between the Executive Engineer Rural Works Department Works Division Udakishunganj, District-Madhepura (The Employer) of the one part and Amit Kumar, Vill+ po- Sapardah, Dist- Madhepura Contractor of the other part. Whereas the Employer is desirous that the Contractor execute output and performance based Rural Road contract for construction and maintenance of Road Namely- MR-N19-20UDAKISHUNGANJ-04

SI NO	Name of road	Length Km	Const cost Amount	Maint. work Amount	Total Amount
1	Pipra karaut to udakishunganj	3.40	12831824	3137004	15968828
2	udakishunganj to Madhuban	3.00	9386043	3760075	13146118
Total			2,22,17,867	68,97,079	2,91,14,946

(Tender-ID-96266) (Bid ID-414875) (hereinafter called ("The works")) and the Employer has accepted the Bid by the Contractor for the execution of such works and the remedying of any defects therein, at a contract price of construction cost Rs 2,22,17,867+Maintenance- 68,97,079= Rs. 2,91,14,946 (two crore ninty one lakh fourteen thousand nine hundred forty six) only

### NOW THIS AGREEMENT WITNESSETH

and the parties hereto agree as follows: In this Agreement, words and expressions shall have the same meaning as are respectively assigned to them in the General conditions hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.

अमित कुमार

Executive Engineer  
 RWD Works Division  
 Udakishunganj (Madhepura)  
 23/3/21

2. In consideration of the payment to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the employer to execute and complete the works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.
3. The employer hereby covenants to pay the contractor in consideration of the execution and completion of the works and the remedying the defects wherein the contract price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz :
  - i. Letter of Acceptance ;
  - ii. Notice to proceed with the works;
  - iii. Contractor's Bid;
  - iv. Contract Data;
  - v. Special Conditions of contract and general conditions of contract;
  - vi. Specification;
  - vii. Drawings;
  - viii. Bill of Quantities; and
  - ix. Any other document listed in the contract data as forming part of the contract.

In witness whereof the parties thereto have caused this agreement to be executed the day and year first before written.

The Common Seal of ..... was

hereunto affixed in the presence of :


Signed, Sealed and Delivered by the said

.....  
..... in presence of .

Binding Signature of Employer .....

Binding Signature of Contractor .....

अमित कुमार

  
Executive Engineer  
R W D Works Division  
Udakishunganj (Madhepura)  
20/8/20




कार्यपालक अभियंता का कार्यालय।  
ग्रामीण कार्य विभाग, कार्य प्रमण्डल, उदाकिशुनगंज।

शुद्धि-पत्र

MR/3054 योजनान्तर्गत MR-N 19-20 उदाकिशुनगंज 04 अन्तर्गत पीपरा करौती से उदाकिशुनगंज एवं उदाकिशुनगंज से मधुवन पथ निर्माण कार्य की स्वीकृति प्रदान की गई है। जिसके अन्तर्गत संवेदक श्री अमित कुमार को AGREEMENT किया गया जिसका AGREEMENT NO-63/MBD of 2020/21 तथा AGREEMENT की तिथि 26 मार्च 2021 निर्धारित हैं। पूर्व में एकरारनामा में लिपिकीय टंकण में भूलवश त्रुटी पाई गई जिसे निम्नप्रकार संशोधित किया जाता है।

SL No.	Name of Road	Length km	Const cost Amount	Maint.work Amount	Total Amount
1	Udakishunganj to Madhuban	3.00	12831824	3137004	15968828
2	Pipar karut to Udakishunganj	3.40	9386043	3760075	13146118
	Total		2,22,17,867	68,97,079	2,91,14,946


शेष अधोहस्ताक्षरी द्वारा निर्गत AGREEMENT यथावत रहेगा।

  
कार्यपालक अभियंता  
ग्रामीण कार्य विभाग  
कार्य प्रमण्डल, उदाकिशुनगंज।

ज्ञापक 1808 दिनांक 27/12/21

प्रतिलिपि:- संवेदक श्री अमित कुमार, सपरदह आई0 टी0 मैनेजर/ प्रमण्डलीय लेखापदाधिकारी प्रमण्डलीय रोकड़पाल सहाय/अभियंता/कनीय अभियंता ग्रामीण कार्य विभाग कार्य अवर प्रमण्डल, उदाकिशुनगंज को सूचनार्थ एवं आवश्यक कार्रवाई हेतु प्रेषित।

विश्वासभाजन

  
कार्यपालक अभियंता  
ग्रामीण कार्य विभाग  
कार्य प्रमण्डल, उदाकिशुनगंज।



1669 -22-06-2023 -1000/-1000/ श्री अमित कुमार विला गौरी कुमार् बाउदापट्ट  
बिहार BIHAR धाना पुरेनी जिला मधेपुरा

AT 144897

SURENDRA KUMAR  
STAMP VENDOR, MADHEPURA  
L.No.-02/2000

### Supplementary Agreement

(Revised Approval by S.E., RWD, Works Circle, Madhepura vide L.T. No. 432 Encl. Dated 16.06.2023)

Agreement no.- 63 MBD of /2020-21

Date of Start- 15.12.2020

Below- 0.41% from S/R

Date of Completion (Schedule-I)- 14.09.2021

This Agreement made the 22 day of 06 2023 Between The Executive Engineer, Rural Works Department, Works Division Udakishunganj (The Employer) of the one part and Amit Kumar, Vill+Po- Sapadah, Puraini, Dist- Madhepura - 852116 Contractor of the other part. Whereas the Employer is desirous that the Contractor execute output and performance based Rural Road contract for construction and maintenance of Road namely Udakishunganj To Madhuban under Package No.-MR-N/2019-20 Udakishunganj/04; (Tender ID-96266) (Bid ID-414875) (hereinafter called ("The works")) and the Employer has accepted the Bid by the Contractor for the execution of such works and the remedying of any defects therein, at a contract price of Rs 11,17,434.00 (Rupees Eleven Lakhs Seventeen Thousand Four Hundred Thirty Four Only)

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.

अमित कुमार

  
Executive Engineer  
R.W.D Works Division  
Udakishunganj  
EE.  
22.6.2023



2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein and undertaking routine maintenance for 5 years, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz.:
  - i) Letter of Acceptance;
  - ii) Contractor's Bid;
  - iii) Section VI - General Conditions;
  - iv) Section VII - Particular Conditions, Notice to proceed with the works;
  - v) Section V - Technical Specifications (General and Supplementary Technical Specification)
  - vi) Appendix A - Drawings;
  - vii) Section IV - Works Schedule
  - viii) Quality Plan for Output and Performance Based Road Contract as per Clause A14.1 of the Technical Specifications;
  - ix) Appendices to the Contract;
  - x) Addenda issued during bid period; and
  - xi) Any other relevant listed in the Particular Conditions together with any post bid correspondence.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written.


The Common Seal of \_\_\_\_\_

was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said \_\_\_\_\_  
in the presence of:

Binding Signature of Employer:

Binding Signature of Contractor

  
**Executive Engineer**  
**R.W.D Works Division**  
**Lakishunganj**

22/06/13  
22.6.13  
EE

अमित कुमार

अधीक्षण अभियंता का कार्यालय,  
ग्रामीण कार्य विभाग, कार्य अंचल, मधेपुरा।  
पत्रांक - 432-31/60/

प्रेषक,

ई० धरीक्षण राम  
अधीक्षण अभियंता,  
कार्य अंचल, मधेपुरा।

सेवा में,

कार्यपालक अभियंता,  
ग्रामीण कार्य विभाग,  
कार्य प्रमंडल, उदाकिशुनगंज।

मधेपुरा, दिनांक 16-06-2023

विषय : M/R-3054 नई अनुरक्षण निति-2018 योजनान्तर्गत परिमाण विपत्र अनुमोदन के संबंध में।

प्रसंग : आपका पत्रांक 405 दिनांक-03.04.2023

महाशय,

उपर्युक्त विषयक पत्र के संध में M/R-3054 नई अनुरक्षण निति-2018 योजनान्तर्गत परिमाण विपत्र अनुमोदनो उपरान्त एक प्रति में अग्रैत्तर कारंवाई हेतु वापस की जाती है। जिसका दिवरणी निम्नांकित है:-

क्र०	पथ का नाम	लम्बाई (कि०मी०)	पुनरीक्षित प्राक्कलन की राशि (लाख में)	अभियुक्ति
1	2	3	4	
1	उदाकिशुनगंज से मधुवन पथ।	3.00	3969821	

अनु०:- यथोक्त।

विश्वासग्राजन्

अधीक्षण अभियंता,  
ग्रामीण कार्य विभाग, कार्य अंचल,  
मधेपुरा।

BRIDGE :- (Supplementary B.O.Q) of CONSTRUCTION OF ROAD UDAKISHUNGUAN TO MADHURAN

Division: Udakishunguan

BLOCK :

UDAKISHUNGUAN

SCHEDULE OF WORKS

Description of work

Qty

Unit

Rate

AMOUNT

Construction of un-reinforced, plain cement concrete pavement, thickness as per design, over a prepared sub base, with 43 grade cement or any other tpe as per Clause 1051 2 2 M30 (Grade), coarse and fine aggregates conforming to IS 383, maximum size of coarse aggregate not exceeding 25 MM, mixed in a concrete mixer of not less than 0.2 cum capacity and appropriate weigh batcher using approved mix design, laid in approved fixed side formwork (steel channel, laying and fixing of 125 micron thick polythene film, wedges steel plates including levelling the formwork as per drawing), spreading the concrete with shovels, rakes compacted using needle, screed and plate vibrators and finished in continuous operation including provision of contraction and expansion, construction joints, applying debonding strips, primer, sealant, dowel bars near approaches to bridge/culvert and construction joints, admixtures as approved, curing of concrete slabs for 14 days, using curing compound (where specified) and water finishing to lines and grade as per drawing and Technical Specification Clause 1501

606.00

cub

6650.86

3969821.00

Total =

3969821.00

Executive Engineer  
C.R. Works Division  
Udakishunguan

Certified Copy:

B.O. Approved for Rs 3969821.00 (Rs Rupees thirty nine lacs sixty nine thousand eight hundred twenty one) only

Superintending Engineer  
Road Works Division  
Udakishunguan