

Agreement Form of Supplementary Agreement
Supplementary Agreement No. : *Supplementary of 14(MAB)/W22-23*
Claim of 48/0167
BIHAR RURAL ROADS DEVELOPMENT AGENCY
(GOVERNMENT OF BIHAR)

Agency : BALKRISHNA BHALOTIA CONSTRUCTION PRIVATE
LIMITED, AT-PURANI BAZAR, NEAR POLICE STATION,
PO+PS+DIST-JAMUI

Agreement Value : Rs.-

Tender ID- 120946, Bid ID- 522436

BID DOCUMENT

FOR

OUTPUT AND PERFORMANCE BASED RURAL ROADS
DISTRICT : JAMUI Package No- MR-N/22-23 JAMUI/04

Sl. No.	Name of Block	Name of Road	Length (in Km.)	Revised Approval BOQ	Agreemented Approved BOQ	Balance
1	Laxmipur	L049 Jamui Kharagpur Pwd Rd to shivdih Via Ravidas Tola, Musahari Tola	4.700	23209644.00	22046511.00	1163133.00
2	Laxmipur	Kenuhat Ratanpur PWD Rd to Bela	2.200	11504536.00	10927729.00	4576807.00
3	Laxmipur	Hathiyabar To Pathargatta (Via Maraiya Bathana Road)	3.000	16216818.00	15405030.00	811788.00
4	Laxmipur	Jinhara Jhajha PWD Rd to Jalgorwa	3.500	17750970.00	16861854.00	889116.00
Total			13.400	68681968.00	65241124.00	3440844.00

Rate Quoted- 17.51% (Seventeen Point Five One Percent) Below

Head- MR-3054, (New Maintenance Policy-2018)

Balkrishna Bhalotia Const. Pvt. Ltd.
[Signature]
Director

[Signature]
25/10/23

[Signature]
EXECUTIVE ENGINEER
R.W.D. (W) DIV
JAMUI
25/10/23



3628
बिहार BIHAR
6 SEP 2023
परियोजना पदाधिकारी

AT 772129
30/8/023
कृष्ण मोहन प्रसाद
स्टाम्प भेन्डर, जमुई
ला० नं०-7/89/90

Agreement Form of Supplementary Agreement

This Agreement made the day of Oct., 2023, Between The Executive Engineer, RWD, Works Division, Jamui ("The E/I") of the one part, and BALKRISHNA BHALOTIA CONSTRUCTION PRIVATE LIMITED, AT-PURANI BAZAR, NEAR POLICE STATION, PO+PS+ DIST-JAMUI, PIN-811307 ("the Contractor") of the other part.

Whereas the E/I is desirous that the Contractor execute Output and performance based Rural Road contract for the maintenance of Roads 01. L049 Jamui Kharagpur Pwd Rd to shivdih Via Ravidas Tola, Musahari Tola, 02. Kenuhat Ratanpur PWD Rd to Bela, 03. Hathiyaabar To Pathargatta (Via Maraiya Bathan Road), 04. Jinhara Jhajha PWD Rd to Jalgorwa Under Package No.- MR-N/22-23 JAMUI/04 (hereinafter called "the Works") and the E/I has accepted the Bid by the Contractor for the execution of such Works and the remedying of any defects therein, at a contract price of Rs-2838357.00/- (Rupees Twenty Eight Lakh Thirty Eight Thousand Three Hundred Fifty Seven) Only.

Details

Sl. No.	Package no.	Name of Road	Length (in Km.)
1	MR-N/22-23 JAMUI/04	L049 Jamui Kharagpur Pwd Rd to shivdih Via Ravidas Tola, Musahari Tola	4.700
2		Kenuhat Ratanpur PWD Rd to Bela	2.200
3		Hathiyaabar To Pathargatta (Via Maraiya Bathan Road)	3.000
4		Jinhara Jhajha PWD Rd to Jalgorwa	3.500

Const. Cost- 2151622.00

Maint. Cost- 686735.00

Total- 2838357.00

Balkrishna Bhalotia Const. Pvt. L.
Director

[Signature]

[Signature]
EXECUTIVE ENGINEER
RWD (W) DIV
JAMUI

AGREEMENT

Package No.- MR-N/22-23 JAMUI/04

Sl. No.	Name of Block	Name of Road	Length (in Km.)	Revised Approval BOQ	Agreemented Approved BOQ	Balance
1	Laxmipur	L049 Jamui Kharagpur Pwd Rd to shivdih Via Ravidas Tola, Musahari Tola	4.700	19145635.00	18186166.00	959470.00
2	Laxmipur	Kenuhat Ratanpur PWD Rd to Bela	2.200	9490092.00	9014283.00	475809.00
3	Laxmipur	Hathiyabar To Pathargatta (Via Maraiya Bathan Road)	3.000	13377253.00	12707608.00	669645.00
4	Laxmipur	Jinhara Jhajha PWD Rd to Jalgorwa	3.500	14642775.00	13909342.00	733433.00
Total:			13.400	56655755.00	53817399.00	2838357.00

Balkrishna Bhalotia Const. Pvt. Ltd

[Signature]
Director

[Signature]
25/10/23

[Signature]
25/10/23
EXECUTIVE ENGINEER
R.W.D (W) DIV
JAMUI