



INDIA NON JUDICIAL Government of Bihar

e-Stamp



Certificate No. : IN-BR-2301158965
Certificate Issue Date : 02-Nov-2023 11:23 AM
GRN No. : BHR20231001001174E
Unique Doc Reference : EST-BR-1500-2300035487
Party Name : DIVA CONSTRUCTION
Purchased by : DIVA CONSTRUCTION
Purpose : NA Article no (NA)
Stamp Duty Paid (Rs.) : 1000 (One Thousand Only)
Reg. Fee (Rs.) : 0 (Zero Only)
LLR & P Fee (Rs.) : 0 (Zero Only)
Miscellaneous Fee (Rs.) : 0 (Zero Only)
Discore SC (Rs.) : 0 (Zero Only)
Total Amount (Rs.) : 1000 (One Thousand Only)

AGREEMENT

PAN- EVWPS0393P
Reg.-2180772
GST No-10EVWPS0393PIZO

Work has been allotted by Chief Engineer-3. R.W.D. Bihar Patna. vide letter no. 6035, dt. 27.10.2023
Below 0.01% on BOQ Rate

1. Agreement No.- **10.../MBD/2023-24**
2. Estimated Cost Rs. **98,79,947.00** (Ninety eight lac seventy nine thousand nine hundred forty seven only.)
3. Agreement value:- **98,78,862.00** (Ninety eight lac seventy eight thousand eight hundred sixty two only)
4. Performance security Rs. **4.940 Lac.** in shape of FD
5. Date of commencement of work: **02.11.2023**
6. Date of completion of work: **01.07.2024**

This agreement, made the... **07th**... day of **November-2023**... Between **Executive Engineer, R.W.D. Works Division, Hathua.** of the one part, and **Divya Construction, At-Sareya Ward no-06, Gopalganj, Distt-Gopalganj.** Where as the Employer is desirous that Contractor execute construction of Road from **MR-3054, Package No- MR-N/22-23/Hathua/-07, Sabeya to Badheya Road MR. Under-3054-New Maintenance Policy-2018 (Length-1.300 km.)** and the employer has accepted the bid by the contractor for the execution and completion of such works and the remedying of any defects there in at total cost of Rupees.

Road	Length (In K.M)	Construction Cost.	Maintenance Cost.	Total Cost.
Sabeya to Badheya Road MR.	1.300	8618700.00	1260162.00	9878862.00
Total	1.300	8618700.00	1260162.00	9878862.00



IN 2301163137

Statutory Alert

1. The authenticity of this Stamp certificate should be verified at <https://enibandhan.bihar.gov.in> or using enibandhan Mobile App.
2. Any discrepancy in the details on this Certificate and as available on the website/Mobile App renders it invalid.
3. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

DIVA CONSTRUCTION

Owner's Signature

Proprietor

Signature
07.11.23

Signature
07.11.23
Executive Engineer
R.W.D. Works Division
Hathua

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1. In this Agreement, words and expression shall have the same meanings as are respectively as are respectively assigned to them in the condition of contract here in after referred to, and they shall be deemed to from and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the employer to the contractor as here in after mentioned, the contractor the works and remedy any defects there in conformity in all aspects with the provision of the contract.
3. The Employer here by covenants to pay contractor in consideration of the execution of the execution and completion of the works and the remedying the defects where in the contract price of such other sum as may become payable under the provisions the contract.
4. The following documents shall be deemed to from and be read and construct as part of this Agreement, Viz:-
 - I. Letter of Acceptance
 - II. Notice to proceed with the works
 - III. Contractor's Bid
 - IV. Contract Data
 - V. Special conditions of contract and general conditions of contract
 - VI. Specifications
 - VII. Drawings
 - VIII. Any other document listed in the contract date as forming part of the contract.

In witness where of the parties there to have caused this Agreement to be executed the day and year first before written.

The common seal of.....

In the presence of:-

Binding signature of employer.....

Binding signature of contractor


07.11.23
Executive Engineer
R.W.D. Works Division
Hathua

DIVA CONSTRUCTION
Beera Saini
Proprietor



SYNOPSIS OF AGREEMENT

(Agreement Below on – 0.01%)

Name of Works :- MR-3054, Package No- MR-N/22-23/Hathua/-07, Sabeya to Badheya Road MR. Under- 3054-New Maintenance Policy-2018 (Length-1.300 km.)

Estimated Cost.	: 98,79,947.00
1. Ref. of NIT	: PR No- 004250 (RWD-2023-24)
2. Agreement Value	: 98,78,862.00
3. Date of Tender	: 17.06.2023
4. Details of Earnest Money	: 4.940 Lac. in shape of FD
5. Date of Works Order	: 02.11.2023
6. Date of Completion	: 01.07.2024
7. Actual Date of Completion	:
8. No. of Items Tender for	: 37 Nos

D.A.O.
R.W.D. Works Division
Hathua


02.11.23
Executive Engineer
R.W.D. Works Division
Hathua.


DVA CONSTRUCTION

Proprietor

Term & Condition

- 1-Deduction from running bill will be made as per Government notification.
- 2-Terms and Conditions of 3054 New Maintenance Policy-2018 will be applicable to the Contractor
- 3- Contractor will have to strictly follow rules & regulation which issued time to time by the department and Government of Bihar. Regarding the execution contract work.
- 4- The Terms and Conditions of the NIT will be the part of this Agreement.
- 5-Neither any type of construction works nor excavation of earth in private land will be made.
- 6-M&N FORM with Relevant Mining Challan will be submitted by Contractor at each and every payment otherwise royalty will be deducted two times of the Schedule rate.

DIVA CONSTRUCTION

Geon Sani

Proprietor
Sing. Of Contractor

As
07.11.23

[Signature]
07.11.23
Executive Engineer,
R.W.D. Works Division
Hathua.

MIR-N-22-23/Hathua.-07
Tender ID- 125998

As per BOQ Cost.

No.	Name of Work	1st Year Maintenance	2nd Year Maintenance	3rd Year Maintenance	4th Year Maintenance	5th Year Maintenance	Total Maintenance	Construction Const	Total Cost
1	Sabeya to Badheya Road MR. (1.300 K.M)	252077.00	252077.00	252077.00	252077.00	252077.00	1260385.00	8619562.00	9879947.00
	Total.	252077.00	252077.00	252077.00	252077.00	252077.00	1260385.00	8619562.00	9879947.00

As per Agreement on 0.01%

Sr No.	Name of Work	1st Year Maintenance	2nd Year Maintenance	3rd Year Maintenance	4th Year Maintenance	5th Year Maintenance	Total Maintenance	Construction Const	Total Cost
1	Sabeya to Badheya Road MR. (1.300 K.M)	252032.39	252032.39	252032.39	252032.39	252032.39	1260161.95	8618700.05	9878862.00
	Total.	252032.39	252032.39	252032.39	252032.39	252032.39	1260161.95	8618700.05	9878862.00
	Say Rs.	252032.00	252032.00	252032.00	252032.00	252032.00	1260162.00	8618700.00	9878862.00

D.A.O
R.W.D. Works Division
Hathua.

Executive Engineer,
R.W.D. Works Division,
Hathua.