

GMBD/2023-24
21.11.23

MODEL BIDDING DOCUMENT (MBD)

(Output and Performance based Contract)/ 2023-24

PROCUREMENT OF CIVIL WORKS



GOVERNMENT OF BIHAR

FOR ALL WORKS DEPARTMENT

Progressive Engicon Pvt. Ltd.

Binit Kumar
Director

21.11.23
कार्यपालक अभियंता
ग्रामीण कार्य विभाग
प्रमंडल, दानापुर
21/11/23

NAME OF WORK:- Repair and five Year's Maintenance of Road from (Tender
Title- MR-N/23-24/Danapur/03)
Tender ID- 124809, BID No.-542748

Agreement No.. 12.9) MBD (Output and Performance based Contract)/ 2023-24

NAME OF AGENCY:- Progressive Engicon Pvt.Ltd,
C/o Manish Kumar,
Durga Ashram Gali Sheikhpura,
Bailey Road, Patna 800014

Progressive Engicon Pvt. Ltd.

Manish Kumar
Director

21.11.23
कार्यपालक अभियंता
सामाजिक कार्य विभाग
प्रमंडल, दानापुरी
21/11/23

Issue of Notice to Proceed with the work

Letter No. 1822

21/11/23 (Date)

From,


Executive Engineer
R.W.D. Work Division,
Danapur

To,

Progressive Engicon Pvt.Ltd,
C/o Manish Kumar,
Durga Ashram Gali Sheikhpora,
Bailey Road, Patna 800014

Dear Sirs:


Pursuant to your furnishing the requisite security as stipulated in ITB Clause 34.1 and signing of the contract for the construction of Repair and five Year's Maintenance of Road from From (Tender Title-MR-N/23-24/Danapur/03) Tender ID-124809, BID No.-542748 Price of Rs. 4,31,65,391/- (**Rupees Four Crore Thirty One Lakh Sixty Five Thousand Three Hundred Ninty One Only**) You are hereby instructed to proceed with the execution of the said works in accordance with the contract documents,


Executive Engineer


R.W.D. Work Division Danapur


Memo No.-...1822..... Danapur/Date ...21/11/23

Copy to :- Sri Kumar Abhishek, Assistant Engineer, RWD Works Sub Division-
Danapur and Sri Prakash Kumar Mahato, junior Engineer, RWD Work
Sub Division-Danapur for Information and Necessary Action .

Progressive Engicon Pvt. Ltd.

Director

Yours faithfully,


Executive Engineer


R.W.D. Work Division Danapur

**OFFICE OF THE EXECUTIVE ENGINEER
RURAL WORKS DEPARTMENT, WORKS DIVISION, DANAPUR**

• Harding Road Barak No.-3, Patna

Letter No.....

Danapur/Date.....



Agreement No.....C.G. MBD (Output and Performance based Contract)/ 2023-24

NAME OF WORK:-Repair and five Year's Maintenance of Road from (Tender Title-

MR-N/23-24/Danapur/03) Tender ID- 124809, BID No.-542748

RATE APPROVED VIDE SUPERINTENDING ENGINEER, RWD, WORKS

CIRCLE, PATNA, Dated -10.05.2023

Time Completion-09 Month

Agreement Amount Rs. 4,31,65,391.00

(Rupees Four Crore Thirty One Lakh Sixty Five Thousand Three Hundred Ninty One
Only)

Note:- 10 % Ten Present Below


NAME OF Contractor :- Progressive Engicon Pvt.Ltd,
C/o Manish Kumar,
Durga Ashram Gali Sheikhpura,
Bailey Road, Patna 800014

Progressive Engicon Pvt. Ltd.

Manish Kumar
Director

21.11.23
कार्यपालक अभियंता

ग्रामीण कार्य विभाग
आभार्य प्रमंडल, दानापुर



Sl. No	Block	Road Name	Length (in K.M.)	Const. Cost.	Maint. Cost	Total
1	Danapur	Akilpur Kashimpur PMGSY road to new Panapur Ghat	1.50	70.28520	4.90522	75.19042
2	Danapur	Birbhani Panapur Akilpur to Bishunpur	1.810	83.31528	6.34691	89.66219
3	Danapur	Bishunpur to Balkhari Bhagat Tola	1.150	53.35825	4.14199	57.50024
4	Danapur	Ganga Noniya tola to gangara tak	1.00	47.62653	3.18134	50.80787
5	Danapur	Harsamchak to Banglapur via jafarpur	1.680	76.07888	6.38700	82.46588
6	Danapur	Hawashpur School to Patilpur Bazar	1.50	71.12359	4.90372	76.02731
In lakh, Total =			8.640	401.78773	29.86618	431.65391

Time of Completion 12 Months

NOW THIS AGREEMENT WITNESSETH as follows:-

1. In this Agreement, Words and expression shall have the same meanings as are respectively Assigned to them in the conditions of contract hereinafter referred to any they shall be deemed to form and be read and construed as part of this agreement.
2. In Consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the Execution and Completion of the works and the remedying the defects wherein contract price of such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be ready and construed as part of this Agreement Viz.
5. (i) Letter of Acceptance
(ii) Notice to proceed with the Works;
(iii) Contractor's Bid
(iv) Conditions of Contract: - General and Special
(v) Contract Date
(vi) Additional condition
(vii) Drawings
(viii) Bill of Quantities; and
(ix) Any other documents listed in the contract Data as forming part of the Contract.

In Witnessed where of the parties there to have caused this Agreement to be executed the day and year first before written,

The Common Seal of ----- Was hereunto affixed in the presence of;

Sihned, Sealed and Delivered by the said-----

Binding Signature of Employer-----

Binding Signature of Contractor-----

Letter:- 1447

Danapur/Date- 25/9/2023

(A) Letter of Acceptance

From,

Executive Engineer
R.W.D. Work Division, Danapur

To,

Progressive Engicon Pvt.Ltd,
C/o Manish Kumar,
Durga Ashram Gali Sheikhpora,
Bailey Road, Patna 800014

This is to notify you Bid Dated-10.06.2023 for execution of the Sign the Contract," failing which action as of Tender ID- 124809, BID No.-542748, 3054 MR, Repair and five Year's Maintenance of Road From (Tender Title-MR-N/23-24/Danapur/03) for the Contract price of Rs. 4,31,65,391/- (Rupees Four Crore Thirty One Lakh Sixty Five Thousand Three Hundred Ninty One Only) as corrected and modified in accordance with the Instructions to Bidders is hereby accepted by our Agency. We Note that as per bid, you do not intend to sub contract any component of Work.

You are hereby requested to furnish performance Security including an additional Security for Unbalanced bid in terms of ITB Clause 27.4 for an amount of Rs. Performance Security 2158300/- + Addissional Performance 1798600/- Total Rs.-3956900/- Within 21 days in accordance with the Conditions of Conditions of Contract using for that purpose form in Section VIII annex D and Stated in Para 34.3 of ITB will be taken.

Yours faithfully,

Executive Engineer
R.W.D. Work Division Danapur

Progressive Engicon Pvt. Ltd.

Manish Kumar
Director

कार्यपालक अभियंता
ग्रामोन्नयन कार्य विभाग
ग्रामोन्नयन प्रमंडल, दानापुर