

Contractor Name:- M/S NANDANI CONSTRUCTION

BLOCK- -Siwan

(ORIGINAL - COPY)

MR 3054

Const :-2,93,29,168.00

Maint:- 83,04,817.00

TOTAL:- 3,76,33,985.00



1. Repair and 5Yrs. Routine Maintenance of Road From "MR-N/23-24 Siwan-1/04 (Tender ID-124782)" Under 3054/MR" (1. Siwan-Hasua Road ke Baghra to Bhatwalia Harijan tola via laxmipur, 2. T05 Sujaon to Haribalma 3. Sarave Bharthui to Mathia)

Contractor Name:- M/S NANDANI-CONSTRUCTION

Vill:- BHARKUIYA, PS:-BARAULI, GOPALGANJ-841405. (Bid I.D- 541707)

Agreement No.- MBD _____/2023-24 Earnest Money - 16,00,000 - 41916622676
10,00,000 - 41954958350

Accepted Rate:- 10.00 % Below

950,000 - 41916621128
35,50,000 ✓

Agreement Value-3,76,33,985.00 ✓

Date of Issue LOA :- 02.09.23

Intended Date of Completion:-01.06.2024 ✓

PAN	AAVFM4054B
GST No.	10AAVFM4054B1ZM
REGISTRATION NO	1220289 ,1st.Class,RWD,BIHAR

M/s. NANDANI CONSTRUCTION

Shashank
Partner

M/s. NANDANI CONSTRUCTION ENGINEER
R. W. D. WORKS DIVISION



बिहार BIHAR



6338
16-09-23
1000
Agreement

मसम नन्दनी कन्स्ट्रक्शन शाखा गुरुकुल
बरोली गोपालगंज भा.गो.
शशांति सोहन राय
आ. 371467
आ. नं. 1/96, सिवान

Agreement No.- MBD _____/2023-24

This agreement, made the _____ day of _____ 2023-24

Between The Executive Engineer, RWD, Work Division Siwan-1 For (Name and address of employer)(hereinafter called "the Name and Address of Contractor") of the part, and M/S NANDANI CONSTRUCTION, Vill BHARKUIYA, PS:-BARAULI, GOPALGANJ-841405. (Bid I.D- 541707) Where as the Employer is desirous that the contractor execute Output and performance based rural road contract for maintenance of roads Repair and 5Yrs. Routine Maintenance of Road From "Tender title- MR-N/23-24 Siwan-1/04 (Tender ID-124782)" Under 3054/MR_ [name and identification number of contract] (hereinafter called "the works") and the Employer has accepted the Bid by the contractor for the execution of such works and the remedying of any defects therein at a cost of Rupees 3,76,33,985.00 (Rs Three Crore Seventy Six Lacs Thirty Three Thousand Nine Hundred Eighty Five Only) i.e. 10.00 % (Ten Percent) Below to the Estimated Rate.

Sl.no	Package No	Name of Road	Length
1	MR-N/23-24 Siwan-1/04	1. Siwan-Hasua Road ke Baghra to Bhatwalia Harijan tola via laxmipur 2. T05 Sujaon to Haribalma 3. Sarave Bharthui to Mathia	1. 3.875 km 2. 2.430 km 3. 1.800 km

M/s. NANDANI CONSTRUCTION
Sh. Shashi
Partner

M/s. NANDANI CONSTRUCTION
EXECUTIVE ENGINEER
R. WORKS DIVISION
SIWAN-1

MR-N/23-24 Siwan-1/04 (Tender ID-124782)" Under 3054/MR

NAME OF CONTRACTOR:- M/S NANDANI CONSTRUCTION,Viii BHARKUIYA,PS:-BARAULI,GOPALGANJ-841405. (Bid I.D- 541707)

RATE Quoted i.e. 10.00 % (Ten Percent) Below to the Estimated Rate

BLOCK-Siwan

Name of road	Construction Work	Maintenance Work					Total construction & Maintenance
		1st. Year	2nd. Year	3rd. Year	4th. Year	5th. Year	
1. Siwan-Hasua Road ke Baghra to Bhatwalia Harijan tola via laxmipur 10% Agreement	15199199.00	₹ 8,94,766.00	₹ 8,94,766.00	₹ 8,94,766.00	₹ 8,94,766.00	₹ 8,94,766.00	19673029.00
2. T05 Sujaon to Haribaima 10% Agreement	13679279.00	₹ 8,05,289.00	₹ 8,05,289.00	₹ 8,05,289.00	₹ 8,05,289.00	₹ 8,05,289.00	17705724.00
3. T05 Sujaon to Haribaima 10% Agreement	9890119.00	₹ 5,52,150.00	₹ 5,52,150.00	₹ 5,52,150.00	₹ 5,52,150.00	₹ 5,52,150.00	12650869.00
3. Sarave Bharthui to Mathia 10% Agreement	8901107.00	₹ 4,96,935.00	₹ 4,96,935.00	₹ 4,96,935.00	₹ 4,96,935.00	₹ 4,96,935.00	11385782.00
3. Sarave Bharthui to Mathia 10% Agreement	7498647.00	₹ 3,98,599.00	₹ 3,98,599.00	₹ 3,98,599.00	₹ 3,98,600.00	₹ 3,98,600.00	9491644.00
3. Sarave Bharthui to Mathia 10% Agreement	6748782.00	₹ 3,58,739.00	₹ 3,58,739.00	₹ 3,58,739.00	₹ 3,58,740.00	₹ 3,58,740.00	8542479.00
10% Agreement	0.00	₹ 0.00	₹ 0.00	₹ 0.00	₹ 0.00	₹ 0.00	0.00
10% Agreement	0.00	₹ 0.00	₹ 0.00	₹ 0.00	₹ 0.00	₹ 0.00	0.00
Total Agreement	29329168.00	1660963.00	1660963.00	1660963.00	1660964.00	1660964.00	37633985.00

	Estimated Rate	Agreement
Construction Work	32587965.00	29329168.00
Maintenance Work	9227594.00	8304817.00
Total	41815559.00	37633985.00

EXECUTIVE ENGINEER

R. W. D. WORKS DIVISION

SIWAN

20/08/2023