

OFFICE OF THE EXECUTIVE ENGINEER
R.W.D. Works Division, Jagdishpur Bhojpur

Agreement Details Format

Work Name:- Road From Construction of Road From (1) Garhani Bagar Main Road (Chandi More) To Bhaluana Mahadalit Tola, Length:- 1.260 Km (2) L067-L066 To Pathar, (VR67) Length:- 1.460 Km (3) L088 Garhani Bagar Road To Baheri, (VR32) Length:- 2.080 Km (4) L092 Kaup To Mathurapur, (VR29) Length:- 1.740 Km

Block:- Garhani Fin. Year:- 2024-25 Head:- MR (New Maintenance Policy 2018)

PKG No- MR-N/23-24/Jagdishpur/04 Tender ID- (129682)

Tender Issue Date- 26.12.2023 Tender End Date- 02.01.2024

Admin Approval Amt. 228.279 Lac Ltr / Ref. No- 6120 Date- 04/12/2023

Tech. Sanction (T.S) Amt. 218.254 Ltr/ Ref. No- 997 Date 21/12/2023

Agreement Amt. 2,17,82,607.00, Construction Amt. 1,62,36,166.00,

Five Year Routine Maintenance Work Amount:- 55,46,441.00

Agreement No. 01 /M.B.D/2024-25

Agreement Date 27.07.2024 Work Order Date 19/06/2024

Completion Date 19.03.2025

Contractor Name:- Marut Nandan, (मरुत नन्दन)

Address:- Mahatma Gandhi Nagar, Ara, Bhojpur, PIN Code-

e-mail ID- marutnandanmithun@gmail.com Mob:- 8210105634

PAN No:- AVEPN6187A GST NO:- 10AVEPN6187A1ZY

Registration No:- 1230176 Class-I Valid From:- 11.01.2028

27.07.24
Accounts Clerk/Cashier
R.W.D Jagdishpur

27/7/24
R.W.D Jagdishpur

Amresh Kumar
27/7/24
E.E
R.W.D Jagdishpur

Marut nandan



बिहार BIHAR

2 JUN 2024

दिधि नम की जगती नाम एव पता
सख्या सन्निह

श्याम नन्दन सिंह
राम्य विक्रेता ला. न. 01/16
4/05 AW 075795

खर निबंधन कार्यालय
बगहीसपुर (भोजपुर)

AGREEMENT

Agreement No :- 01/M.B.D./2024-25

This Agreement, made the 27 day of July 2024 between The Executive Engineer, Rural Works Department, Works Division Jagdishpur (Bhojpur) (hereinafter Called "the Employer") of the one part, Marut Nandan, S/O-Satyendra Singh, Mahatma Gandhi Nagar, Ara Bhojpur (hereinafter called "the contractor" of the other part).

Whereas the employer is desirous that the contractor execute construction and thereafter five year routine maintenance of road from (1) Garhani Bagar Main Road (Chandi More) To Bhaluana Mahadalit Tola (2) L067-L066 To Pathar (VR67) (3) L088 Garhani Bagar Road To Baheri (VR32) (4) L092 Kaup To Mathurapur (VR29) (Tender ID-129682) and PKG No.MR-N/23-24 Jagdishpur/04 for 2024-25 (hereinafter Called "the works") and the employer has accepted the Bid by contractor for the execution and completion of such works and the remedying of any defects therein at a cost of Rupees 2,17,82,607.00 (Rupees Two Crore Seventeen Lac Eighty Two Thousand Six Hundred Seven) Only.

Amount of agreement:-

Rs 2,17,82,607.00 which is 0.20%
below approved BOQ.

Marut Nandan

Amrinder Kumar
27/7/24

Executive Engineer
R.W.D. Works Division Jagdishpur

27.07.24

27/7/24

Performance Security

Construction of Road From (1) Garhani Bagar Main Road (Chandi More) To Bhaluana Mahadalit Tola (2) L067-L066 To Pathar (3) L088 Garhani Bagar Road To Baheri (4) L092 Kaup To Mathurapur

(Tender ID-129682)

Pkg No- MR-N/23-24 Jagdishpur/04

1	Earnest Money	2%		
2	Initial Security			
	A.S.G			
		Total		

1. Estimated Cost:-

Rs. 2,18,26,260.00

2. Agreement Value:-

Rs. 2,17,82,607.00

3. Construction Cost:-

Rs. 1,62,36,166.00

4. Maintenance Const:-

Rs. 55,46,441.00

• Garhani Bagar Main Road (Chandi More) To Bhaluana Mahadalit Tola:-
Construction Amount. 3145701.00 Maintenance Amount. 1051418.00

• L067-L066 To Pathar :-
Construction Amount . 3650162.00 Maintenance Amount. 1182380.00

• L088 Garhani Bagar Road To Baheri:-
Construction Amount. 5759703.00 Maintenance Amount. 1861556.00

• L092 Kaup To Mathurapur:-
Construction Amount. 3680600.00 Maintenance Amount. 1451087.00

➤ Date Of Agreement:-

27.07.2024

➤ Time of Completion:- 9 Months i.e.

12.03.2025

➤ Rate:- 0.20% below approved BOQ.

Anresh Kumar
27/7/24

Executive Engineer

Rural Works Department

Works Division Jagdishpur

KU
27.07.24

[Signature]
27/7/24

Manu Singh