

भारतीय गैर न्यायिक INDIA NON JUDICIAL

एक हजार रुपये

रु.1000

ONE THOUSAND RUPEES

Rs.1000



बिहार BIHAR

आ. ६१ लक्ष ७५ हजार २५५ रु. मात्र ५२९९ प्रस्ताव नं. १००१
वर्ग २०११ में खित १००१ इ सुलेखनी

AX 737958

कुटेन्द्र प्रताप
गैर न्यायिक न्यायिक विवेक
दस्तावेज (नोडालिग)
क्र. १-१०४

PAN- AAKFY2945H
Reg.-1200379
GST No-10AAKFY2945H1Z8

AGREEMENT

Work has been allotted by Chief Engineer-5. R.W.D. Bihar Patna. vide letter no. 2128, dt. 20.08.2024
Below 0.23% in BOQ Rate

1. Agreement No. - 03./MBD/2023-24
2. Estimated Cost Rs. 7,63,09,064.00 (Seven crore sixty three lac nine thousand sixty four only.)
3. Agreement value:- 7,61,33,554.00 (Seven crore sixty one lac thirty three thousand five hundred fifty four only.)
4. Performance security Rs. 39.980 Lac. in shape of FD
5. Date of commencement of work: 22.08.2024
6. Date of completion of work: 21.05.2025

This agreement, made this... 23rd... day of ...Aug.-2024... Between Executive Engineer, R.W.D. Works Division, Hathua, of the one part, and M/s Vindiyavashni Construction, AL-Koyladewa, Post-Koyladewa, Distt-Gopalganj. Where as the Employer is desirous that Contractor execute construction of Road from MR-3054, Package No- MR-N/23-24/Hathua/-04, Under- 3054-New Maintenance Policy-2018 (Length-14.831 km.) and the employer has accepted the bid by the contractor for the execution and completion of such works and the remedying of any defects there in at total cost of Rupees.

Road	Length (In K.M)	Construction Cost.	Maintenance Cost.	Total Cost.
Hussepur Jagtauli to Bhagwanpur	4.970	21233981.00	3377419.00	24611400.00
Hussepur Kalyanpur Panchayat Bhawan to Kharkasa	2.350	9810184.00	1643322.00	11453505.00
Kukur Bhuka Main Road to Chakurwa Khas.	1.951	11022864.00	1236943.00	12259807.00
Brati Tola More to North Harijan Tola.	1.140	5053460.00	1249430.00	6302890.00
Chhathiyaon Maharadeur to Dighwa. (3.000 K.M)	3.000	11964152.00	2179975.00	14144127.00
RCD Road to Hantripur.	1.420	6236313.00	1125510.00	7361824.00
Total	14.831	65320954.00	10812600.00	76133554.00

M/s Vindiyavashni Construction

Signature
Power

Signature
23.8.24

Signature
23-08-24
Executive Engineer
R.W.D. Works Division
Hathua

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1. In this Agreement, words and expression shall have the same meanings as are respectively as are respectively assigned to them in the condition of contract here in after referred to, and they shall be deemed to from and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the employer to the contractor as here in after mentioned, the contractor the works and remedy any defects there in conformity in all aspects with the provision of the contract.
3. The Employer here by covenants to pay contractor in consideration of the execution of the execution and completion of the works and the remedying the defects where in the contract price of such other sum as may become payable under the provisions the contract.
4. The following documents shall be deemed to from and be read and construct as part of this Agreement, Viz:-
 - I. Letter of Acceptance
 - II. Notice to proceed with the works
 - III. Contractor's Bid
 - IV. Contract Data
 - V. Special conditions of contract and general conditions of contract
 - VI. Specifications
 - VII. Drawings
 - VIII. Any other document listed in the contract date as forming part of the contract.

In witness where of the parties there to have caused this Agreement to be executed the day and year first before written.

The common seal of.....

In the presence of:.....
Binding signature of employer.....
23-08-24

23-08-24
Executive Engineer
R.W.D. Works Division
Hauqua

Binding signature of contractor.....
23/08/24

M/s Vindyaashni Construction

Aditya Kumar
Partner


SYNOPSIS OF AGREEMENT

(Agreement Below on – 0.23%)


Name of Works :- MR-3054, Package No- MR-N/23-24/Hathua/-04, Under- 3054-
New Maintenance Policy-2018 (Length-14.831 km.)


Estimated Cost. : 7,63,09,064.00

1. Ref. of NIT : PR No-013444(RWD)-2023-24
2. Agreement Value : 7,61,33,554.00
3. Date of Tender : 24.01.2024
4. Details of Earnest Money : 39.980 Lac. in shape of FD
5. Date of Works Order : 22.08.2024
6. Date of Completion : 21.05.2025
7. Actual Date of Completion :
8. No. of Items Tender for : 58 No, 52 No, 69 No, 56 No, 55 No & 58 No.


23.8.24
D.A.O.

R.W.D. Works Division
Hathua


23-08-24
Executive Engineer
R.W.D. Works Division
Hathua.
23/08/24

M/s Vindyaavashni Construction

Partner

Term & Condition

- 1-Deduction from running bill will be made as per Government notification.
- 2-Terms and Conditions of 3054 New Maintenance Policy-2018 will be applicable to the Contractor
- 3- Contractor will have to strictly follow rules & regulation which issued time to time by the department and Government of Bihar. Regarding the execution contract work.
- 4- The Terms and Conditions of the NIT will be the part of this Agreement.
- 5-Neither any type of construction works nor excavation of earth in private land will be made.
- 6-M&N FORM with Relevant Mining Challan will be submitted by Contractor at each and every payment otherwise royalty will be deducted two times of the Schedule rate.

M/s Vindyaashni Construction

Sing. Of Contractor
Sanjay Kumar
Partner

AS
23.8.24

Sanjay
23-08-24
Executive Engineer,
R.W.D. Works Division
Hathua.
10/1
22/08/24

Issue of Notice to proceed with the work

Memo No. 1040

Dated:- 23/08/2024

To,

M/s Vindyavashni Construction,
At.-Koyladewa, Post-Koyladewa,
Distt-Gopalganj.

Dear Sir,

Pursuant to your furnishing the requisite performance security as stipulated in ITB Clause 32.1 and signing of the contract for the construction from MR-3054, Package No-MR-N/23-24/Hathua/-04, Under- 3054-New Maintenance Policy-2018 (Length-14.831 km.) you are hereby instructed to proceed with the execution of the said works in accordance with the contract documents.

Yours Faithfully,

Executive Engineer,
R.W.D. Works Division,
Hathua.

झापांक-1040

दिनांक-23-8-2024

प्रतिलिपि- संबंधित सहायक अभियंता, ग्रामीण कार्य विभाग कार्य प्रमंडल, हथुआ, / कनीय अभियंता हथुआ, को सूचनार्थ एवं आवश्यक कार्रवाई हेतु प्रेषित/ निर्देश दिया जाता है कि संवेदक द्वारा कार्य आरंभ करने के पूर्व कार्य स्थल का फोटों एवं कार्य पूर्ण होने पर कार्य स्थल का फोटों प्रमंडलीय कार्यालय में ससमय समर्पित करना सुनिश्चित करें साथ ही निर्माण से संबंधित यंत्र-संयंत्र तथा प्रयोगशाला कार्य स्थल पर स्थापित कराना सुनिश्चित करेंगे एवं उसका फोटोग्राफ प्रमंडलीय कार्यालय में समर्पित करेंगे। गुण-नियंत्रण प्रणाली का टेस्ट रिपोर्ट प्रत्येक चालु विपत्र के साथ संलग्न कर समर्पित करना सुनिश्चित करें। कार्य में पी0सी0सी0 पथाण का Mix Design AICTE approved Engineering College से लेना सुनिश्चित करेंगे।

झापांक-1040

दिनांक-23-8-24

प्रतिलिपि- कार्यपालक अभियंता, ग्रामीण कार्य, विभाग, गुण नियंत्रण प्रमंडल ग्रामीण कार्य विभाग छपरा को सूचनार्थ एवं आवश्यक कार्रवाई हेतु समर्पित/ अनुरोध है कि संबंधित कार्य के गुण नियंत्रण प्रणाली का टेस्ट रिपोर्ट भुगतान के पूर्व इस प्रमंडलीय कार्यालय को ससमय उपलब्ध कराना सुनिश्चित करेंगे।

झापांक-1040

दिनांक-23-8-24

प्रतिलिपि- मुख्य अभियंता-5 ग्रामीण कार्य विभाग, बिहार पटना/ कार्य अंचल, सिवान को आवश्यक कार्रवाई हेतु सूचनार्थ समर्पित।

M/s Vindyavashni Construction

Aditya Kumar
Partner

As per BOQ Cost.

Sl No.	Name of Work	1st Year Maintenance	2nd Year Maintenance	3rd Year Maintenance	4th Year Maintenance	5th Year Maintenance	Total Maintenance	Construction Const	Total Cost
1	Hussepur Jagtauli to Bhagwanpur (4.970 K.M)	677041.00	677041.00	677041.00	677041.00	677041.00	3385205.00	21282932.00	24668137.00
2	Hussepur Kalyanpur Panchayat Bhawan to Kharkasa (2.350 K.M)	329422.00	329422.00	329422.00	329422.00	329422.00	1647110.00	9832799.00	11479909.00
3	Kukur Bhuka Main Road to Chakarwa Khas. (1.951 K.M)	247959.00	247959.00	247959.00	247959.00	247959.00	1239795.00	11048275.00	12288070.00
4	Brati Tola More to North Harijan Tola. (1.140 K.M)	250462.00	250462.00	250462.00	250462.00	250462.00	1252310.00	5065110.00	6317420.00
5	Chhathiyaon Maharadeur to Dighwa. (3.000 K.M)	437000.00	437000.00	437000.00	437000.00	437000.00	2185900.00	11991733.00	14176733.00
6	RCD Road to Bantriapur. (1.420 K.M)	225621.00	225621.00	225621.00	225621.00	225621.00	1128105.00	6250690.00	7378795.00
	Total	2167505.00	2167505.00	2167505.00	2167505.00	2167505.00	10837525.00	65471539.00	76309064.00

As per Agreement on 0.23%

Sl No.	Name of Work	1st Year Maintenance	2nd Year Maintenance	3rd Year Maintenance	4th Year Maintenance	5th Year Maintenance	Total Maintenance	Construction Const	Total Cost
1	Hussepur Jagtauli to Bhagwanpur (4.970 K.M)	675484.00	675484.00	675484.00	675484.00	675484.00	3377419.00	21233981.00	24611400.00
2	Hussepur Kalyanpur Panchayat Bhawan to Kharkasa (2.350 K.M)	328664.00	328664.00	328664.00	328664.00	328664.00	1643322.00	9810184.00	11455505.00
3	Kukur Bhuka Main Road to Chakarwa Khas. (1.951 K.M)	247389.00	247389.00	247389.00	247389.00	247389.00	1236943.00	11022864.00	12259807.00
4	Brati Tola More to North Harijan Tola. (1.140 K.M)	249886.00	249886.00	249886.00	249886.00	249886.00	1249430.00	5053460.00	6302890.00
5	Chhathiyaon Maharadeur to Dighwa. (3.000 K.M)	435995.00	435995.00	435995.00	435995.00	435995.00	2179973.00	11961152.00	14144127.00
6	RCD Road to Bantriapur. (1.420 K.M)	225102.00	225102.00	225102.00	225102.00	225102.00	1125510.00	6236313.00	7361824.00
	Total	2162520.00	2162520.00	2162520.00	2162520.00	2162520.00	10812600.00	65320954.00	76133554.00
	Say Rs.	2162520.00	2162520.00	2162520.00	2162520.00	2162520.00	10812600.00	65320954.00	76133554.00