

Name of Agency :- M/S Shivam Kumar,
Add. - At. - Chhota Bariyarpur,
P.O - Motihari, P.S - Chhatauni,
Distt. - East Champaran.
Mo. No. 9572400000/6204356391
Email. - shivamsingh895@gmail.com

Name Of Work :- Repair of Road & C.D Work With Five Year Maintenance Of
Package No. MR-N/2022-23-PAKRIDAYAL/-05. Under 3054
(New Maintenance Policy 2018)

Agreement No- 42760/2022-23

R.W.D (W) Div. Pakridayal

Rate approved by :- S.E, R.W.D, MOTIHARI

C.E-3, Letter No :- 1293 (WE) Date- 14.03.2023

Construction Cost :- 05,77,04,179.00

Maintenance. Cost :- 01,17,73,711.00

Total :- 06,94,77,890.00

Agreement Value :- 06,94,77,890.00 (Rupees Six Crore Ninety Four Lakh
Seventy Seven Thousand Eight Hundred Ninety Only)

Date of Work Order :- 25/03/2023

Time Of Completion :- 24/12/2023

Performance Security :- 14,10,000.00

Additional Performance Security :- 27,50,000.00

Submitted to Division by B.G & N.S.C/- 24,24,000.00
F.D 41,60,000.00
38,31,000.00

Security Deduct From Bill :- 5%

No Of Road :- 03 (Three)

Rate :- 01.39 % Below.

M/s Shivam Kumar
Avinash Kumar
Partner

W. Singh
25/3/23
Executive Engineer
RWD WORKS DIVISION
25/3/23



Standard Form : Agreement

42 MAR 2022 - 23

AS 922383

बिहार सहकारी
पूरुब विभाग
मोतिहारी, पूरुब
फोन-15790-91

This agreement, made the 25 March day of 2023, between Executive Engineer, Rural Work Department, Works Division Pakridayal, East Champaran of the one part, M/S Shivam Kumar, Add. - At. - Chhota Bariyarpur, P.O - Motihari, P.S - Chhatauni, Distt - East Champaran. Whereas the Employer is desirous that the Contractor of the Repair of Road & C.D Work With Five Year Maintenance Of Package No. MR-N/2022-23 PAKRIDAYAL /-05. Under M.R. 3054 ((New Maintenance Policy 2018). and the employer has accepted the Bid by the contractor for the execution and completion of such works and the remedying of any defects therein at a cost Rs - 06,94,77,890.00 (Rupees Six Crore Ninety Four Lakh Seventy Seven Thousand Eight Hundred Ninety Only) NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.

M/s Shivam Kumar
Avinash Kumar
Partner

[Signature]
25/3/23
Executive Engineer
RWB WORKS DIVISION
25/3/23

Package No. - MR-N/2022-23 Pakridayal/-05

Under :- MR-3054 (New Maintenance Policy 2018)

Tender ID :- 120222



Sl. No.	Road Name	Length (in K.M)	Construction Cost.	Maintenance Cost.	Amount In Rs.
01	Gheghwa Sirauli Punas Main Bazar Road To Lahladpur Schedule Cast	3.600	02,05,93,534.00	33,05,329.00	02,38,98,863.00
02	Nakardeva To Kadma.	4.000	02,13,98,576.00	48,40,839.00	02,62,39,415.00
03	T02 To Semraha.	3.300	01,57,12,069.00	36,27,543.00	01,93,39,612.00
	Total	10.900	05,77,04,179.00	01,17,73,711.00	06,94,77,890.00

M/s S. S. Kumar

M/s S. S. Kumar

Avinash Kumar
Partner

Executive Engineer
RW Division, Pakridayal

M/s S. S. Kumar

Partner

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:

i) Letter of Acceptance;

ii) Notice to proceed with the works;

iii) Contractor's Bid;

iv) Contract Data;

v) Special Conditions of contract and General Conditions of Contract;

vi) Specifications;

vii) Drawings;

viii) Bill of Quantities; and

ix) Any other document listed in the Contract Data as forming part of the contract.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

The Common Seal of

was hereunto affixed in the presence of:
Signed, Sealed and Delivered by the said

in the presence of:
Binding Signature of Employer

Binding Signature of Contractor

M/s Shivani Kumar
Awinathumar
Partner

Suba
25/3/23

Vijay
25/3/23
Executive Engineer
RWD WORKS DIVISION
Pataliputra