

Bill of Quantity for the work of Construction & Maintenance of
Road, CD & HL Bridge at Bangaon Chainpur road
Vaidyanath Khan house to Koylathan tak Approved by S.E. RWD
Saharsa vide letter no enc Dated 24.03.23 and Technically
approved by CE-2 Patna vide letter no.111-556/2022-23 Dated 20.03.23
Rs. 637.32 Lac

Estimated Cost :- Rs. 223.24428 lac (Construction Cost Road)
Rs. 18.57598 lac (Maintenance Cost Road)
Rs. 392.91484 Lac (Const Cost. Bridge)
Rs. 2.44147 Lac (Maint. Cost Bridge)
Total Rs. 637.17657 lac

Agreement No. :- S.B.D/ MMGSY NDB/23-24
Agreement Amount :- Rs. 2,22,90,941.00 (Const. Cost Road)
Rs. 18,54,812.00 (Maint. Cost Road)
Rs. 3,92,32,547.00 (Const. Bridge)
Rs. 2,43,781 (Maint. Bridge)
Total : Rs. 6,36,22,081.00

Performance Security @ 2% Rs. 1273000.00 Required

BG No. 0400323IPG000030 Dated 19.09.23 Rs. 1275000.00
Total : Rs. 1275000.00 Submitted

Rest Performance Security @ 8% to be deducted from contractors bill
Additional Performance Guarantee : Rs. 160000.00 Required

BG No. 0400323IPG000029 Dated 19.09.23 Rs. 160000.00
Total : Rs. 160000.00 Submitted

Date of Commencement : 21.07.23 (Vide L.No 1164 Dated 21.07.23)

Time of Completion of Work :- 12 Months Up to 20.07.24

Tender Approved vide Engg. Inchief L. No. 1119 dated 26.06.23

S.E. No 571 Dated 05.07.23 @ 0.15 % Below with all taxes

In witness whereof the parties thereto have caused this agreement to be executed the day
and year first before written.

The Common Seal of ...Firm Name .. was hereunto affixed in the presence of :

Signed, Sealed and Delivered by the said

..... in presence of .

Binding Signature of Employer Executive Engineer, R.W.D Works Division, Saharsa
SINCON INFRASTRUCTURE PVT. LTD.

Binding Signature of Contractor
Director

10/11/23

Executive Engineer
R.W.D. Works Division
SAHARSA

10-11-2023