

Name of Agency :- M/S Shivam Kumar,  
Add. - At. - Chhota Bariyarpur,  
P.O - Motihari, P.S - Chhatauni,  
Distt. - East Champaran.  
Mo. No. 9572400000/6204356391  
Email. - shivamsingh895@gmail.com

Name Of Work :- Construction of Revised Road & C.D Work With Five Year  
Maintenance Of Package No. MR-N/2022-23-PAKRIDAYAL/-05.  
Under 3054 (New Maintenance Policy 2018)

Supplementary. **Agreement No-** 13 M30 (S)  
2023-24

R.W.D (W) Div. Pakridayal

Rate approved by :- S.E, R.W.D, MOTIHARI

S.E, Letter No :- 643 (WE) Date- 21.06.2023

Construction Cost :- 30,56,817.00

Maintenance. Cost :- 06,24,400.00

Total :- 36,59,217.00

Agreement Value :- 36,59,217.00 (Rupees Six Crore Ninety Four Lakh  
Seventy Seven Thousand Eight Hundred Ninety Only)

Date of Work Order :- 04/07/2023

Time Of Completion :-

Performance Security :- 02,55,000.00

Additional Performance Security :- 0.00

Submitted to Division by B.G & N.S.C :- 02,55,000.00

Security Deduct From Bill :- 5%

No Of Road :- 03 (Three)


Rate :- 01.39 % Below.

M/s Shivam Kumar  
Avinash Kumar  
Partner

*[Signature]*  
4/7/23

*[Signature]*  
4/7/23  
Executive Engineer  
R.W.D. (W) Division  
Pakandayal  
4/7/23





2066 मेम (शिव कुमार) एच. वी. बरियारपुर  
22-06-2023 मोतीहारी - छोटा बरियारपुर  
शिव कुमार का नाम पर 704346  
सुप्रीम कोर्ट का फैसला  
विद्यमान कार्यालय, मोतीहारी  
वा. सं. 142-89

**Standard Form : Supplementary Agreement**  
13 मई 2023 / 2023-24

This agreement, made the 04 July day of 2023, between Executive Engineer, Rural Work Department, Works Division Pakridayal, East Champaran of the one part, M/S Shivam Kumar, Add. - At. - Chhota Bariyarpur, P.O - Motihari, P.S - Chhatauni, Distt - East Champaran. Whereas the Employer is desirous that the Contractor of the Construction of Revised Road & C.D Work With Five Year Maintenance Of Package No. MR-N/2022-23 PAKRIDAYAL /-05. Under M.R. 3054 ((New Maintenance Policy 2018). and the employer has accepted the Bid by the contractor for the execution and completion of such works and the remedying of any defects therein at a cost Rs - 36,59,217.00 (Rupees Six Crore Ninety Four Lakh Seventy Seven Thousand Eight Hundred Ninety Only)  
NOW THIS AGREEMENT WITNESSETH as follows:

2. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.

M/s Shivam Kumar  
Awnahelumar

4/7/2023

4/7/23  
Executive Engineer  
R.W.D. (M) Division  
Pakridayal



Package No. – MR-N/2022-23 Pakridayal/-05

Under :- MR-3054 (New Maintenance Policy 2018)

Sl. No.	Road Name	Length (in K.M)	Construction Cost.	Maintenance Cost.	Amount In Rs.
01	Gheghwa Sirauli Punas Main Bazar Road To Lahladpur Schedule Cast	3.600	10,82,420.00	01,75,274.00	12,57,694.00
02	Nakardeva To Kadma.	4.000	11,26,077.00	02,56,756.00	13,82,834.00
03	T02 To Semraha.	3.300	08,26,320.00	01,92,369.00	10,18,689.00
	<b>Total</b>	<b>10.900</b>	<b>30,34,817.00</b>	<b>06,24,400.00</b>	<b>36,59,217.00</b>

M/s Shivan Kumar

Avinash Kumar  
Partner

Executive Engineer  
RWD (W) Division, Pakridayal.

Executive Engineer  
R.W.D. (W) Division  
Pakridayal

4/7/23  
AKM3