

(GST Claim @ 18% approved vide Lt. No. 289 Anu., Dated 13.06.2024 of S.E., R.W.D., Works Circle, Madhepura)

This Agreement made the day of 2024 Between The Executive Engineer, Rural Works Department, Works Division Madhepura (The Employer) of the one part and Lalan Kumar, At- Lahi, Shankarpur, Madhepura, Madhepura, Dist- Madhepura - 852113 Contractor” of the other part. Whereas the Employer is desirous that the Contractor execute output and performance based Rural Road contract for construction and maintenance of 01 Road under Package No.- MR-N/2019-20 Madhepura/14 in MR-New Scheme; (Tender ID-92853) (Bid ID-405744) hereinafter called (“The works”) “the work and the Revised of GST claim approved by the Superintendent Engineer. RWD, Works Circle Madhepura, stated as follows at a contract price of Rs 13,89,841.00 (Rupees Thirteen Lakhs Eighty Nine Thousand Eight Hundred Forty One Only)

For The Revised Rate of GST, Details is given Below:-

1. Biraili Bazar To Madheli Sayphon Road

Sl. No.	Construction Cost as per Agreement without GST	As per Agreement with GST 12%	As Per Agreement with GST 18%	Approved Claim Amount
1	22114930.00	24604431.00	25885231.00	1280800,00
2	For Maintenance Work	2066291.00	2175332.00	109041.00
Total Claim Amount:-				1389841.00

Label number

1389841

[Signature]

Executive Engineer
R.W.D. (W) Div.
Ch Madhepura

3/11/24
25/02/24
25/6/24

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

Besides the terms & Condition of SBD/MBD Agreement will be part of agreement:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein and undertaking routine maintenance for 5 years, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - i) Letter of Acceptance;
 - ii) Contractor's Bid;
 - iii) Section VI – General Conditions,
 - iv) Section VII – Particular Conditions, Notice to proceed with the works;
 - v) Section V – Technical Specifications (General and Supplementary Technical Specification)
 - vi) Appendix A - Drawings;
 - vii) Section IV – Works Schedule
 - viii) Quality Plan for Output and Performance Based Road Contract as per Clause A14.1 of the Technical Specifications;
 - ix) Appendices to the Contract;
 - x) Addenda issued during bid period; and
 - xi) Any other relevant listed in the Particular Conditions together with any post bid correspondence.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

The Common Seal of


was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said

in the presence of:

Binding Signature of Employer:

Binding Signature of Contractor


25/6/24
Executive Engineer

R.W.D. (W) Div.

Madhepura


25/6/24
Lakshmi

कार्यपालक अभियंता का कार्यालय
ग्रामीण कार्य विभाग, कार्य प्रमण्डल, मधेपुरा।

पत्रांक- 1502

दिनांक- 18/6/24

प्रेषक,

ई० विद्यानन्द प्रसाद,
कार्यपालक अभियंता,
ग्रामीण कार्य विभाग,
कार्य प्रमण्डल, मधेपुरा।

सेवा में,

श्री ललन कुमार,
ग्राम- वार्ड नं० 01, पी.एच.ई.डी. के निकट,
जिला- मधेपुरा।

विषय- आपके द्वारा समर्पित GST दावे के स्वीकृति के उपरान्त पूरक एकरारनामा कराये जाने के संबंध में।

प्रसंग- अधीक्षण अभियंता, ग्रामीण कार्य विभाग, कार्य अंचल, मधेपुरा का पत्रांक 289 अनु० दिनांक 13.06.2024

महाशय,

उपर्युक्त विषयक प्रासंगिक पत्र के संबंध में कहना है कि आपके द्वारा समर्पित GST दावे की स्वीकृति प्राप्त हुई है। जिससे संबंधित पूरक एकरारनामा कराये जाने हेतु प्रतिभूति की राशि समर्पित कर पूरक एकरारनामा कराना सुनिश्चित करें। एकरारनामावार प्रतिभूति की राशि की विवरणी निम्न प्रकार है-

क्रम सं०	एकरारनामा सं०	पूरक एकरारनामा की राशि	प्रतिभूति की राशि
1	94 MBD/2020-21	13,89,841.00	70,000.00
2	94 SBD/2020-21	12,27,195.00	25,000.00

विष्णुसभाजन

(ई० विद्यानन्द प्रसाद)
कार्यपालक अभियंता।

Received
for R.K. Sharma
18/6/24

18/06/24

18/6/24

अधीक्षण अभियंता का कार्यालय,
ग्रामीण कार्य विभाग, कार्य अंचल, मधेपुरा।
पत्रांक 289/2024

प्रेषक,

ई0 राजीव रंजन सुधांशु,
अधीक्षण अभियंता,

सेवा में,

कार्यपालक अभियंता,
ग्रामीण कार्य विभाग,
कार्य प्रमंडल, मधेपुरा।

मधेपुरा, दिनांक 13.06.2024

पुनरीक्षित परिमाण विपत्र अनुमोदन करने के संबंध में।

प्रसंग :

आपका पत्रांक 1425 अनु0, दिनांक 10.06.2024

महाशय,

उपर्युक्त विषयक प्रसांगिक पत्र के आलोक में सूचित करना है कि निम्नांकित पथों के स्वीकृत प्राक्कलन में 12% GST प्रावधान था, जबकि विभागीय पत्रांक 3322 दिनांक 05.12.2022 द्वारा GST 12% से बढ़ाकर 18% GST किये जाने के फलस्वरूप आपके द्वारा समर्पित GST प्रस्ताव की स्वीकृति दी जाती है। कार्यपालक अभियंता यह सुनिश्चित करेंगे की संवेदक द्वारा GST का भुगतान ससमय किया गया हो।

क्र0 सं0	योजना का नाम	एकरारनामा संख्या	लम्बाई (KM)	GST दावा की राशि	पुनरीक्षित परिमाण विपत्र की राशि
1.	Construction of Road from Barilli Bazar to Madheli Syphon Road.	94 MBD/ 2020-21	6.526	13,89,841=00	2,94,31,882=00
2.	Construction of Road From Bariyahi to Madheli Via Rd to Vasudev Ram House to Machaha tola Kameshwar.	94 SBD/ 2020-21	4.435	12,27,195=00	2,77,08,168=00

अनु0:—यथोक्त।

विश्वासभाजन,

अधीक्षण अभियंता,

ग्रामीण कार्य विभाग, कार्य अंचल,
मधेपुरा।