

Government of Bihar



RURAL WORKS DEPARTMENT REVISED AGREEMENT DOCUMENT

Name of Work : *Construction of Road Work Under (MR 3054), Package No.- MR-N/19-20 Bhagalpur/12 Under Gauradih/ Shahkund/ Sultanganj/ Jagdishpur/ Nathnagar Block.*

Name of Agency: **Amarpur Construction Co.(P) Ltd.**

At+Po- Amarpur, Dist- Banka

Pin Code:- 813105

Mob:- 9931060622 , Gmail- k_09@ymail.com

Total Revised Agreement Cost: Rs. 6,11,63,057.00 (Rupees Six Crore Eleven Lakh Sixty Three Thousand Fifty Seven Only)

Rate Quoted:- Rate: 0.05 % below

Agreement No: - 16 MBD of Year 20-21

Date of Work Start - 15 / 09 / 2020

Date of Work Complete - 15 / 06 / 2021

Amarpur Cons. Co. (P) Ltd.

Pramod Mr. Singh
Director

Executive Engineer
Rural Works Department
Works Division Bhagalpur

Received One copy
Pramod Mr. Singh
16/11/22

भारतीय गैर न्यायिक INDIA NON JUDICIAL

एक हजार रुपये
रु.1000

ONE THOUSAND RUPEES
Rs.1000

बिहार BIHAR

1) Revised Agreement Amount :-

24394 31/08/2022
22-3-22
Construction Cost :- 5,15,80,976.00
Maintenance cost :- 95,82,081.00
Total :- 6,11,63,057.00

2) Work Order Date :-

15/09/2022

3) Completion Date :-

15/06/2024

कोशिका: 0.05 (Zero Decimal Zero Five Percent) below the estimate cost

(A) Standard Form of Agreement
(REVISED AGREEMENT)

This agreement made the 15 Day of September 2022 of between The **Executive Engineer, Rural Works Department, Works Division, Bhagalpur** .(Hereinafter called "the Employer") of the part one and **Amarpur Construction Co.(P) Ltd. At+Po- Amarpur, Dist- Banka. Bihar** . (Herein after called "the contractor" of the other part).

Whereas the Employer is desirous that the Contractor execute output and performance based Rural Road contract for the Construction & 5 years maintenance of (Package No.): **MR-N/19-20 Bhagalpur/12 under Gauradih/ Shahkund/ Sultanganj/ Jagdishpur/Nathnagar Block under 3054 MR Scheme (Year 2019-20) Details In BOQ (Which is Part of Agreement Paper)** [name and identification number of contract] (hereinafter called "the works") and Employer has accepted the Bid by the Contractor for the execution and completion of such works and the remedying of any defects therein at a cost:

Amarpur Cons. Co. (P) Ltd.

Director

प्रमंडलीय लेखा पदाधिकारी
सांख्यिक कार्य विभाग
प्रमंडल भगलपुर

कार्यपालक अभियंता
ग्रामीण कार्य विभाग
कार्य प्रमंडल भगलपुर

(herein after called " The works") and the employer has accepted the bid by the Contractor for the execution and completion of such works and remedying of any defects therein, at a contract price of rupees.

REVISED AGREEMENT DETAILS

(only Three Road Revised In this Group)

Road Name:-

(1) Repair of Road From Fulwaria to Amarpur road.

(2) Repair of Road From Bausi RCD Road Khiribandh to Mukharia Pokhar Road.

(3) Repair of Road From Bausi PWD to Angari Path.

Road Name	Length (KM)	Construction Cost	Maintenance Cost	Total Cost
Repair of Road From PWD Road Maksaspur Road (Kanu Tola) To Harijan Tola.	0.500	28,67,221.00	5,05,365.00	33,72,586.00
Repair of Road From Datbat Gramin Cold Storage to Takkipur Via Salepur road.	1.200	68,26,265.00	11,02,824.00	79,29,089.00
Repair of Road From Fulwaria to Amarpur road. (Revised)	3.200	1,12,61,527.00	22,43,472.00	1,35,04,999.00
Repair of Road From Bausi RCD Road Khiribandh to Mukharia Pokhar Road (Revised)	1.810	68,62,210.00	15,55,051.00	84,17,261.00
Repair of Road From Bhagalpur Baunshi Road Ke (Baijani More) to Ramnagar harijan Tola Tak	2.700	88,66,748.00	26,30,581.00	1,14,97,329.00
Repair of Road From Bausi PWD to Angari Path (Revised)	2.200	1,48,97,005.00	15,44,788.00	1,64,41,793.00
Total:-	11.610	5,15,80,976.00	95,82,081.00	6,11,63,057.00

Constructions & 5-Years Maintenance Cost Rs. 6,11,63,057.00

(Rupees Six Crore Eleven Lakh Sixty Three Thousand Fifty Seven Only)

Amarpur Cons. Co. (P) Ltd.

Premod. K. Singh
Director

प्रमोद कुमार सिंघ
सहजीव विकास मन्त्रालय
राष्ट्रीय ग्रामीण विकास
द

15/9/22
कार्यपालक अभियंता
ग्रामीण कार्य विभाग
कार्य प्रमंडल भागलपुर

(herein after called " The works") and the employer has accepted the bid by the Contractor for the execution and completion of such works and remedying of any defects therein, at a contract price of rupees.

PREVIOUS AGREEMENT DETAILS

Road Name	Length (KM)	Construction Cost	Maintenance Cost	Total Cost
Repair of Road From PWD RoadMaksaspur Road(Kanu Tola) To Harijan Tola,	0.500	28,67,221.00	5,05,365.00	33,72,586.00
Repair of Road From Datbat Gramin Cold Storage to Takkipur Via Salepur road.	1.200	68,26,265.00	11,02,824.00	79,29,089.00
Repair of Road From Fulwaria to Amarpur road.	3.200	64,00,144.00	25,13,108.00	89,13,252.00
Repair of Road From Bausi RCD Road Khiribandh to Mukharia Pokhar Road	1.810	52,05,117.00	15,55,052.00	67,60,169.00
Repair of Road From Bhagalpur Baunshi Road Ke (Baijani More) to Ramnagar harijan Tola Tak	2.700	88,66,748.00	26,30,581.00	1,14,97,329.00
Repair of Road From Bausi PWD to Angari Path	2.200	87,26,984.00	18,02,049.00	1,05,29,033.00
Total:-	11.610	3,88,92,479.00	1,01,08,979.00	4,90,01,458.00

Constructions & 5-Years Maintenance Cost Rs. 4,90,01,458.00

(Rupees Four Crore Ninety Lakh One Thousand Four Hundred Fifty Eight Only)

NOW THIS AGREEMENT WITNESSTH as follow :

1. In this Agreement, Words and expressions shall have the same meanings as are respectively assigned to them in the general conditions hereafter referred to, any they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payment to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects therein conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the works and the remedying the defects wherein the contract price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract

Amarpur Cons. Co. (P) Ltd.

Pramod K. Singh
Director

15/9/2022
ग्रामिणीय सेवा प्राधिकरण
सं. १५११

15/9/22
कार्यपालक अभियंता
ग्रामीण कार्य विभाग
कार्य प्रमडल भागलपुर
15/9/22

4. The following documents shall be deemed to form and be read and constructed as part of this Agreement, viz ;

- i. Letter of Acceptance
- ii. Contractor's Bid;
- iii. Section VI- General Conditions;
- iv. Section VII- Particular Conditions;
- v. Section V- Technical Specifications (General and Supplementary Technical Specifications);
- vi. Appendix A-Drawings
- vii. Section IV- Works Schedule
- viii. Quality Plan for Output and Performance Based Road Contract as per Clause A14.1 of the Technical Specifications
- ix. Appendices to the contract
- x. Addenda issued during bid period
- xi. Any other relevant documents Listed in the particular conditions together with any post bid correspondence.

In witness whereof the parties thereto have caused this agreement to be executed the day and year first before written.

Special Conditions of Contract.

Along with conditions given in the agreement form, all other conditions like conditions of N.I.T. & its enclosures, conditions of tender decision order, condition of Administrative sanction, conditions of technical sanction, the instruction issued from time to time by the Govt. officials in any form will be applicable.

- 1) Hire charge of departmentally supplied Road Roller in any will be recovered on the rate applicable.
- 2) Cost of Empty bitumen drums will be recovered on the rate applicable.
- 3) Form M & N with affidavit and clearance challan from Mining Department should be deposited.
- 4) Material Test report from concerned Govt. Department should be deposited by the contractor at his own cost and it should be satisfactory.
- 5) If defective materials are found at site, the contractor will be completely responsible for that.
- 6) The updated work programme shall be submitted at intervals of 30 days.
- 7) This agreement is valid subject to verifications of amount of security deposit, performance security amount/performance guarantees amount. If in process of verification, these amount in any form found false, the agreement will be cancelled automatically and further proper action will be taken as per govt. orders.

The common seal of _____

Was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said _____

In the presence of:

Bidding signature of Employer _____

Bidding signature of Contractor _____

Amarpur Cons. Co. (P) Ltd.
Pranod K. Singh
Director

प्रमोद सिंह
प्रमोद सिंह लेखा प्रदायक
ग्रामीण कार्य विभाग
नगर प्रमोद, भागलपुर

कार्यपालक अभियंता
ग्रामीण कार्य विभाग
कार्य प्रमोद भागलपुर
15/01/2022