

भारतीय गैर न्यायिक INDIA NON JUDICIAL

एक हजार रुपये

रु.1000

ONE THOUSAND RUPEES

Rs.1000

भारत

सत्यमेव जयते

INDIA

06/06/2023 बिहार BIHAR

100001-1000

अनिल कुमार सिन्हा
मुद्रांक बिक्रेता, LNo-32A/84
निबंधन कार्यालय, कटिहार

AT 655955

Agreement

MR-3054

(बिहार ग्रामीण पथ अनुसंधान नीति 2018 योजना)

Agreement

This Agreement, made the MBD day of Year – 2023-24

Between Executive Engineer, Rural Works Department, Works Division, Barsoi, Katihar of the one part, and M/s Honey Construction Company, Mirchaibari, Katihar, District- Katihar, State-Bihar, Pincode- 854105 (Bid Id.- 518648)

Whereas the Employer is desirous that the Contractor execute Outpur and Performance based Rural Road Contract for the Maintenance of Road Construction & Maintenance of Road MR-N/22-23 BARSOI /12 (i) PMGSY Road Dwasay Chowk to Mirchairiya Rahika Santhali Tola. (ii) T02 to Sihla. (iii) PMGSY Chatna Ghat Kelabri Santhali Tola Via Surha Santhali. (Tender Id- 120123) (Block-Dandkhora) and the E/I has accepted the Bid by the Contractor for the execution of such Works and the Remedying of any defects therein, at Contract Price of Rs.- 3,51,73,385.00 (Three Crore Fifty One Lakh Seventy Three Thousands Three Hundred Eighty Five Rupees) Only.

Honey Construction Company

Benedict M. M. M.
Partner

Supn
13/06/23
Executive Engineer
Rural Works Department
Works Division, Barsoi

ग्रामीण कार्य विभाग, कार्य प्रमण्डल, बारसोई (कटिहार)

MR-3054 (बिहार ग्रामीण पथ अनुरक्षण नीति 2018 योजना)

1	Name of Contractor and Address	:-	M/s Honey Construction Company Mirchaibari, Katihar, District- Katihar, State-Bihar, Pincode- 854105 (Bid Id.- 518648)		
2	Registration No./ Department	:-	1210173 / Class-1	28-Jun-2021 to 27-Jun-2026	
3	PAN	:-	AAIFH6980J		
4	GST	:-	10 AAIFH6980J1Z8		
3	Name of Work :-				
MR-N/22-23 BARSOI /12 (Tender Id- 120123)		Length (K.M.)	Agreement Amount		
			Const. Cost (In Lakh)	Main. Cost (In Lakh)	Total Cost (In Lakh)
(i)	PMGSY Road Dwasay Chowk to Mirchairiya Rahika Santhali Tola.	2.130	84.20365	23.64488	107.84853
(ii)	T02 to Sihla.	1.600	79.69912	18.32260	98.02172
(iii)	PMGSY Chatna Ghat Kelabri Santhali Tola Via Surha Santhali.	1.905	127.01142	18.85217	145.86360
Total :-		5.635	290.91419	60.81965	351.73385
4	Agreement No./Year	:-	..11..... MBD /2023-24		
5	Date of Work Order	:-	dt 13.07.23		09 Month
6	Date of Completion	:-	dt 12.07.24		
7	Notice Inviting Tender	:-	MR-3054-23 / 2022-23		
8	News Paper in which Tender Published	:-	News Paper - Danik Jagran Date of Publication - 19.07.2022 PR No. - 5233 (RWD) 2022-23 Date of Receipt - 17.08.2022		
9	Below	:-	17.01 % Below		

Honey Construction Company

Bond in year

13/7/23

Executive Engineer
Rural Works Department
Works Division, Barsoi



ग्रामीण कार्य विभाग, कार्य प्रमण्डल, बारसोई (कटिहार)

MR-3054 (बिहार ग्रामीण पथ अनुरक्षण नीति 2018 योजना)

1	Name of Work	:-	PMGSY Road Dwasay Chowk to Mirchairiya Rahika Santhali Tola.	
2	Lenth (K.M.)	:-	2.130 K.M	
3	Amount & Date of Administrative	:-	135.754 Lakh Lt. No.- 455 / 04.07.2022	
4	Amount & Date of Technical Sanction	:-	101.466+28.491 = 129.957 Lakh / Dt- 25.07.2022	
5	Estimated Cost :-			
	Const. Const.	:-	101.46560	Lakh
	Maintenance Cost.	:-	28.49124	Lakh
	Total	:-	129.95684	Lakh
6	<u>Agreement Details Below :-</u> (GST 12 %, L-Cess 1 % and Seigniorage Fee Included)			
	Agreement Amount for Const.	:-	84.20365	Lakh
	Maintenance Amount	:-	23.64488	Lakh
	Total	:-	107.84853	Lakh

Sl. No.	Const. Cost. (In Lakh)	1 st Year (In Lakh)	2 nd Year (In Lakh)	3 rd Year (In Lakh)	4 th Year (In Lakh)	5 th Year (In Lakh)	Total Agreement Amount (In Lakh)
1	84.20365	1.38112	2.31249	5.82042	5.24090	8.88995	107.84853

Honey Construction Company

Beneel m yon Partner

13/7/23

Executive Engineer
Rural Works Department
Works Division, Barsoi

ग्रामीण कार्य विभाग, कार्य प्रमण्डल, बारसोई (कटिहार)
MR-3054 (बिहार ग्रामीण पथ अनुरक्षण नीति 2018 योजना)

1	Name of Work	:-	T02 to Sihla.
2	Lenth (K.M.)	:-	1.600 K.M.
3	Amount & Date of Administrative	:-	125.463 Lakh / Lt. No. - 455 / 04.07.2022
4	Amount & Date of Technical Sanction	:-	96.037+22.078 = 118.115 Lakh / Dt- 25.07.2022
5	Estimated Cost :-		
	Const. Const.	:-	96.03779 Lakh
	Maintenance Cost.	:-	22.07808 Lakh
	Total	:-	118.11587 Lakh
6	Agreement Details Below :- (GST 12 %, L-Cess 1 % and Seigniorage Fee Included)		
	Agreement Amount for Const.	:-	79.69912 Lakh
	Maintenance Amount	:-	18.32260 Lakh
	Total	:-	98.02172 Lakh

Sl. No.	Const. Cost. (In Lakh)	1 st Year (In Lakh)	2 nd Year (In Lakh)	3 rd Year (In Lakh)	4 th Year (In Lakh)	5 th Year (In Lakh)	Total Agreement Amount (In Lakh)
1	79.69912	1.04831	1.73314	4.38782	4.19878	6.95455	98.02172

Honey Construction Company
Bimal Mishra
Partner

13/7/23

13/7/23
Executive Engineer
Rural Works Department
Works Division, Barsoi

ग्रामीण कार्य विभाग, कार्य प्रमण्डल, बारसोई (कटिहार)
MR-3054 (बिहार ग्रामीण पथ अनुसंधान नीति 2018 योजना)

1	Name of Work	:-	PMGSY Chatna Ghat Kelabari Santhali Tola Via Surha Santhali.	
2	Lenth (K.M.)	:-	1.905 K.M.	
3	Amount & Date of Administrative	:-	186.019 Lakh / Lt. No. 455 / 04.07.2022	
4	Amount & Date of Technical Sanction	:-	153.039+22.716 = 175.755 Lakh/ Dt- 25.07.2022	
5	Estimated Cost :-			
	Const. Const.	:-	153.04383	Lakh
	Maintenance Cost.	:-	22.71620	Lakh
	Total	:-	175.76003	Lakh
6	<u>Agreement Details Below :-</u> (GST 12 %, L-Cess 1 % and Seigniorage Fee Included)			
	Agreement Amount for Const.	:-	127.01142	Lakh
	Maintenance Amount	:-	18.85217	Lakh
	Total	:-	145.86360	Lakh

Sl. No.	Const. Cost. (In Lakh)	1 st Year (In Lakh)	2 nd Year (In Lakh)	3 rd Year (In Lakh)	4 th Year (In Lakh)	5 th Year (In Lakh)	Total Agreement Amount (In Lakh)
1	127.01142	1.09366	1.97440	5.04044	3.76823	6.97544	145.86360

Honey Construction Company
Benu m yon
 Partner

13/11/23

13/07/23
 Executive Engineer
 Rural Works Department
 Works Division, Barsoi

भारतीय गैर न्यायिक INDIA NON JUDICIAL

एक हजार रुपये

रु.1000

ONE THOUSAND RUPEES

Rs.1000

बिहार BIHAR

135 13/04/24

१३५ आर ३६६३ (३६६३) कातिहार

AV 529940

10001-1000

214444

Treasury Officer
Katihar

निराला प्रसाद
स्टाम्प मेजर, सी०-२/१०
निबन्धन कार्यालय, कातिहार

Supplementary Agreement

MR-3054

(बिहार ग्रामीण पथ अनुरक्षण नीति 2018 योजना)

Supplementary Agreement No.	: 02 MBD / 2024-25
Main Agreement No.	: 11 MBD / 2023-24 (Date - 13.07.2023)
Name of Firm of Contractor	: M/s Honey Construction Company
Name of Work	: MR-N/22-23 BARSOI /12
Main Agreement Value	: 351.73385 Lakh
Supplementary Agreement Value	: 18.60186 Lakh (Revised GST Claim)
Total Agreement Value	: 370.33571 Lakh
Date of Agreement	: 10.04.2024
Date of Completion	: As Per Main Agreement

This Agreement made on 10.04.2024 between Executive Engineer, Rural Works Department, Works Division, Barsoi, Katihar of the one part, and M/s Honey Construction Company, Mirchaibari, Katihar, District- Katihar, State-Bihar, Pincode- 854105.

Whereas the Employer is desirous that the Contractor execute MR-N/22-23 BARSOI/12 (i) PMGSY Road Dwasay Chowk to Mirchairiya Rahika Santhali Tola. (ii) T02 to Sihla. (iii) PMGSY Chatna Ghat Kelabri Santhali Tola Via Surha Santhali. (Block-Dandkhora) and the thereafter under take routine maintenance for five years and the Employer has accepted the Bid by the Contractor for the execution and completion of such works and the remedying of any defects and routine maintenance therein, at a cost of Rs.- 3,70,33,571.00 (Three Crore Seventy Lakh Thirty Three Thousands Five Hundred Seventy One Rupees) Only. The Supplementary Agreement Amount to Rs. 18,60,186.00 (Eighteen Lakh Sixty Thousands One Hundred Eighty Six Rupees) Only.

Honey Construction Company

Benod W. Singh
Partner

Executive Engineer
Rural Works Department
Works Division, Barsoi

Page - 1

48
10/7/24



ग्रामीण कार्य विभाग, कार्य प्रमण्डल, बारसोई (कटिहार)
MR-3054 (बिहार ग्रामीण पथ अनुरक्षण नीति 2018 योजना)

1	Name of Contractor and Address	:-	M/s Honey Construction Company Mirchaibari, Katihar, District- Katihar, State-Bihar, Pincode- 854105	
2	Registration No./ Department	:-	1210173 / Class-1	28-Jun-2021 to 27-Jun-2026
3	PAN	:-	AAIFH6980J	
4	GST	:-	10 AAIFH6980J1Z8	

Previous Amount Details :-		Agreement Amount			
Package No. :- <u>MR-N/22-23 BARSOI /12</u>		Length (K.M.)	Const. Cost (In Lakh)	Main. Cost (In Lakh)	Total Cost (In Lakh)
(i)	PMGSY Road Dwasay Chowk to Mirchairiya Rahika Santhali Tola.	2.130	84.20365	23.64488	107.84853
(ii)	T02 to Sihla.	1.600	79.69912	18.32260	98.02172
(iii)	PMGSY Chatna Ghat Kelabri Santhali Tola Via Surha Santhali.	1.905	127.01142	18.85217	145.86360
Total (A) :-		5.635	290.91419	60.81965	351.73385

Letter No.- BRRDA(HQ)-PMGSY-39/2018-Part-1 – 3322 Dt.- 05.12.2023
S.E. R.W.D.W. CIRCLE Lt. No. – 630 Anu Dt- 06.04.2024

Revised Amount Details :-

Package No. :- <u>MR-N/22-23 BARSOI /12</u>		Length (K.M.)	Agreement Amount		
			Const. Cost (In Lakh)	Main. Cost (In Lakh)	Total Cost (In Lakh)
(i)	PMGSY Road Dwasay Chowk to Mirchairiya Rahika Santhali Tola.	2.130	88.65439	24.89959	113.55398
(ii)	T02 to Sihla.	1.600	83.90835	19.29484	103.20319
(iii)	PMGSY Chatna Ghat Kelabri Santhali Tola Via Surha Santhali.	1.905	133.72584	19.85270	153.57854
Total (B) :-		5.635	306.28858	64.04713	370.33571
Supplementary Agreement Value (B – A) =			15.37439	3.22748	18.60186

Honey Construction Company
Benod m
Partner

10/04/24
Executive Engineer
Rural Works Department
Works Division, Barsoi



ग्रामीण कार्य विभाग, कार्य प्रमण्डल, बारसोई (कटिहार)
MR-3054 (बिहार ग्रामीण पथ अनुरक्षण नीति 2018 योजना)

1	Name of Work	:-	PMGSY Road Dwasay Chowk to Mirchairiya Rahika Santhali Tola.	
2	Lenth (K.M.)	:-	2.130 K.M	
3	Amount & Date of Administrative	:-	135.754 Lakh Lt. No.- 455 / 04.07.2022	
4	Amount & Date of Technical Sanction	:-	101.466+28.491 = 129.957 Lakh / Dt- 25.07.2022	
5	Revised BOQ Cost :-			
	Const. Const.	:-	106.82539	Lakh
	Maintenance Cost.	:-	30.00312	Lakh
	Total	:-	136.82851	Lakh
	Below	:-	17.01%	
6	<u>Agreement Details Below :-</u> (GST 18 %, L-Cess 1 % and Seigniorage Fee Included)			
	Agreement Amount for Const.	:-	88.65439	Lakh
	Maintenance Amount	:-	24.89959	Lakh
	Total	:-	113.55398	Lakh

Sl. No.	Const. Cost. (In Lakh)	1 st Year (In Lakh)	2 nd Year (In Lakh)	3 rd Year (In Lakh)	4 th Year (In Lakh)	5 th Year (In Lakh)	Total Agreement Amount (In Lakh)
1	88.65439	1.45441	2.43520	6.12928	5.51901	9.36170	113.55398

Honey Construction Company
Banwari Singh
Partner

[Signature] 16/04/24
Executive Engineer
Rural Works Department
Works Division, Barsoi

[Signature] 16/4

ग्रामीण कार्य विभाग, कार्य प्रमण्डल, बारसोई (कटिहार)
MR-3054 (बिहार ग्रामीण पथ अनुरक्षण नीति 2018 योजना)

1	Name of Work	:-	T02 to Sihla.
2	Lenth (K.M.)	:-	1.600 K.M.
3	Amount & Date of Administrative	:-	125.463 Lakh / Lt. No. - 455 / 04.07.2022
4	Amount & Date of Technical Sanction	:-	96.037+22.078 = 118.115 Lakh / Dt- 25.07.2022
5	Revised BOQ Cost :-		
	Const. Const.	:-	101.10658 Lakh
	Maintenance Cost.	:-	23.24959 Lakh
	Total	:-	124.35617 Lakh
	Below	:-	17.01%
6	Agreement Details Below :- (GST 18 %, L-Cess 1 % and Seigniorage Fee Included)		
	Agreement Amount for Const.	:-	83.90835 Lakh
	Maintenance Amount	:-	19.29484 Lakh
	Total	:-	103.20319 Lakh

Sl. No.	Const. Cost. (In Lakh)	1 st Year (In Lakh)	2 nd Year (In Lakh)	3 rd Year (In Lakh)	4 th Year (In Lakh)	5 th Year (In Lakh)	Total Agreement Amount (In Lakh)
1	83.90835	1.10394	1.82510	4.62065	4.42157	7.32358	103.20319

Honey Construction Company
Bened in y...
Partner

Executive Engineer
Rural Works Department
Works Division, Barsoi

1/1/24

ग्रामीण कार्य विभाग, कार्य प्रमण्डल, बारसोई (कटिहार)
MR-3054 (बिहार ग्रामीण पथ अनुरक्षण नीति 2018 योजना)

1	Name of Work	:-	PMGSY Chatna Ghat Kelabari Santhali Tola Via Surha Santhali.	
2	Lenth (K.M.)	:-	1.905 K.M.	
3	Amount & Date of Administrative	:-	186.019 Lakh / Lt. No. 455 / 04.07.2022	
4	Amount & Date of Technical Sanction	:-	153.039+22.716 = 175.755 Lakh/ Dt- 25.07.2022	
5	Revised BOQ Cost :-			
	Const. Const.	:-	161.13488	Lakh
	Maintenance Cost.	:-	23.92180	Lakh
	Total	:-	185.05668	Lakh
	Below	:-	17.01%	
6	<u>Agreement Details Below :-</u> (GST 18 %, L-Cess 1 % and Seigniorage Fee Included)			
	Agreement Amount for Const.	:-	133.72584	Lakh
	Maintenance Amount	:-	19.85270	Lakh
	Total	:-	153.57854	Lakh

Sl. No.	Const. Cost. (In Lakh)	1 st Year (In Lakh)	2 nd Year (In Lakh)	3 rd Year (In Lakh)	4 th Year (In Lakh)	5 th Year (In Lakh)	Total Agreement Amount (In Lakh)
1	133.72584	1.15171	2.07918	5.30795	3.96822	7.34564	153.57854

Honey Construction Company
Benedict W. M. S. M.
 Partner

10/04/24
 Executive Engineer
 Rural Works Department
 Works Division, Barsoi

10/7/24

अधीक्षण अभियंता का कार्यालय ग्रामीण कार्य विभाग, कार्य अंचल, पूर्णियाँ

पत्रांक 630 (2024) /

पूर्णियाँ, दिनांक 6/4/2024 /

प्रेषक:- अधीक्षण अभियंता,
ग्रामीण कार्य विभाग,
कार्य अंचल, पूर्णियाँ।

सेवा में,
कार्यपालक अभियंता,
ग्रामीण कार्य विभाग,
कार्य प्रमण्डल, बारसोई

विषय:- नई अनुरक्षण नीति 2018 (NMP) योजनान्तर्गत स्वीकृत योजनाओं में GST दर 12% से बढ़ाकर 18% की स्वीकृति के संबंध में।

प्रसंग:- कार्यपालक अभियंता, ग्रामीण कार्य विभाग, कार्य प्रमण्डल, बारसोई कटिहार पत्रांक
622 दिनांक 21/03/2024

महाशय,
उपर्युक्त विषयक प्रासंगिक पत्र के संबंध में कहना है कि नई अनुरक्षण नीति 2018 (NMP) योजनान्तर्गत स्वीकृत योजनाओं में GST दर 12% से बढ़ाकर 18% होने के फलस्वरूप पुनरीक्षित विस्तृत परियोजना प्रतिवेदन तथा परिमाण विपत्र अनुमोदित कर अग्रतर कार्रवाई हेतु लौटाई जा रही है।

जिसकी विवरणी निम्नवत् है :-

Sl. No.	Block	Name of Contractor	Name of Work	Length (In KM)	As per BOQ Amount (In Rs.)	Revised BOQ Amount (In Rs.)
1	Dandkhora	M/s Honey Construction Company	PMGSY Road Dwasay Chowk to Mirchairiya Rahika Santhali Tola.	2.130	12995365.00	13682851.00
2			T02 to Sihla.	1.600	11811269.00	12435617.00
3			PMGSY Chatna Ghat Kelabri Santhali Tola Via Surha Santhali.	1.905	17576045.00	18505668.00

विश्वास भाजन

अधीक्षण अभियंता,
ग्रामीण कार्य विभाग,
कार्य अंचल, पूर्णियाँ

Bemal w n m

Executive Engineer
Rural Works Department
Works Division, Barsoi

19/4/24