

2000×9 = 9000

arrown lights in the construct date or forecast th

and therein barry charted that my charty is the

Agreement

Date of Start- 28-10-202 7 Date of Completion -.. 27 - 07 - 202 \$

19.05% Below

This, Agreement, made the......day of between the Executive Engineer Rural Works Department Works Division Udakishunganj, District-Madhepura (The Employer) of the one part and Manas Piyush, Saharsha Contractor" of the other part. Whereas the Employer is desirous that the Contractor execute output and performance based Rural Road contract for construction and maintenance of Road Namely- MR-N/23-24 UDAKISHUNGANJ-13 (Tender-ID-133676) (Bid ID-581135)

SINO	Block	Name of road	Lengt h Km	Const cost Amount	Maint. work Amount	Total Amount
1	Chousa	L030 Se Gauraiya	1.270	85,27,238	10,71,056	95,98,294
	ģ	Total	1.270	85,27,238	10,71,056	95,98,294

(hereinafter called ("The works") and the Employer has accepted the Bid by the Contractor for the execution of such works and the remedying of any defects therein, at a contract price of construction cost Rs-85,27,238+Maintenance-10,71,056= Rs.95,98,294/- (पंचानवे लाख अंठानवे हजार दो सौ चौरानवे रू0) मात्र

NOW THIS AGREEMENT WITNESSETH

and the parties hereto agree as follows: In this Agreement, words and expressions shall have the same meaning as are respectively assigned to them in the General conditions hereinafter refered to, and they shall be deemed to form and be read and constrgt ued as part of this Agreement.

Executive Engineer **Rural Works Department** Works Division Udakishui