




AGREEMENT

Work has been allotted by C.E.-5. R.W.D. Bihar Patna vide letter no. 2548 dt. 15.09.2024

Below 0.57% BOQ Rate

5% Deducted from R/A Bill

1. Agreement No.- 18 /MBD-NMP-2018/2024-25
2. Estimated Cost Rs. 4,10,82,639.00
(Four crore ten lakh eighty two thousand six hundred thirty nine only.)
3. Agreement value:-4,08,48,468.00 (Four crore eight lakh forty eight thousand four hundred sixty eight only)
4. Performance security Rs.2104000.00 in shape of FD
5. Date of commencement of work: 29-09-2024
6. Date of completion of work: 28-06-2025

This agreement, made the.. day of 2024 Between Executive Engineer, R.W.D. Works Division, Gopalganj-1 of the one part, and Anand Mishra Construction Pvt. Ltd., At. Ramdas Bagahi, Post- Bagahi Bazar, District-Gopalganj Where as the Employer is desirous that Contractor execute construction of Road from MR-N/23-24/Gopalganj-1/08 under 3054 New Maintenance Policy 2018 and the employer has accepted the bid by the contractor for the execution and completion of such works and the remedying of any defects there in at total cost of Rupees 4,08,48,468.00 (Rs. Four crore eight lakh forty eight thousand four hundred sixty eight only.) Construction works Rs.3,41,59,770.00 (Three crore forty one lakh fifty nine thousand seven hundred seventy) only. + Five Year maintenance cost Rs.66,88,698.00 (Sixty six lakh eighty eight thousand six hundred ninety eight only.)

For- ANAND MISHRA CONSTRUCTION PVT. LTD.

Anand Mishra

Managing Director

Wishra
15.10.24

Executive Engineer
R.W.D. Works Division
Gopalganj-1

15.10.24

Agreement on 0.57% Below of B.O.Q. Rate

SYNOPSIS OF AGREEMENT

Name of Works :- MR-N/23-24/Gopalganj-1/08 under 3054 New Maintenance Policy 2018

Estimated Cost.	: 4,10,82,639.00
1. Ref. of NIT	: RWD/MR-3054/ /HQ/ET 019207 -RWD-2023-24
2. Agreement Value	: 4,08,48,468.00 (At 0.57% Below of BOQ Rate)
3. Date of Tender	: 15.04.2024
4. Details of Earnest Money	: 2104000.00 in shape of FD
5. Date of Works Order	: 29.09.24
6. Date of Completion	: 28.06.25
7. Actual Date of Completion	:
8. No. of Items Tender for	: 81 Nos

D.A.O.
R.W.D. Works Division
Gopalganj-1

Executive Engineer
R.W.D. Works Division
Gopalganj-1

15/10/24
15.10.24

For- ANAND MISHRA CONSTRUCTION PVT. LTD.

Anand Mishra

Managing Director

Cost Sheet of construction and Maintenance of MR to MR-N/23-24 Gopalganj-1/08

Cost as per sanctioned BOQ									
Sl No.	Block	Name of Road	Length	Maintenance Amount Quarterly					Total Const
				1st	2nd	3rd	4th	5th	
1	Kateya	Kateya PWD Road to Kalyanpur	1.550	305655.56	305655.56	305655.56	305655.56	305655.56	7529664.40
2	Kateya	Kateya Samaur Main Road to Pakariar	2.360	406407.10	406407.10	406407.10	406407.10	406407.10	14132286.30
3	Kateya	Ramdas Baghi to Baghi Dih	3.500	633345.76	633345.76	633345.76	633345.76	633345.76	19420688.50
			7.410						41082639.20

Cost as per Aggrement on 0.57% Below									
Sl No.	Block	Name of Road	Length	Maintenance Amount					Total Const
				1st	2nd	3rd	4th	5th	
1	Kateya	Kateya PWD Road to Kalyanpur	1.550	303913.32	303913.32	303913.32	303913.32	303913.32	7486745.31
2	Kateya	Kateya Samaur Main Road to Pakariar	2.360	404090.58	404090.58	404090.58	404090.58	404090.58	14051732.27
3	Kateya	Ramdas Baghi to Baghi Dih	3.500	629735.69	629735.69	629735.69	629735.69	629735.69	19309990.58
		Total	7.410	1337739.59	1337739.59	1337739.59	1337739.59	1337739.59	40848468.16
		Say	7.410	1337740.00	1337740.00	1337740.00	1337739.00	1337739.00	40848468.00

(Signature)

Divisional Accounts Officer
R.W.D. Works Division
Gopalganj-1

(Signature)
15-10-24
Executive Engineer,
R.W.D. Works Division
Gopalganj-1

For: ANAND NISHRA CONSTRUCTION PVT. LTD.

Anand Nishra

Managing Director