

09 MBD/24-25
29.10.24

Office of The Executive Engineer
Rural Works Department, Works Division, Danapur
BRRDA Building Harding Road Barak No.-3, Patna

Letter No.....

Danapur/Dated.....



विहार सरकार

AGREEMENT No.....MBD (Output and Performance Based Contract)/2024-25

Name of Work :- Repair and Five Year's maintenance of Road from

(Tender Title-MR-N/23-24/Danapur/13)

Tender ID-129095, Bid No.-562446

RATES APPROVED VIDE SUPERINTENDING ENGINEER, RWD, WORKS CIRCLE, PATNA

Date:-17.10.2022

Time Completion -09 Month

AGREEMENT AMOUNT – RS. 3,89,09,046.00

(Rupees Three Crore Eighty Nine Lakh Nine Thousand Forty Six Only)

Note :- 21.55 % Twenty One Point Five Five Percent Below

Name of Agency – Sri Sanjay Pawat Infra Pvt.Ltd

S/o Jawahar Lal Yadav

Vill- Pavat, Post- Behra, Anchal

Ara, Bhojpur

SANJAY PAWAT INFRA PVT. LTD.

DIRECTOR

कार्यपालक अभियंता
ग्रामीण कार्य विभाग
प्रमंडल, दानापुर

19/10/24

29/10/24


Name of Work :- (Tender Title-MR-N/23-24/Danapur/13
Tender ID-129095, Bid No.-562446

AGREEMENT NO. 09 MBD/2023-24

NAME OF AGENCY- Sri Sanjay Pawat Infra Pvt.Ltd

S/o Jawahar Lal Yadav
Vill- Pavat, Post- Behra, Anchal
Ara, Bhojpur

SANJAY PAWAT INFRA PVT. LTD.



DIRECTOR

29.10.24
कार्यपालक अभियंता
ग्रामीण कार्य विभाग
प्रमंडल, दानापुर
29/10/24

Issue of Notice to Proceed With the Work

Letter No.....1926

Danapur/Dated...29.10.24

From


Executive Engineer
Rural Works Department,
Works Division, Danapur

To,

Sri Sanjay Pawat Infra Pvt.Ltd
S/o Jawahar Lal Yadav
Vill- Pavat, Post- Behra, Anchal
Ara, Bhojpur

Dear Sirs:


Pursuant to Your furnishing the requisite security as stipulated in ITB Clause 34.1 and signing of the contract for the construction of five Years Maintenance of road from MR-N/23-24, Danapur/13 Tender-ID-129095, BID ID.-562446, At a Bid Price of Rs. 3,89,09,046.00 (Rupees Three Crore Eighty Nine Lakh Nine Thousand Forty Six Only) You are hereby instructed to proceed with the execution of the said works in accordance with the contract documents.


29.10.24
Executive Engineer

Rural Works Department,
Works Division, Danapur


Memo No.....1926... Danapur/Date...29.10.24

Copy to :-Sri Kumar Abhishek, Assistant Engineer, RWD Works Sub Division Danapur and Sri Prakash Kumar Mahto. Singh.Junior Engineer, RWD Works Sub Division Danapur for Information and Necessary Action.


29.10.24
Executive Engineer

Rural Works Department,
Works Division, Danapur

SANJAY PAWAT INFRA PVT. LTD.



DIRECTOR


29/10/24


29/10/24



बिहार BIHAR

क्र. संख्या 19583 तिथि 21/10 मूल्य 1000/- वृत्त संख्या 1
केता का नाम एवं पता:-
संजय फावट इन्फ्रा प्रा. लि. जगत नौजु
जगत नौजु स्टेशन विमान नियंत्रण कार्यालय दानापुर ता. 0 नं. 29/1964

AY 101328

AGREEMENT FORM

Agreement No.-....02...MBD/2024-25

Rate :-21.55 % Twenty One Point Five Five Percent Below

कार्यपालक अभियंता
ग्रामीण कार्य विभाग
कार्य प्रमंडल, दानापुर
29.10.24

This Agreement, made the 21st Day of Oct./2024 Between The Executive Engineer, RWD, Works Division, Danapur, Govt, of Bihar Patna, of the One Part Sri Sanjay Kumar, S/o Jawahar Lal Yadav, Vill- Pavat, Post-Behra, Anchal, Parsa Ara, Bhojpur Tender ID-129095, Bid No.-562446 (The Contractor") of the Other Part.

Whereas the Employer is desirous that the Contractor Execute Output and Performance based Rural Road Contract for the Maintenance of Road Repair and five Year's Maintenance of Road from (Tender Title-MR-N/23-24/Danapur/13) Tender ID-129095, Bid No.-562446 (hereinafter called" the works) and the Employer has accepted the Bid by the Contractor for the execution of Such Works and the remedying of any defects therein, at a contract Price of Rs. (Construction Cost- 34380393/-+ and Maintenance Cost-4528653/-= Total Amount Rs. 3,89,09,046.00 (Rupees Three Crore Eighty Nine Lakh Nine Thousand Forty Six Only)

SANJAY FAWAT INFRA PVT. LTD.

Sanjay Kumar

कार्यपालक अभियंता
ग्रामीण कार्य विभाग
कार्य प्रमंडल, दानापुर
29.10.24

Sl. No.	Block	Road Name	Length (in K.M.)	Const. Cost.	Maint. Cost	Total
1	Danapur	Manas Bara Pul to Manas Basathpatti Tola	1.10	48.40720	6.97418	55.38138
2	Danapur	Panapur to Shankarpur Via Harshamchak Madhopur	6.90	295.39673	38.31235	333.70908
In lakh, Total =			8.00	343.80393	45.28653	389.09046

Time of Completion 09 Months

NOW THIS AGREEMENT WITNESSETH as follows:-

1. In this Agreement, Words and expression shall have the same meanings as are respectively assigned to them in the conditions of contract hereinafter referred to any they shall be deemed to form and be read and construed as part of this agreement.
2. In Consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the Execution and Completion of the works and the remedying the defects wherein contract price of such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be ready and construed as part of this Agreement Viz.
5. (i) Letter of Acceptance
(ii) Notice to proceed with the Works;
(iii) Contractor's Bid
(iv) Conditions of Contract :- General and Special
(v) Contract Date
(vi) Additional condition
(vii) Drawings
(viii) Bill of Quantities; and
(ix) Any other documents listed in the contract Data as forming part of the Contract.

In Witnessed where of the parties there to have caused this Agreement to be executed the day and year first before written,

The Common Seal of ----- Was hereunto affixed in the presence of;


Sihned, Sealed and Delivered by the said-----


-----in the Presence of;

Binding Signature of Employer-----

Binding Signature of Contractor-----

SANJAY PAWAT INFRA PVT. LTD.


DIRECTOR


कार्यपालक अभियंता
ग्रामीण कार्य विभाग
प्रमंडल, दानापुर

Letter:- 1762.....

Date:- 5.10.24...

(A) Letter of Acceptance

From,

Executive Engineer
R.W.D. Work Division, Danapur


To,

Sanjay Kumar
Vill- Pavat, Post- Behra, Anchal
Ara, Bhojpur
E-mail- skyadav0039@gmail.com
Mob.-8084100437

This is to notify you Bid Dated 09.11.2023 for execution of the sign the Contract" Failing Which action as of Tender-ID-129095, BID ID.-562446, Construction and five Year's Maintenance of Road From MR-N/23-24, Danapur/13 for the Contract price of Rs. 3,89,09,046.00 (Rupees Three Crore Eighty Nine Lakh Nine Thousand Forty Six Only) as corrected and modified in accordance with the Instructions to Bidders is hereby accepted by our Agency. We Note that as per bid, you do not intend to sub contract any component of work.


You are hereby requested to furnish performance Security including an additional security for Unbalanced bid in terms of ITB Clause 27.4, for an Amount of Performance Security 1945500/-+ Additional Performance 7117300/- Total Rs.-9062800/- Within 21 days in accordance with the Conditions of Contract using for that purpose form in Section VIII Annex D and Stated in para 34.2 of ITB will be taken.

Yours faithfully,


Executive Engineer
R.W.D. Work Division Danapur


3.10.24

SANJAY PAWAT INFRA PVT. LTD.


DIRECTOR

Received
N. Kumar
ATD Sanjay Kumar