



बिहार BIHAR

AX 504047

14/01/21/8/2024 रु.1000-0
 कलामा 44 रु.1900/मा 49 रु.00 लिगि 1 रु.11
 एलुमा मा 11/19/1 एलुमा रु.00 रु.18/6 लिमे 23 रु.00/12
 कलामा 11/19/1 रु.00/12
 1100125
 GST No-11AACCH0036L125

बिहार बिहार
 गैर न्यायिक मुद्रांक विक्रेता
 बिहार कायालय, सी. एन. (गोपालगंज)
 डा. 80 60 6/2008

AGREEMENT

Work has been allotted by Chief Engineer-5, R.W.D. Bihar Patna, vide letter no. 2127, dt. 20.08.2024
 Below 0.02% on BOQ Rate

1. Agreement No.-...04.../MBD/2024-25
2. Estimated Cost Rs. 7,20,23,847.00 (Seven crore twenty lac twenty three thousand eight hundred forty seven only.)
3. Agreement value:- 7,20,09,442.00 (Seven crore twenty lac nine thousand four hundred forty two only.)
4. Performance security Rs. 38.00 Lac. in shape of FD
5. Date of commencement of work: 22.08.2024
6. Date of completion of work: 21.05.2025

This agreement, made the...02nd... day of ...Sept.-2024... Between Executive Engineer, R.W.D. Works Division, Hathua, of the one part, and Hathua Construction Pvt. Ltd. At- 337 Panditpura Tulsiya Singha, Hathua, Distt- Gopalganj, Where as the Employer is desirous that Contractor execute construction of Road from MR-3054, Package No- MR-N/23-24/Hathua/-06, Under- 3054-New Maintenance Policy-2018 (Length-15.620 km.) and the employer has accepted the bid by the contractor for the execution and completion of such works and the remedying of any defects there in at total cost of Rupees.

Road	Length (In K.M)	Construction Cost.	Maintenance Cost.	Total Cost.
L049-ShivVrati Kuan To Rajghat (VR57)	2.900	11384158.00	2088675.00	13472833.00
T01 - Rupanchak	2.080	9568785.00	1593575.00	11162360.00
L044-T04 Surwania to Bhojhata (VR24)	2.100	8518643.00	1427465.00	9946108.00
L052-Hathua Kusaundhi Road To Bigahi Jagadish (VR52)	2.900	10153517.00	2519500.00	12673017.00
L037-Kusauni Red T03 to Rani Sariswa (VR20)	2.610	8363300.00	2417670.00	10780970.00
Hathua Kusaundhi Path To Panditpura	2.040	7995779.00	1513760.00	9509539.00
Mahaicha to Bhartpura	0.990	3647250.00	817365.00	4464615.00
Total	15.620	59631432.00	12378010.00	72009442.00

Hathua Construction Pvt. Ltd.

केलारा यादव
 Director

02.9.24

02.09.24
 Executive Engineer
 R.W.D. Works Division
 Hathua
 02/09/24

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1. In this Agreement, words and expression shall have the same meanings as are respectively as are respectively assigned to them in the condition of contract here in after referred to, and they shall be deemed to from and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the employer to the contractor as here in after mentioned, the contractor the works and remedy any defects there in conformity in all aspects with the provision of the contract.
3. The Employer here by covenants to pay contractor in consideration of the execution of the execution and completion of the works and the remedying the defects where in the contract price of such other sum as may become payable under the provisions the contract.
4. The following documents shall be deemed to from and be read and construct as part of this Agreement, Viz:-
 - I. Letter of Acceptance
 - II. Notice to proceed with the works
 - III. Contractor's Bid
 - IV. Contract Data
 - V. Special conditions of contract and general conditions of contract
 - VI. Specifications
 - VII. Drawings
 - VIII. Any other document listed in the contract date as forming part of the contract.

In witness where of the parties there to have caused this Agreement to be executed the day and year first before written.

The common seal of.....

In the presence of:-

Binding signature of employer.....

Binding signature of contractor

Executive Engineer

R.W.B. Works Division

Hathua

Hathua Construction Pvt. Ltd.

Director

SYNOPSIS OF AGREEMENT

(Agreement Below on – 0.02%)

Name of Works :- MR-3054, Package No- MR-N/23-24/Hathua/-06, Under- 3054-New Maintenance Policy-2018 (Length-15.62 km.)

- Estimated Cost. : 7,20,23,847.00
1. Ref. of NIT : PR No-013444(RWD)-2023-24
2. Agreement Value : 7,20,09,442.00
3. Date of Tender : 24.01.2024
4. Details of Earnest Money : 38.00 Lac. in shape of FD
5. Date of Works Order : 22.08.2024
6. Date of Completion : 21.05.2025
7. Actual Date of Completion :
8. No. of Items Tender for : 24 No, 36 No, 23 No, 23 No, 23 No, 22 No & 23 No.

02.9.24

D.A.O.

R.W.D. Works Division
Hathua

02-09-24

Executive Engineer
R.W.D. Works Division
Hathua.

02/09/24

Hathua Construction Pvt. Ltd.

कलर 4194
Director

As per BOQ Cost.

Sl No.	Name of Work	1st Year Maintenance	2nd Year Maintenance	3rd Year Maintenance	4th Year Maintenance	5th Year Maintenance	Total Maintenance	Construction Const	Total Cost
1	L049-Shiv Vrat Kuan To Rajghat (VR57) (2.900 K.M)	417819.00	417819.00	417819.00	417819.00	417819.00	2089095.00	11386433.00	13475528.00
2	T01 - Rupanchak (2.080 K.M)	318779.00	318779.00	318779.00	318779.00	318779.00	1593895.00	9570698.00	11164593.00
3	L041-T04 Survania to Bhojhata (VR24) (2.100 K.M)	285550.00	285550.00	285550.00	285550.00	285550.00	1427750.00	8520348.00	9948098.00
4	L052-Hathua Kusaundhi Road To Bigahi Jagadish (VR52) (2.900 K.M)	504001.00	504001.00	504001.00	504001.00	504001.00	2520005.00	10155547.00	12675552.00
5	L037-Kusauni Red T03 to Rani Sariswa (VR20) (2.610 K.M)	483631.00	483631.00	483631.00	483631.00	483631.00	2418155.00	8364972.00	10783127.00
6	Hathua Kusaundhi Path To Panditpura (2.040 K.M)	302813.00	302813.00	302813.00	302813.00	302813.00	1514065.00	7997376.00	9511441.00
7	Mahaicha to Bhartpura (0.990 K.M)	163506.00	163506.00	163506.00	163506.00	163506.00	817530.00	3647978.00	4465508.00
	Total	2476099.00	2476099.00	2476099.00	2476099.00	2476099.00	12380495.00	59643352.00	72023847.00

As per Agreement on 0.02%

Sl No.	Name of Work	1st Year Maintenance	2nd Year Maintenance	3rd Year Maintenance	4th Year Maintenance	5th Year Maintenance	Total Maintenance	Construction Const	Total Cost
1	L049-Shiv Vrat Kuan To Rajghat (VR57) (2.900 K.M)	417735.00	417735.00	417735.00	417735.00	417735.00	2088675.00	11384158.00	13472833.00
2	T01 - Rupanchak (2.080 K.M)	318715.00	318715.00	318715.00	318715.00	318715.00	1593575.00	9568785.00	11162360.00
3	L041-T04 Survania to Bhojhata (VR24) (2.100 K.M)	285493.00	285493.00	285493.00	285493.00	285493.00	1427465.00	8518643.00	9946108.00
4	L052-Hathua Kusaundhi Road To Bigahi Jagadish (VR52) (2.900 K.M)	503900.00	503900.00	503900.00	503900.00	503900.00	2519500.00	10153517.00	12673017.00
5	L037-Kusauni Red T03 to Rani Sariswa (VR20) (2.610 K.M)	483534.00	483534.00	483534.00	483534.00	483534.00	2417670.00	8363300.00	10780970.00
6	Hathua Kusaundhi Path To Panditpura (2.040 K.M)	302752.00	302752.00	302752.00	302752.00	302752.00	1513760.00	7995779.00	9509339.00
7	Mahaicha to Bhartpura (0.990 K.M)	163473.00	163473.00	163473.00	163473.00	163473.00	817365.00	3647250.00	4464615.00
	Total	2475602.00	2475602.00	2475602.00	2475602.00	2475602.00	12378010.00	59631432.00	72009442.00
	Sav. Rs.	2475602.00	2475602.00	2475602.00	2475602.00	2475602.00	12378010.00	59631432.00	72009442.00

20/02/2024

D.A.O
R.W.D. Works Division
Hathua.

Hathua Construction Pvt. Ltd.

20/02/2024

Director

Executive Engineer,
R.W.D. Works Division,
Hathua.