

भारतीय गैर न्यायिक INDIA NON JUDICIAL

एक हजार रुपये

ONE THOUSAND RUPEES

रु.1000

Rs.1000



1698 09/08/2024 51वीं कागज दिआन 1000 रु. एक हजार  
श्री अभिषेक कुमार पिता स्वर्गीय रामस्वरूप साह हा. 118 AX 684367  
1000X1=1000 बेला कोठी आना 29 नौली बाहेर (परीमैर के फेरा)  
उपेन्द्र नाथ सिन्हा  
मुद्रांक बिस्नेला, खजौली  
ना. 20-3/89

Below: 17.81%MR (3054) Time of Completion: 9 Months. Date of Completion: .....

Notes on Standard form of Agreement

The Agreement should incorporate any corrections or modifications to the Bid resulting from correction of errors (Instructions to Bidders, Clause 26)

Agreement No. 05 MBD/2024-25MR (3054)

This agreement, made the 19<sup>th</sup> Day of August 2024

Between Executive Engineer RWD (Works) Division, Jaynagar [Name & Address of Employer]

Hereinafter called "the Employer") of the one part, and Abhishek Kumar, S/O- Ramswaroop sah At- Bela Kothi, P.S- Khajauli Inarwa, Dist- Madhubani. 847228 (Name and Address of Contractor) hereinafter called "the Contractor" of the

other part) Whereas the Employer is desirous that the Contractor execute Construction of Road MR-N/23-24 Jaynagar/08 (1. L035-T03 To Kaur, 2. Simrahi Chowk NH 104 To Rajauli RD Singh ke ghar Tak, 3. Shiv Chowk To Kabir Chowk Hanuman Nahar) under MR (3054). [Name and identification number of Contract]

(hereinafter called "The Works") and the employer has accepted the Bid by the Contractor for the execution and completion of such works and the remedying of any defects therein at a cost of Rupees 3,17,49,925.00 (Rupees Three Crore

Seventeen Lakh Forty Nine thousand Nine Hundred Twenty five only.)

अभिषेक कुमार

19/8/24

Executive Engineer  
RWD (W) Division, Jaynagar  
Rural Works Department  
Works Division, Jaynagar

निम्न  
19-08-24

## HOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigns to them in conditions of Contract hereinafter referred to and they shall be deemed to form and be read and constructed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the contractor hereby covenants with the Employer to execute and complete the works and remedy any defects therein in conformity in all aspects with the provisions of the contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the works and the remedying the defects wherein the Contracts Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the Contracts.
4. The following documents shall be deemed to form and be read and construed as part of this Agreement, via:
  - i) Letter of acceptance
  - ii) Notice to proceed with the works
  - iii) Contractors Bid
  - iv) Contract Data
  - v) Special conditions of contract and general conditions of contract
  - vi) Specification
  - vii) Drawings
  - viii) Bill of Quantities, and
  - ix) Any other document listed in the contract Data as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

The Common Seal of.....

was here unto affixed in the presence of:

Signed, Sealed and Delivered by said.....

In the presence of:

Binding Signature of Employer.....

Binding Signature of Contractor.....

अभिषेक कुमार

M. Yande  
19/8/24

Executive Engineer  
Rural Works Department  
Works Division, Jodhpur

FTM  
19-08-24

# Yojana Under MR (3054)

## Agreement

Construction & Five Year maintenance of Road MR-N/23-24  
Jaynagar/08 (1. L035-T03 To Kaur, 2. Simrahi Chowk NH 104 To Rajauli  
RD Singh ke ghar Tak, 3. Shiv Chowk To Kabir Chowk Hanuman Nahar)  
Of Block In Jaynagar Under MR (3054)

Agreement No:- MBD

Accepted Rate:-

05/MBD/24-25  
13.81  
31749925:

Agreement Amount:-

Construction:-

Maintenance:-

Start Date:-

03.08.24

Date of Completion:-

02.05.25

Executive Engineer  
Rural Works Department,  
Work Division, Jaynagar

अभिषेक कुमार

M. Yadav  
19/8/24

19/8/24  
Executive Engineer  
Rural Works Department,  
Work Division, Jaynagar

19/8/24  
19/8/24



# Details of security

|   | Type of security | Amount Bank/P.O | Issue Date | Maturity/expiry     |
|---|------------------|-----------------|------------|---------------------|
| ① | 20083763         |                 |            | 500000 = ICICI (FD) |
| 2 | 20083764         |                 |            | 807500 = ICICI (FD) |
| 3 | 20083765         |                 |            | 500000 = ICICI (FD) |
| 4 | 20083766         |                 |            | 500000 = ICICI (FD) |
| 5 | 20083767         |                 |            | 500000 = ICICI (FD) |
| 6 | 20083768         |                 |            | 500000 = ICICI (FD) |
| 7 | 20083769         |                 |            | 500000 = ICICI (FD) |
| 8 | 20083770         |                 |            | 500000 = ICICI (FD) |

અભિષેક જાગર

M. V. Vade  
11/8/24

*H. H. K. 11/8/24*  
Executive Engineer  
Rural Works Department  
Works Division, Jaynagar

# OFFICE OF THE EXECUTIVE ENGINEER

R.W.D WORKS DIVISION, JAYNAGAR

Letter No...../ Date.....

From,

Executive Engineer,  
R.W.D Works Division, Jaynagar

To,

Abhishek Kumar,  
S/O- Ramswaroop sah  
At- Bela Kothi, P.S-Khajauli Inarwa, Dist-Madubani. 847228

Subject :- Issue of Notice to proceed with the work.

Dear sir,

Pursuant to your furnishing the requisite security as stipulated in ITB clause 31 and signing of the contract for the construction and routine maintenance of the works for five years of from MR-N/23-24 Jaynagar/08 (1. L035-T03 To Kaur, 2. Simrahi Chowk NH 104 To Rajauli RD Singh ke ghar Tak , 3. Shiv Chowk To Kabir Chowk Hanuman Nahar) Of Block In Jaynagar Under MR (3054). you are here by instructed to proceed with the execution of said works in accordance with contract documents. This site in handed over you.

\*Yours Faithfully


Executive Engineer,  
R.W.D Works Division, Jaynagar

Memo No..... Date.....


Copy forwarded to Ex. Engineer Soil Investigation Div, Darbhanga/A.E./J.E RWD (W)  
Sub-Division, Jaynagar with a copy of Agreement for information and necessary action .

Enc.:- Agreement

Executive Engineer,  
R.W.D Works Division, Jaynagar



Executive Engineer  
Rural Works Department  
Works Division, Jaynagar



## सामान्य अनुदेश

1. कार्य शुरू करने से पूर्व स्थल का विडियो ग्राफी, फोटोग्राफ, कार्यालय को समर्पित करें।
2. कनीय अभियंता, सहायक अभियंता, के साथ सड़क के एलायमेंट पर ग्रामीण के साथ भ्रमण कर, BT भाग, PCC भाग एवं पुल पुलिया का Chainage निर्धारित करें। निजी जमीन यदि हो तो चिह्नित कर, उक्त भाग में किसी भी परिस्थिति में कार्य न करें।
3. योजना पट्ट, प्रयोगशाला स्थापित कर फोटोग्राफ समर्पित करें।
4. कनीय अभियंता/ सहायक अभियंता के साथ ग्री लेवल लेकर अधोहस्ताक्षरी से हस्ताक्षर कराने के उपरांत की कार्य प्रारंभ करें।
5. प्रत्येक माह के 5 तारीख तक लिखित रूप में विगत माह में कराए गए कार्य का विपत्र, फोटोग्राफ, QC रजिस्टर एवं गुणवत्ता जाँच प्रतिवेदन के साथ समर्पित करें। जिससे कि आंबटन की मांग कर विपत्र का भुगतान किया जा सके। उक्त तिथि तक विपत्र लिखित रूप में, जाँच प्रतिवेदन इत्यादि के साथ नहीं करने पर यह माना जाएगा कि आपके द्वारा पिछले माह में कोई कार्य नहीं कराया गया है।
6. प्रत्येक विपत्र के साथ M & N from एवं चालान की प्रति जमा करे जिससे कि सत्यापन कर भुगतान किया जा सके। बिना चालान के समर्पित विपत्र को औबधिक रूप से पारित किया जाएगा यदि इस आशय का शपथ पत्र समर्पित हो कि उपयोग में लाई सामग्री अवैध रूप से प्राप्त नहीं की गई है। चालान माह के अंत तक नहीं उपलब्ध कराने पर काटी गई रायल्टी को सरकार के खाते में जमा कर दिया जाएगा इसकी सारी जवाबदेही आपकी होगी।
7. कार्यालय में प्रत्येक माह द्वितीय एवं चतुर्थ शुक्रवार की बैठक में स्वयं या पूर्व से नामित प्रतिनिधि का सम्मिलित होना सुनिश्चित करें। कार्य स्थल एवं कार्यालय की समस्या से अधोहस्ताक्षरी को बैठक में अवगत करावें, जिससे की समस्याओं का समाधान की जा सके एवं कार्य की प्रगति निरंतर बनी रहें।
8. कार्यालय में आपके द्वारा प्रेषित पत्र की पावती के साथ एक सप्ताह के अंदर अधोहस्ताक्षरी से मिलकर विषय वस्तु संज्ञान में लावे जिससे भूलवश नहीं की गई कार्रवाई को समाधान अवश्य किया जा सके।
9. कार्य की समाप्ति पर कनीय अभियंता/सहायक अभियंता से कार्यपूर्णता प्रमाण पत्र प्राप्त कर कार्यालय को समर्पित करें अन्यथा यह माना जाएगा कि कार्य या तो पूर्ण नहीं है, अथवा कार्य की गुणवत्ता असंतोषजनक हैं।

कार्यपालक अभियंता  
ग्रामीण कार्य विभाग  
कार्य प्रमंडल, जयनगर।

अभिषेक कुमार

M. K. Singh  
11/8/24

Executive Engineer  
Rural Works Department  
Works Division, Jaynagar

Name of Road :-

MR-N/23-24 Jaynagar/08 (1. L035-103 To Kaur, 2. Simrahi Chowk NH 104 To Rajauli RD Singh ke ghar Tak, 3. Shiv Chowk To Kabir Chowk Hanuman

Nahar)

Head :- MR(3054)

Name of Division :- Jaynagar

Name of Agency :- Abhishek Kumar, S/O- Ramswaroop sah At- Bela Kothi, P.S-Khajauli Inarwa, Dist-Madubani. 847228

| Item                  | 1MonthS | 2 Months | 3 Months | 4 Months | 5 Months | 6 Months | 7 Months | 8 Months | 9 Months |
|-----------------------|---------|----------|----------|----------|----------|----------|----------|----------|----------|
| Initial rectification |         |          |          |          |          |          |          |          |          |
| pot patch             |         |          |          |          |          |          |          |          |          |
| MSS                   |         |          |          |          |          |          |          |          |          |
| SDBC                  |         |          |          |          |          |          |          |          |          |
| Road Furnishing       |         |          |          |          |          |          |          |          |          |

Contractor/ Agency Singnature

*[Signature]*

*[Signature]*  
Executive Engineer  
Rural Works Department  
Madubani

*[Signature]*

**Office Of The Executive Engineer**  
**Rural Works Department, Works Division, Jaynagar, Madhubani.**

**Letter of Acceptance**

Letter No:- 1014

Date:- 03/08/2024

From,

Executive Engineer  
Rural Works Department  
Works Division, Jaynagar.

To,


Abhishek Kumar,  
S/O- Ramswaroop sikh,  
At- Bela Kothi, P.S-Khajauli Inarwa,  
Dist-Madhubani, 847228

Dear Sir,

This is to notify you that Your Bid dated 15th April 2024 for the execution of the Maintenance and repair of Package no.- MR -N/23-24Jaynagar/08 (Tender I.D- 133632 BID ID- 582147) for the contract Price of Rupees 3,17,49,925=00 (Rupees Three Crore Seventeen lacs Forty nine thousand Nine Hundred Twenty five) only as corrected and modified in accordance with the Instruction to Bidders is hereby accepted by the agency.

You are hereby requested to furnish total Performance Security including an additional Security for unbalanced bid in terms of ITB clause 27.4, for an amount of Rs. 5087318=00 (Rupees Fifty lacs Forty Eighty Seven thousand Three hundred Eighteen) only, (Required Security Deposit 15,87,450.00 And Additional Performance Security 34,99,868.00) within 14th days in accordance with the Conditions of Contract using for that purpose form in Section VIII Annex D and Sign the Contract, failing which action as stated in para 34.2 of ITB will be taken.

Yours faithfully,

  
3/8/24

Executive Engineer  
Rural Works Department  
Works Division, Jaynagar.

  
3/8/24


Memo no :- 1014

Date :- 03/08/2024

Copy forwarded to Superintendent Engineer, R.W.D, Works Circle, Madhubani/ Chief Engineer-6, R.W.D, Patna/ Addl. CEO-cum-Secretary, R.W.D, Patna/ Engineer-in-Chief, R.W.D, Patna for information and necessary action


Abhishek Kumar  
15-08-2024

अभिषेक कुमार

  
2/8/24

Executive Engineer  
Rural Works Department  
Works Division, Jaynagar.

  
3/8/24

  
19/8/24

Executive Engineer  
Rural Works Department  
Works Division, Jaynagar

  
19/8/24

पूरा अभियान-६, दसम  
मासिक कार्य विवरण।

13.40 ~ 01.02.24

672

244

doi:10.1017/S0022292412001612

6244

reduction: afternoon

[ 1990년 1월 1일 기준 ]

14.1.1. **शोध** MR-3054 शोधसम्पन्न कार्य प्रस्ताव, जयनगर के जमीन प्लॉट नं. 23-24 Jaynagar-08 (Tender ID-133632) कार्य की विविध की शीकृति के संबंध में।

1000

निम्नलिखित वार्षिक मूल्यांकन (आकृति) 3064-01-124/2024-619 अंग्रेजी, दिनांक-26.07.2024 द्वारा जारी किया गया है। अनुमान में अग्रणी निष्कर्ष दर्शाते हैं कि निम्नलिखित व्यक्ति को कठिनाई-ग्रस्त के अंतर्गत आशुतोष कुमार शर्मा को प्रमाणित करने पर सख्त विनिर्देशन **Abhishek Kumar (UID ID-582147)** को सबसे कम निम्नलिखित रूप में मान्यता मिलेगी कि वह ₹ 17.84 (सत्रह पचास लाख आठ एक प्रविशत रुप) है, जो सीमित रूप से जारी की गई है। ₹ 3,17,49,925/- (तीन करोड़ सत्रह लाख सव्यास हजार भी सौ पचीस रुप) मात्र है। अंतर्गत अनुमानित एवं कार्यविधि में शामिल किया गया है।

19. *U. stansburiana* (Linn.) Guss. & Griseb. 1000 ft. 2. 1000 ft. 2. 1000 ft. 2.

काल के द्वारा समायोजन के लिए जमा की गई संचित पूंजी निविदा के साथ जमा किये गये स्वयं-संचालित/Fixed Deposit आदि का उपयोग संबंधित अधिकार/यौक्तिक कराने पर प्रयोज्य कार्यालय के अधिकृत अधिकारी द्वारा। कार्यपालक अभियंता कार्य प्रबंधन, जयनगर कार्यालय निर्धार करने के बाद के तब तक संचित के उपयोग से संबंधित कर्मचारी अधिकारियों को उपलब्ध कराना जाय सुनिश्चित करें।

1. The following are the names of the persons who have been appointed to the various committees of the Council of the American Medical Association for the year 1910:

(३) यदि कोई व्यक्ति अपने अधिकारों का उपयोग इस प्रकार करता है कि वह किसी अन्य व्यक्ति को नुकसान पहुंचाए, तो ऐसे मामले में न्यायाधीश या जज द्वारा सूची/कमी सूची पर कार्य करने वाली सूची में शामिल हो सके।

[illegible][illegible]

अपराध विरोध का सामूहिक विरोधी के अर्थक हिन्दू की जाति अपने स्वयं से स्वयं कर रहे हैं।  
 यह जाति की विरोधी में जातिविरोधी से अलग अलग जातिविरोधी को प्रभावित करता है।  
 जातिविरोधी के अर्थक की जातिविरोधी।

It is a pity that the book is not more widely known, as it is one of the best and most useful in the field of the history of the book.

1. The first step in the process of identifying a problem is to recognize that a problem exists. This is often done by comparing current performance with a desired state or goal. If there is a discrepancy, a problem is identified. For example, if a company's sales are declining while its expenses are increasing, this indicates a problem that needs to be addressed.

There are many reasons why the use of the term "cognitive" is problematic. First, it is a very broad term that can encompass a wide range of phenomena, from simple perception to complex reasoning. Second, it is a term that has been used in many different contexts, leading to confusion. Third, it is a term that is often used to describe processes that are not well understood. Finally, it is a term that is often used to describe processes that are not unique to humans.

10/10/2021

Executive Engineer  
Irrigation Department