

Sulabh Samparkta (SSY)

Swapnil Kumar Singh, At- Raunak Bhawan,
Hanumna Path, Near Hanuman Mandir,
Tilkamanjhi, Jagdishpur, Bhagalpur,
Bihar, Pincode 8122001

For- Office Copy
Original



original copy

Priya
04/08/25
Executive Engineer
R.W.D. Works Div. Masaurhi
m.m.
04/08/25

Agreement-

Punpun Station to Akauna Gram hote hue Patna ring road
ko jodane wali Sahayak Road tak in punpun Block length-
0.640 K.M (Tender ID-140075)

Agreement No.- SBD 11/CMBD/25-26

Accepted Rate:- 21.01% Below

Agreement Value:- 88,65,345/-


Start Date:- 30/05/2025

Intended Date of Completion:- 29/05/2026

Executive Engineer
Rural Works Department,
Work Division, Masaurhi

Swapnil Kumar Singh

Priya
04/08/25
Executive Engineer
R.W.D. Works Div. Masaurhi
m.m.
04/08/25



बिहार BIHAR

6780
30-8-24

2025

21 JUN. 2025

स्वपनिल कुमार सिंह रा० हनुमान पथ
तिलकामांझी भागलपुर

AZ 453340

जवाहर लाल सिंह
मुद्रांक दिक्केता, भागलपुर
ला० न०-१७-८७

Agreement

कोषागार पदाधिकारी
भागलपुर

This agreement, made the _____ day of _____ 20/_____, between
Executive Engineer, Rural Works Department, Work Division, Masaurhi ("The
Employer") of the one part, Swapnil Kumar Singh, At- Raunak Bhawan, Hanuman
Path, Near Hanuman Mandir, Tilkamanjhi, Jagdishpur, Bhagalpur, Bihar, Pincode
8122001 [Name & address of Contracto] ("The Contractor") of the other Part.

Whereas the Employer is desirous that the Contractor execute Upgradation and
performance based Rural Road contract for the maintenance of Punpun Station to Akauna
Gram hote hue Patna ring road ko jodane wali Sahayak Road tak in punpun Block length-
0.640 K.M (Tender ID-140075) (hereinafter called "The Works") and the Employer has
accepted the Bid by the Contractor for the execution of such Works and the remedying of
any defects therein, at a contract price of Rs Works and the remedying of any defects therein
at a cost of Rupees 88,65,345=00, (Rs Eighty Eight Lakh, Sixty Five Thousand Three
Hundred & Forty Five Rupees only) i.e 21.01% Below on the B.O.Q. Rate the intended
completion date for the whole of the works 12 months from the date of issue of LOA.

Swapnil Kumar Singh

04/08/25

04/08/25
Executive Engineer
Rural Works Div. Masaurhi

Sl.No.	Package Number	Road Name	Km.
01		Punpun Station to Akauna Gram hote hue Patna ring road ko jodane wali Sahayak Road tak in punpun Block length- 0.640 K.M (Tender ID-140075)	0.640

NOW THIS AGREEMENT WITNESSETH and the Parties hereto agree as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the General condition hereafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works & Services and remedy any defects therein in conformity in all aspects with the provisions of the contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the contract price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.
4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:
 - i) Letter of Acceptance
 - ii) Contractor's Bid
 - iii) Section VI – General Conditions,
 - iv) Section VII – Particular Conditions
 - v) Section V – Technical Specifications (General and Supplementary Technical Specifications)
 - vi) Appendix A – Drawings
 - vii) Section IV – Works Schedule
 - viii) Quality Plan for Output and Performance Based Road Contract as per Clause A14.1 of the Technical Specifications
 - ix) Appendices to the Contract
 - x) Addenda issued during bid period
 - xi) Any other relevant documents listed in the Particular Conditions together with any post bid correspondence.

Singhvi

04/08/25

Executive Engineer
R.W.D. Works Div. Masaurhi

04/08/25