

OFFICE OF THE EXECUTIVE ENGINEER
RURAL WORKS DEPARTMENT, WORKS DIVISION, HAJIPUR



बिहार सरकार

AGREEMENT NO - 011 /CMBD /2025-26

NAME OF WORK :- RRSMP /2024-25 Hajipur/05, (Tender ID-141705) under
MMGSUY(RRSMP)

Date of Work Order :- 21-7-25.08.2025

Date of Completion :- 20-7-26.08.2026 (12 month)

Agreement Amount – Rs 2349.20407 (Twenty Three Crore forty nine Lac twenty
thousand four Hundred Seven)Only.

Name of Agency :- Tathagat Construction Pvt. Ltd. At- Adwari Niwas, Rgio Path
,Sitamarhi

Tathagat Construction Pvt. Ltd.
प्रमुख कार्यकारी
Managing Director

22/8/25

22/8/25
Executive Engineer
R.W.D. Work Division
Hajipur
22/8/25



First Party Name * : Not Applicable
Second Party Name * : TATHAGAT CONSTRUCTION PVT. LTD.
Purchased By * : TATHAGAT CONSTRUCTION PVT. LTD.
Certificate Number : BR038161211755503180941
Consideration Price : ₹0.00/-
Stamp Duty Paid : ₹1000.00/-
Registration Fee & Other Fees : ₹0.00/-
LLR & Proc Fee : ₹0.00/-
Miscellaneous Fees : ₹0.00/-
Discore SC : ₹0.00/-
Total Amount : ₹1000.00/- (One Thousand)



Agreement No. 011/C.M.-AD/25-26

This stamp paper will only be valid if embossed below with special RED ink impression

AUG-18-2025 13:28:31



Phone No:
Sold To/Issued To:
For Whom/ID Proof:
TATHAGAT CONSTRUCTION

D S R OFFICE
HAJIPUR
844101

BIHAR
बिहार



₹ 0001000/-
ZERO ZERO ZERO ONE ZERO ZERO ZERO

Agreement
38161211755523711801-00074503
3816121 00000000000000000000

Agreement Form

This agreement, made the 22 day of August 2025 between Executive Engineer, Rural Works Division, Hajipur of the one part and Tathagat Construction Pvt. Ltd. At Adwari Niwas, Rgio Path, Sitamarhi, of the Other Part. Where as the E/I is desirous that the Contractor execute Initial Rectification, Minor Improvement, Surface renewal, Construction of bridge/ drainage / Protection and performance based Rural Road Contract for the Operation & Management Services of Roads/ Construction of Bridge RRSMP /2024-25 Hajipur/05, (Tender ID-141705) (hereinafter Called" The Works & services) and The E/I has accepted the Bid by the Contractor for the execution of Such The Works & Services and the remedying of any defects therein, at a contract price of Rs. 2349.20407 (Twenty Three Crore forty nine Lac twenty thousand four Hundred Seven) Only.

SL NO.	Package /Project Number	Bridge / Road Name	Length (Km)
1	RRSMP/ 24-25/ Hajipur/ 05	In Lalganj Block Jalalpur Gram Near Jai Mangal Paswan House To Shiv Mandir via Dalit Basti	2.800
2	RRSMP/ 24-25/ Hajipur/ 05	L054-TO1 To RIKHAR (VR21)	2.000
3	RRSMP/ 24-25/ Hajipur/ 05	Lalgang jarang To parmanandpur tak path	0.520
4	RRSMP/ 24-25/ Hajipur/ 05	Mandey To Murgiya Path	4.400
5	RRSMP/ 24-25/ Hajipur/ 05	Etwarpur Tirhut Bandh Mandir To Etwarpur Nizamat Chowk	1.000

Tathagat Construction Pvt. Ltd.
Managing Director

27/8/25

Executive Engineer
R.W.D. Work Division
Hajipur

6	RRSMP/ 24-25/ Hajipur/ 05	Totha To Sahdulapur path	2.000
7	RRSMP/ 24-25/ Hajipur/ 05	Sital bhakurhar To kala das	2.900
8	RRSMP/ 24-25/ Hajipur/ 05	L070-T06 To SIRSA BIRAN (VR23)	3.470
9	RRSMP/ 24-25/ Hajipur/ 05	Amarsingh Asthan To Primary School Ramnagar Pakrikanth	0.500
10	RRSMP/ 24-25/ Hajipur/ 05	Bedauli To Sariya tak path	3.400
11	RRSMP/ 24-25/ Hajipur/ 05	Etwarpur Nizamat Sahni Chowk To Etwarpur Nizamat Chulhai Rai House	0.700
12	RRSMP/ 24-25/ Hajipur/ 05	House Of Kapil Paswan In Bedauli M.M.G.S.Y. Road To Kamlapur Kabristan	2.350
13	RRSMP/ 24-25/ Hajipur/ 05	L034-T05 To PAKRIKANTH (VR13)	1.130
14	RRSMP/ 24-25/ Hajipur/ 05	L048-LALGANJ To TAJPUR (VR18)	2.250
15	RRSMP/ 24-25/ Hajipur/ 05	L090-T06 To YUSUFPUR (VR27)	1.030
16	RRSMP/ 24-25/ Hajipur/ 05	L127-Amritpur To Jaitipur (VR53)	3.300
17	RRSMP/ 24-25/ Hajipur/ 05	Sahdula To Kawaiya	2.000
18	RRSMP/ 24-25/ Hajipur/ 05	Yusufpur Panchayat Bhawan To Yusufpur Anganbari No 49	0.700
19	RRSMP/ 24-25/ Hajipur/ 05	Yusufpur Rampukar Rai House To Lalganj Khanjahan Chak	0.780
20	RRSMP/ 24-25/ Hajipur/ 05	Jalalpur Sati Sthan Se Pirapur Gandak Baandh PMGSY Road To Etwaarpur Chauk Se Yusufpur Graam Tak	1.400
21	RRSMP/ 24-25/ Hajipur/ 05	Kamalpur Road ke Sariya near Vishun Rai House To Sahdulla Ramchandra House	1.400
		Total	40.03

NOW THIS AGREEMENT WITNESSETH as follows :

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the General conditions of contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mention, the Contractor hereby covenants with the Employer to execute and complete the Works and Services remedy any defects therein in conformity in all aspects with the provisions of the Contract.

Tathagat Construction Pvt. Ltd.
Managing Director

24/12/22

Executive Engineer
R.W.D. Work Division
Hajipur



MMGSUY (RRSMP) Yojana

Name of Road :- RRSMP /2024-25 Hajipur/05

Length :- 40.03 K.M

Name of Division :- Hajipur

Name of Block :- Lalganj

Agreement No & Date :-

Name and Address of Agency :- Tathagat Construction Pvt. Ltd.
At- Adwari Niwas, Rgio Path , Sitamarhi,

Reg no :- 1240397 RWD, Class-01

Pan no :- AACCT4031D

GST No :- 10AACCC4031D127

Mob No :-

Agency Email id :- kumaranmolco@gmail.com

Construction Cost :- 1974.88200 ✓

Maintenance Cost :- 374.32207 ✓

Total :- 2349.20407 Lac ✓

Agreement Value :- 2349.20407 (Rate – 0.72 % below) Lac

Performance Security Deposit + Addl. Performance Grantee :-

Time required for Work :- 12 Month

Date of Start :- ~~03.08.2025~~ 21.7.2025 ✓

Date of Completion :- ~~27.08.2026~~ 20.7.2026 ✓

Total No. of Item :-

Note :-

Agency Division Accounts Officer

Executive Engineer

Tathagat Construction Pvt. Ltd.

R.W.D (W) Div Hajipur

R.W.D(W) Div, Hajipur

Managing Director



OFFICE OF THE EXECUTIVE ENGINEER
R.W.D. (W) DIVISION, HAJIPUR

echajipur@gmail.com

Letter no.....1820...../

Hajipur, Date...21-07-25..

From,

Executive Engineer
Rural Work Department,
Works Division, Hajipur

To

Tathagat Construction Pvt. Ltd
Adwari Niewas Rgio Patti, Sitamarhi.

Sub :- Letter of acceptance for Tender Group/Package no.-RRSMP/2024-25/Hajipur/ 05
(Tender ID-141705), Under Head- MMGSUY (RRSMP)


Dear Sir,

This is to notify you that your bid for execution of work Group/Package no.-RRSMP/2024-25/Hajipur/ 05 (Tender ID-141705), Under Head- MMGSUY (RRSMP)for the Contract Price of Rupees 234920407.00/- (Rs. Twenty Three Crore forty nine lac twenty thousand four hundred seven) Less -0.72% of BOQ amount only as corrected and modified in accordance with the instructions to Bidders is hereby accepted vide letter no 2269 dt.15.07.2025 of CE-5 RWD Bihar. Patna.

You are hereby requested to furnish Performance Security including and additional security for unbalanced bids in terms of ITB Clause 27.4, for an amount of Rs.46,99000/- and Additional Performance Guarantee Rs.426000/- Grand Total Amount Rs.(4699000+426.000)= Rs.51,25,000/- (Rupees Fifty one Laes Twenty Five Thousand) only within 15 days in accordance with the conditions of contract using for that purpose form in section VIII annex D and sign the contract, failing which action as stated in Para-34.2 of ITB will be taken.

Letter of Acceptance

Yours faithfully,



21/07/25
Executive Engineer
R.W.D.(W)Division,
Hajipur

Memo no...1820...../


Hajipur / Date...21-7-25...../

Copy :- Forwarded to S.E., R.W.D., (W) Circle, Muzafarpur/CE-5, Muzafarpur , R.W.D./EIC, R.W.D. Bihar, Patna for your information and necessary action.


21/07/25
Executive Engineer
R.W.D.(W)Division,
Hajipur

Tathagat Construction Pvt. Ltd.

Managing Director


22/07/25


24/08/25
Executive Engineer
R.W.D. Work Division
Hajipur




ग्रामीण सड़क सुदृढीकरण एवं प्रबंधन कार्यक्रम, जिला-वैशाली (कार्य प्रमंडल हाजीपुर, महुआ एवं महनार)


SL.No	Division	Block	Project Id	Road Name	Length (in Km)	Cost of Initial Rectification, Minor improvement if required	Cost of 6-years Operation & Management cost	Total Estimated Cost (In Lakhs)	Const. Amount (in Lac)	Maintenance Amount (in Lac)	Total Agreement Amount. (in Lac)
1	2	3	4	5	6	7	8	9	10	11	12
1	Hajipur	Lalganj	515755213031935	In Lalganj Block Jalalpur Gram Near Jai Mangal Paswan House To Shiv Mandir via Dalit Basti	2.800	123.44347	26.29450	149.73797	122.55468	26.10518	148.65986
2	Hajipur	Lalganj	515755213032054	L054-TO1 To RIKHAR (VR21)	2.000	92.60888	20.11591	112.72479	91.94210	19.97108	111.91317
3	Hajipur	Lalganj	515755213032088	Lalganj Jarang To parmanandpur tak path	0.520	26.18163	5.33877	31.52040	25.99312	5.30033	31.29345
4	Hajipur	Lalganj	515755213031897	Mandey To Murgiya Path	4.400	207.30223	41.84031	249.14254	205.80965	41.53906	247.34871
5	Hajipur	Lalganj	515755213032237	Etwarpur Tirhut Bandh Mandir To Etwarpur Nizamath Chowk	1.000	42.22163	9.72093	51.94256	41.91763	9.65094	51.56857
6	Hajipur	Lalganj	515755213032081	Totha To Sahdulapur path	2.000	123.99700	17.63154	141.62854	123.10422	17.50459	140.60881
7	Hajipur	Lalganj	515755213037123	Sital bhakurahar To kala das	2.900	206.27006	28.83133	235.10139	204.78492	28.62374	233.40866
8	Hajipur	Lalganj	515755215931436	L070-T06 To SIRSA BIRAN (VR23)	3.470	216.05934	28.29241	244.35175	214.50371	28.08870	242.59242
9	Hajipur	Lalganj	515755213032264	Amarsingh Asthan To Primary School Ramnagar Pakrikanth	0.500	20.78012	4.57607	25.35619	20.63050	4.54312	25.17363
10	Hajipur	Lalganj	515755213031440	Bedauli To Sariya tak path	3.400	163.36373	35.29884	198.66257	162.18751	35.04469	197.23220
11	Hajipur	Lalganj	515755213032104	Etwarpur Nizamath Chowk To Etwarpur Nizamath Chowk To Bedauli	0.700	28.20582	6.62936	34.83518	28.00274	6.58163	34.58437
12	Hajipur	Lalganj	515755213031946	House Of Kapil Paswan In Bedauli M.M.G.S.Y. Road To Kamalapur Kabristan	2.350	102.66601	23.06293	125.72894	101.92681	22.89688	124.82369
13	Hajipur	Lalganj	515755213031926	L034-T05 To PAKRIKANTH (VR13)	1.130	55.00033	12.19407	67.19440	54.60433	12.10627	66.71060
14	Hajipur	Lalganj	515755213032063	L048-LALGANJ To TAJPUR (VR18)	2.250	103.78748	23.20201	126.98949	103.04021	23.03496	126.07517
15	Hajipur	Lalganj	515755213032031	L090-T06 To YUSUFPUR (VR27)	1.030	46.63195	10.48986	57.12181	46.29620	10.41433	56.71053

Tathagat Construction Pvt. Ltd.
Managing Director

Executive Engineer
R.W.D. Work Division
Hajipur

Sl.No	Division	Block	Project Id	Road Name	Length (in Km)	Cost of Initial Rectification, Minor improvement if required	Cost of 6-years Operation & Management cost	Total Estimated Cost (In Lakhs)	Const. Amount (in Lac)	Maintenance Amount (in Lac)	Total Agreement Amount. (in Lac)
16	Hajipur	Lalganj	515755213032148	L127-Amritpur To Jaitipur (VR53)	3.300	171.85775	22.82400	194.68175	170.62037	22.65967	193.28004
17	Hajipur	Lalganj	515755213032085	Sahdula To Kawaiya	2.000	85.48732	19.47419	104.96151	84.87181	19.33398	104.20579
18	Hajipur	Lalganj	515755213032212	Yusufpur Panchayat Bhawan To Yusufpur Anganbari No 49	0.700	29.72553	7.10295	36.82848	29.51151	7.05181	36.56331
19	Hajipur	Lalganj	515755213032099	Yusufpur Rampukar Rai House To Lalganj Khanjahan Chak	0.780	32.48241	7.49101	39.97342	32.24854	7.43707	39.68561
20	Hajipur	Lalganj	515755213032014	Janapur Sarai Suan Se Pirapur Gandak Baandh PMGSY Road To Etwaarpur Chauk Se Yusufpur	1.400	56.63797	13.68306	70.32103	56.23018	13.58454	69.81472
21	Hajipur	Lalganj	515755213031968	Kamalpur Road ke Sariya near Vishun Rai House To Sahdulla Ramchandra House	1.400	54.49361	12.94359	67.43720	54.10126	12.85040	66.95165
				Total	40.03			2366.24191	1974.88200	374.32297	2349.20497

Tahagat Construction Pvt. Ltd.

 Managing Director

Executive Engineer
 R.W.D. Work Division

 Hajipur

**मुख्य अभियंता-5, पटना का कार्यालय,
ग्रामीण कार्य विभाग, बिहार, पटना।**

पत्रांक- II/मु0अ0-5 प0पु0 1-330/28 22.6.2025
प्रेषक,

/पटना, दिनांक- 15.7.25


ई0 जय किशोर ठाकुर
मुख्य अभियंता-5,
ग्रामीण कार्य विभाग, बिहार, पटना।

सेवा में,
कार्यपालक अभियंता,
ग्रामीण कार्य विभाग,
कार्य प्रमंडल, हाजीपुर।

विषय: शीर्ष 4515 MMGSUY (RRSMP) अन्तर्गत कार्य प्रमंडल, हाजीपुर के अधीन RRSMP/24-25/Hajipur /05 तक पथ मरम्मत (Tender ID-141705) कार्य के निविदा निष्पादन के संबंध में।

प्रसंग:- अभियंता प्रमुख-सह-अपर आयुक्त-सह-विशेष सचिव, ग्रामीण कार्य विभाग, बिहार, पटना का पत्रांक-मु0अ0(अ0उ0)-4515-01-792/2025 पार्ट-II 2584 अनु0 दिनांक-09.07.2025 महाराय,

- शीर्ष 4515 MMGSUY (RRSMP) अन्तर्गत कार्य प्रमंडल, हाजीपुर के अधीन RRSMP/24-25/Hajipur /05 तक पथ मरम्मत (Tender ID-141705) कार्य के निविदा के वित्तीय बीड में सफल निविदाकार Tathagat Construction Pvt.Ltd. (819433) को उनके द्वारा उद्धृत दर जो कि परिमाण विपत्र की दर से 0.72 प्रतिशत कम है अर्थात् कुल राशि 23,49,20,407.00 (तेईस करोड़ उनचास लाख बीस हजार चार सौ सात) रू0 मात्र पर कार्यहित एवं आपकी अनुसंसा के आलोक में यह कार्य आवंटित किया जाता है। इस निविदा के निष्पादन पर विभागीय निविदा समिति की सहमति प्राप्त है।
- निविदा की स्वीकृति सिर्फ इसी कार्य के लिए है, जो भविष्य में पूर्वाधार नहीं होगा।
 - कार्यपालक अभियंता, कार्य प्रमंडल, हाजीपुर के संवेदक के द्वारा एकरारनामा के लिए जमा की गई राशि एवं निविदा के साथ अग्रधन के रूप में जमा किये गये संबंधित एन0एस0सी0/पासबुक/फिक्स डिपोजिट/बैंक गारन्टी आदि का सत्यापन कराकर प्रमंडलीय कार्यालय में अभिलेखित करेंगे एवं कार्यादेश निर्गत करने के पूर्व अग्रधन की राशि के सत्यापन से संबंधित कागजात अधोहस्ताक्षरी को उपलब्ध कराया जाना सुनिश्चित करेंगे।
 - एकरारनामा के पूर्व Bid Validity की अवधि विस्तार की जाँच के उपरान्त ही एकरारनामा सुनिश्चित किया जाय।
 - एकरारनामा के पूर्व निविदा सूचना के अनुसार सभी वांछित कागजातों की अद्यतन स्वच्छ एवं सत्यापित प्रति निश्चित रूप से प्राप्त कर लिया जाय एवं साथ में इसकी भी जाँच कर ली जाय कि संवेदक डीबार सूची से मुक्त है।
 - अधीक्षण अभियंता एवं कार्यपालक अभियंता अग्रतर कार्रवाई से पूर्व भली भाँति आश्चस्त हो लेंगे कि पथ का हस्तांतरण हेतु विभाग द्वारा अनापत्ति प्रमाण पत्र निर्गत नहीं किया गया है।
 - कार्य में व्यवहृत सामग्रियों का दर प्राक्कलन में स्वीकृत बीड के आधार पर दिया गया है, कार्य कराते समय अगर इसमें कमी पाई जाती है तो उसके दर में सापेक्ष कमी कर दी जायेगी।
 - इस कार्य के संबंध में ग्रामीण कार्य विभाग, बिहार सरकार द्वारा निर्गत प्रशासनिक स्वीकृति एवं प्रावैधिक स्वीकृति तथा निविदा आमंत्रण सूचना में उल्लिखित शर्त एकरारनामा का भाग होगा, जिसे विशेष शर्त में जोड़कर संवेदक के साथ एकरारनामा किया जायेगा।
 - अनुमोदित किये गये तुलनात्मक विवरणी के प्रत्येक बिन्दु की जाँच अपने स्तर से स्वयं कर लेंगे एवं त्रुटि पाये जाने की स्थिति में वस्तुस्थिति से तत्क्षण अधोहस्ताक्षरी को अवगत करायेंगे। त्रुटि के सुधारोपरान्त एकरारनामा की कार्रवाई की जायेगी।
 - एकरारनामा के समय प्रत्येक मद के भाषा की शुद्धता की जाँच कार्यपालक अभियंता स्वयं कर लेंगे एवं यह सुनिश्चित करेंगे कि इसमें कोई त्रुटि न हो।
 - कार्यारम्भ के पूर्व कार्यपालक अभियंता कार्य स्थल के निरीक्षणोपरान्त स्थल की स्थिति एवं प्राक्कलन में किये गये उपबंध से पूरी तरह आश्चस्त हो लेंगे एवं प्रशासनिक स्वीकृति तथा प्रावैधिक स्वीकृति के अग्रसारण प्रारूप में दिये गये निदेश का अनुपालन सुनिश्चित करायेंगे।
 - कार्यादेश निर्गत करने से पहले संबंधित संवेदक से एकारारित अवधि के अन्दर कार्य समाप्त करने हेतु विस्तृत मदवार कार्य प्रोग्राम प्राप्त कर ही एकरारनामा किया जाय।
 - अधीक्षण अभियंता एवं कार्यपालक अभियंता विशेष रूप से ध्यान देंगे कि कार्य मानक विधिस्थितियों के अनुरूप निर्धारित कार्य अवधि के अंदर पूरा की जाय।
 - कार्य समाप्ति की अवधि परिमाण विपत्र के अनुसार होगी।
 - कार्यपालक अभियंता कार्य आवंटित किये गये संवेदक से 10 दिनों के अन्दर एकरारनामा कराना सुनिश्चित करेंगे अन्यथा उनके अग्रधन की राशि जब्त कर ली जाय।
 - इस कार्य का व्यय विभाग द्वारा निर्गत प्रशासनिक स्वीकृति में अंकित शीर्ष अन्तर्गत होगा।
 - एकरारनामा के समय प्राक्कलन के अनुसार इस कार्य को पूरा करने हेतु संवेदक से मदवार कार्य योजना एकरारनामा के समय प्राप्त किया जाय तथा उस कार्य योजना की प्रति संबंधित कनीय अभियंता एवं सहायक अभियंता को भी उपलब्ध कराया जाय, ताकि

Tathagat Construction Pvt. Ltd.

Managing Director



Executive Engineer
S.W.D. Work Division
Scanned With OKEN Scanner
Hajipur

कनीय अभियंता एवं सहायक अभियंता निर्धारित समय के साथ मदवार प्रगति का आकलन कर कार्यपालक अभियंता एवं संबंधित संवेदक को सूचित प्रत्येक 15 दिनों पर करेंगे। अगर संवेदक द्वारा निर्धारित समय में अन्दर उक्त मद के मात्रा का लक्ष्य प्राप्त नहीं किया गया तो कार्यपालक अभियंता दंडात्मक कार्रवाई संवेदक के विरुद्ध करेंगे। कार्यपालक अभियंता अगर उक्त निदेश का पालन नहीं करते हैं तो वे स्वयं कार्रवाई के पात्र होंगे।

18. सभी निविदा कागजात एवं तुलनात्मक विवरणी की मूल प्रति आवश्यक कार्रवाई हेतु लौटाई जाती है। आप निविदा कागजातों एवं तुलनात्मक विवरणी के जांचोपरान्त आप आवश्यक निर्देशों को अपने स्तर से निर्गत करेंगे।
19. एकरारनामा से पहले निविदाताओं द्वारा दिये गये कागजात का सत्यापन उनके मूल कागजात से मिलान कर ली जाय।
20. इस निविदा की राशि में अगर कोई अंतर होता है तो इसकी सूचना तुरन्त इस कार्यालय को दी जाय।
21. कार्यपालक अभियंता, एकरारनामा करने के पूर्व संवेदक का निबंधन संख्या पूर्ण पता एवं दूरभाष संख्या कार्यादेश में अंकित करेंगे तथा इस कार्यालय को सूचित करेंगे।
22. परिमाण विपत्र की दर से कम दर उद्धृत करने वाले संवेदक से विभाग द्वारा पूर्व में निर्गत दिशा निदेश के आलोक में अतिरिक्त वांछित परफॉर्मेंस सिक्यूरिटी की राशि जमा कराना सुनिश्चित करेंगे।
23. कृपया पत्र प्राप्ति की सूचना देंगे।
24. किसी भी परिस्थिति में निजी जमीन पर निर्माण नहीं कराया जाय।
25. प्रत्येक 15 दिनों पर संवेदक से स्वहस्ताक्षरित विपत्र प्राप्त कर स्थल से मिलान कर मापी पुस्तिका में मापी दर्ज कर मुग्तान सुनिश्चित करेंगे।
26. कार्यपालक अभियंता, ग्रामीण कार्य विभाग, कार्य प्रमंडल, हाजीपुर को निदेशित किया जाता है कि विभागीय पत्रांक-मु0आ0-4(मु0) विविध-23-201/2014-131 पटना दिनांक-13.12.2019 के आलोक में पत्र प्राप्ति के 24 घंटा के भीतर Letter of Acceptance (LOA) संबंधित संवेदक को निर्गत कर इसकी सूचना इस कार्यालय को भी उपलब्ध कराना सुनिश्चित करेंगे।
27. संवेदक के घरित प्रमाण पत्र के संबंध में निर्गत विभागीय पत्रांक-489 अनु0 दिनांक-28.01.2021 को अनुपालन करना सुनिश्चित करेंगे। कृपया पत्र प्राप्ति की सूचना देंगे।
28. प्रासंगिक पत्र के साथ संलग्न विभागीय निविदा समिति की बैठक की कार्यवाही में दिए गए निर्देशों का अनुपालन सुनिश्चित किया जाय।
29. एकरारनामा से पूर्व नियमानुसार Character Certificate and GST Clearance Certificate प्राप्त कर लेंगे। इसका प्रतिवेदन अघोहस्ताक्षरी को समर्पित करेंगे।
30. कार्य के कार्यान्वयन में JV के सभी भागीदार की भागीदारी निविदा में दिये गये JV Agreement के अनुरूप होनी चाहिए। यदि इसमें किसी भी प्रकार का फेरबदल हेतु सक्षम प्राधिकार के अनुमति प्राप्त करेंगे।
31. निविदा में यंत्र-संयंत्र एवं अभियंताओं के संबंध में दिये गए शपथ पत्र के अनुसार एकरारनामा करने से पहले इनके कागजात की जाँच कर लेंगे। कार्य स्थल पर यंत्र-संयंत्र एवं अभियंता की तैनाती सुनिश्चित करावेंगे। अघोहस्ताक्षरी द्वारा किये गए निरीक्षण के क्रम यदि यंत्र-संयंत्र एवं अभियंता की तैनाती में कमी पायी पायेगी तो नियमानुसार संवेदक पर कार्रवाई सुनिश्चित किया जायेगा।
32. प्रासंगिक पत्र के साथ संलग्न विभागीय निविदा समिति की बैठक की कार्यवाही में दिए गए निर्देशों का अनुपालन सुनिश्चित किया जाय।

ज्ञापांक - 2269

प्रतिलिपि: अभियंता प्रमुख-सह-अपर आयुक्त-सह-विशेष सचिव, ग्रामीण कार्य विभाग, बिहार, पटना, को सूचनार्थ समर्पित।

ज्ञापांक - 2269

प्रतिलिपि: अधीक्षण अभियंता, ग्रामीण कार्य विभाग, कार्य अंचल, मुजफ्फरपुर को सूचनार्थ एवं आवश्यक कार्रवाई हेतु प्रेषित।

ज्ञापांक - 2269

प्रतिलिपि: सहायक आईटीओ मैनेजर, मुख्य अभियंता-6 का कार्यालय, ग्रामीण कार्य विभाग, बिहार, पटना को सूचनार्थ एवं ई-मेल पर अपलोड करने हेतु प्रेषित।

विश्वासमाजन

मुख्य अभियंता-5, पटना
/पटना, दिनांक- 15.07.25

मुख्य अभियंता-5, पटना
/पटना, दिनांक- 15.7.25

मुख्य अभियंता-5, पटना
/पटना, दिनांक- 15.7.25

मुख्य अभियंता-5, पटना

Tanagat Construction Pvt. Ltd.

Managing Director

Executive Engineer
R.W.D. Work Division

Scanned with OKEN Scanner