



बिहार BIHAR 1369 अ. 10001 कुमाल मानश कन्स्रक्शन प्रा लि. सिवा कडेन
 24.5.2025 13 आना गोगालगंज क विभाग कुमालमानश
 डी.डी.नं. AZ 901206
ABDUL QAIS
 Stamp Vendor, Gopalganj
 PAN: AADCP4911C1ZG
 Lic. No- 1/94
 GST No- MAADCP4911C1ZG

AGREEMENT

Work has been allotted by C.Engineer-5, R.W.D. Bihar Patna vide letter no. 1224 dt. 26.04.2025
 Below 0.10% on BOQ Rate

1. Agreement No.- 04/CMBD/2025-26
2. Estimated Cost Rs.- 39,97,34,197.00 (Thirty Nine Crore Ninety Seven Lakh Thirty Four Thousand One Hundred Ninety Seven Only)
3. Agreement value (Including Maint. Work):- 39,93,34,463.00 (Thirty Nine Crore Ninety Three Lakh Thirty Four Thousand Four Hundred Sixty Three only)
4. Performance security Rs. 199.66723 Lakh. in shape of BG
5. Date of commencement of work: 29.04.2025
6. Date of completion of work: 28.04.2026
7. Work Liabilities Upto :- 28.04.2032

This agreement, made the 26th day of June 2025 Between Executive Engineer, R.W.D. Works Division, Siwan-2, of the one part, and KUMAR MANASH CONSTRUCTION PVT.LTD., Add.- Saraya Ward No-13, Dist.- Gopalganj of the other part. Whereas the E/I is desirous that the Contractor execute Initial Rectification, Minor improvement, Surface Renewal Construction of Road/drainage/protection and performance based Rural Road Contractor the Operation & Management Services from Road Package No- RRSMP/24-25/Siwan-2/04, Under MMGSUY. (Length-45.769 Km) and the E/I has accepted the bid by the contractor for the execution of such The works & services and the remedying of any defects therein, at a Contract Price of Rupees 39,93,34,463.00 (Thirty Nine Crore Ninety Three Lakh Thirty Four Thousand Four Hundred Sixty Three only). Construction Cost Rs. 33,96,48,893.00 (Thirty Three Crore Ninety Six Lakh Forty Eight Thousand Eight Hundred Three) only. + 5th Year Renewable Coat Cost Rs. 3,36,33,198.00 (Three Crore Thirty Six lakh Eighty Three Thousand Five Hundred Seventy Two) only + Maintenance cost Rs. 2,60,52,461.00 (Two Crore Sixty Lakh Fifty Two Thousand Four Hundred Sixty One) only.

Kumar Manash Construction Pvt. Ltd.
 Managing Director

26/06/25
 EXECUTIVE ENGINEER
 RURAL WORKS DEPARTMENT
 DIVISION SIWAN-2