

Rural Road Strengthening and Management Program (RRSMP)

M/S Dhaneshwar Nath Construction, Registered
Office- Lalit Niketan Colony, Sanjay Gandhi Nagar,
Kankarbagh Patna, Pin Code - 800020



Priya
26/8/25
Executive Engineer
R.W.D. Works Div. Masaurhi

For- Office Copy
Original

Agreement Part- 1/2

Construction of road Package- RRSMP/24-25 Masaurhi/05
(Tender ID-139719)

Agreement No.- 13/CMB D/2025-26.

Accepted Rate:- B.O.B. Rate

Agreement Value:- 24,31,71,442 = w

Start Date:- 28/04/2025

Intended Date of Completion:- 27/04/2026.

Priya
28/8/25
Executive Engineer
Rural Works Department,
Work Division, Masaurhi

Priya
28/8/25
Executive Engineer
R.W.D. Works Div. Masaurhi
mm
29/08/25

PD

Run
28/08/25

Index

Contents	Page
i) Letter of Acceptance	
ii) Contractor's Bid	
iii) Section VI – General Conditions,	
iv) Section VII – Particular Conditions	
v) Section V – Technical Specifications (General and Supplementary Technical Specifications)	
vi) Appendix A – Drawings	
vii) Section IV – Works Schedule	
viii) Quality Plan for Output and Performance Based Road Contract as per Clause A14.1 of the Technical Specifications	
ix) Appendices to the Contract	
x) Addenda issued during bid period	
xi) Any other relevant documents listed in the Particular Conditions together with any post bid correspondence.	

PP

28/08/25

Peris
28/08/25
Executive Engineer
R.W.D. Works Div. Masaurhi
28/08/25

AGREEMENT

PP *[Signature]*

[Signature]
28/08/25

[Signature]
28/8/25
Executive Engineer
R.W.D. Works Div. Masaurhi
[Signature]
28/08/25

Sl.No.	Package Number	Road Name	K.M.
01	RRSMP/24-25 Masaurhi/05	L049 to Devchand Tola	0.325
02	RRSMP/24-25 Masaurhi/05	Masaurhi Ankangar Sari Path to Bhainswan Musarhi	0.420
03	RRSMP/24-25 Masaurhi/05	L050 To Kailash Nagar	0.600
04	RRSMP/24-25 Masaurhi/05	Masaurhi Akangsaray Path To Pakdi Ewan Pakdi Bigha Path	0.750
05	RRSMP/24-25 Masaurhi/05	L028-L047 to Bhusen Chak (VR18) (BR-26R-377)	0.780
06	RRSMP/24-25 Masaurhi/05	Berra PMGSY road to Balaitha	0.800
07	RRSMP/24-25 Masaurhi/05	L035 To Bighapar	0.900
08	RRSMP/24-25 Masaurhi/05	Gurpatichak Road to Akouna	0.980
09	RRSMP/24-25 Masaurhi/05	L033-L032 to Kharjawan (VR-23)(BR-26R-390)	1.100
10	RRSMP/24-25 Masaurhi/05	Ekanarsaray Path to Bhairwa Se Kharjama tak path nirman kary	1.200
11	RRSMP/24-25 Masaurhi/05	L035 to Ajadnagar	1.200
12	RRSMP/24-25 Masaurhi/05	L087 to Malahchak	1.200
13	RRSMP/24-25 Masaurhi/05	NH83 Lal Bigha to High School Saguni	1.325
14	RRSMP/24-25 Masaurhi/05	L087-L021 to Krimdi Chak (VR78) (BR-26R-385)	1.380
15	RRSMP/24-25 Masaurhi/05	Repair of Road Masaurhi Jehanabad Path to Rewa Path	1.50
16	RRSMP/24-25 Masaurhi/05	L085-L084 to Sikanderpur (VR-76) (BR-26R-386)	1.540
17	RRSMP/24-25 Masaurhi/05	L036-L027 to Mayabigha (VR-26) (Pkg BR-26R-389)	1.725
18	RRSMP/24-25 Masaurhi/05	NH-83 Balaitha Gaon Via BSNL Exchange office Tak Path Nirman Karya	2.38
19	RRSMP/24-25 Masaurhi/05	Bhagwanganj to Pansari road	2.650
20	RRSMP/24-25 Masaurhi/05	Nadwan-Railway Station to Sikandarpur Chakshale (Mushari) via Gurupatiehak Length - 5.200	-
21	RRSMP/24-25 Masaurhi/05	Repair of road from T01 to Niyamatpur	6.200
22	RRSMP/24-25 Masaurhi/05	Nadaul Bhagwanganj Path to Murgiyachak (Nadauna)	0.750
23	RRSMP/24-25 Masaurhi/05	S017 to Balapar	0.450
24	RRSMP/24-25 Masaurhi/05	Proposed Thalpara path (S30) to Bind Toli (Thalpara)	0.625
25	RRSMP/24-25 Masaurhi/05	L090-T03 to Bhagan Bigha (RV81) (BR-26R-383)	0.750
26	RRSMP/24-25 Masaurhi/05	Rewa to Kharjawan Path to Manroop Bigha (Rewa ka Tola)	0.700
27	RRSMP/24-25 Masaurhi/05	L038-T01 to Nauabag (VR-28) (BR-26R-387)	0.600
28	RRSMP/24-25 Masaurhi/05	L077-T09 to Bilaunti (VR-28) (BR-26R-388)	0.775
29	RRSMP/24-25 Masaurhi/05	T010 To Niyamatpur Pul Maramati ewam panch warhiya rakhaw kary	0.670
30	RRSMP/24-25 Masaurhi/05	Nadaul Bhagwanganj Road to Nadauna	0.350
31	RRSMP/24-25 Masaurhi/05	L096-T03 to Tarpura (VR96) (Pkg- BR-26R-380)	0.690
32	RRSMP/24-25 Masaurhi/05	T04 to Rahimchak	0.400
33	RRSMP/24-25 Masaurhi/05	NH-83 to Tarpura	0.600
Total			36.315

NOW THIS AGREEMENT WITNESSETH and the Parties hereto agree as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the General condition hereafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works & Services and remedy any defects therein in conformity in all aspects with the provisions of the contract.

PP

28/08/25

28/8/25
Executive Engineer
 R.W.D. Works Div. Masaurhi
28/08/25

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the contract price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.
4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:
- i) Letter of Acceptance
 - ii) Contractor's Bid
 - iii) Section VI – General Conditions,
 - iv) Section VII – Particular Conditions
 - v) Section V – Technical Specifications (General and Supplementary Technical Specifications)
 - vi) Appendix A – Drawings
 - vii) Section IV – Works Schedule
 - viii) Quality Plan for Output and Performance Based Road Contract as per Clause A14.1 of the Technical Specifications
 - ix) Appendices to the Contract
 - x) Addenda issued during bid period
 - xi) Any other relevant documents listed in the Particular Conditions together with any post bid correspondence.

PP

28/08/25

Priya
28/8/25
Executive Engineer
R.W.D. Works Div. Masaurhi
29/08/25

In witness whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

The Common Seal of

was hereunto affixed in the presence of :

Signed, Sealed and Delivered by the said

in the presence of :

Binding Signature of Employee

Binding Signature of Contractor

PP hnd

PP hnd

28/08/25

Pris
28/8/25
Executive Engineer
R.W.D. Works Div. Masaurhi
mm
29/08/25

LETTER OF ACCEPTANCE

[Handwritten signature]

[Handwritten signature]
28/08/25

[Handwritten signature]
28/8/25
Executive Engineer
R.W.D. Works Div. Masaurhi
[Handwritten signature]
28/08/25