

C.E.-05 Patna (Bihar) Letter No. 3560 876 /Dated 05.10.2025

C.M.B.D. No. :- 28/2025.26

Name Of Contractor – M/s Dolphin Construction Co.
At- Baniyapatti, P.S. Motihari
Dist- East Champaran.

Name of Work – RRSMP/25-26-Motihari-03 Under MMGSUY-Gen.

Construction Cost – Rs. 46232311.00 (Four crore sixty two lakh thirty two thousand three hundred eleven only)

Maintenance Cost – Rs. 4116833.00 (Forty one lakh sixteen thousand eight hundred thirty three only)

Agreement Value – Rs. 50349144.00 (Five Crore three lakh forty nine thousand one hundred forty four only)

Performance Security (1) A.P.s Amount B.G.No-1254225 BG0000167
Rs 10,07,000/- (2) P.s Amount. B.G.No-1254225 BG0000168
Rs 36,51,000/- Total Amount Rs 46,58,000/- (Forty six Lacs
fifty eight thousand) only.
Rate – 15.99 % Below

Date of Work Order- 28.11.2025

Item of Work- 1 to 189

Contract Date of Completion- 27.11.2026

M/s Dolphin Construction Co

Aban Kumar
Partner

28/11/25
Executive Engineer
R.W.D. (W) Division
Motihari
28.11.25

कार्यपालक अभियंता का कार्यालय
ग्रामीण कार्य विभाग, कार्य प्रमण्डल मोतिहारी।

पत्रांक 2865 / दिनांक 28/11/25

प्रेषक,

कार्यपालक अभियंता,
ग्रामीण कार्य विभाग,
कार्य प्रमण्डल मोतिहारी।

सेवा में

M/s Dolphin Construction Co.
At- Baniyapatti, P.S. Motihari
Dist- East Champaran.

विषय — कार्यदेश के संबंध में।


प्रसंग — मुख्य अभियंता-05, ग्रामीण कार्य विभाग, बिहार पटना,
का पत्रांक 2865 अनु० दिनांक 28/11/25

महाशय,

उपर्युक्त विषयक प्रसांगिक पत्र के द्वारा **RRSMP/25-26 Motihari-03**
Under MMGSUY पथ निर्माण कार्य आप के नाम से आवंटित हुआ है तथा आपके द्वारा
एकरारनामा कर लिया गया है। अतएव आपको उक्त कार्य दिनांक 28/11/25 से प्रारंभ कर
निर्धारित अवधि (12 माह) 27/11/25 तक समाप्त करने हेतु कार्यदेश दिया जाता है।

अतः आप सम्बंधित कनीय अभियंता एवं सहायक अभियंता के देख रेख में उक्त
कार्य को मानक विशिष्टियों के अनुरूप निर्धारित अवधि में सम्पादित करना सुनिश्चित करें।
MIX Design करा कर ही P.Q.C कार्य करावें।

विश्वासभाजन,


28/11/25
कार्यपालक अभियंता


ग्रामीण कार्य विभाग,

कार्य प्रमण्डल मोतिहारी।


ज्ञापक 2865

दिनांक 28/11/25

प्रतिलिपि :- संबंधित सहायक अभियंता / कनीय अभियंता को सूचनार्थ एवं आवश्यक कार्रवाई
हेतु प्रेषित। आपको निर्देशित किया जाता है कि उक्त कार्य अपनी देख रेख में विशिष्टियों के
अनुरूप सम्पादित कराना सुनिश्चित करें।


28/11/25
कार्यपालक अभियंता
ग्रामीण कार्य विभाग,
कार्य प्रमण्डल मोतिहारी।

M/s Dolphin Construction Co


Partner



बिहार BIHAR
 03 SEP 2025
 बिहार प्रजापति
 बिहार प्रजापति

1668
 5-10-25
 AY 698004
 बिहार प्रजापति
 बिहार प्रजापति
 बिहार प्रजापति

AGREEMENT
 Agreement No. 28 CMBD/2025-26
 This Agreement made on 28th November - 2025 Between The
 Executive Engineer, Rural Works Department, Works Division, Motihari, of the
 one part and M/s Dolphin Construction Co, At- Baniyapatti, P.S. Motihari Dist-
 East Champaran the here in after called the Contractor the other part.

Whereas the Employer is desirous that the Contractor execute Output and
 performance based Rural Road contract for the maintenance of Roads
 RRSMP/25-26 Motihari-03 Under MMGSUY.(herein after called "The Works")
 and the Employer has accepted the Bid by the Contractor for the execution of such
 Works and the remedying of any defects therein, at a contract price of Rs.
 50349144.00 (Five Crore three lakh forty nine thousand one hundred forty four
 only)

M/s Dolphin Construction Co
 Partner

Executive Engineer
 R.W.D. (W) Division
 Motihari
 28/11/25


S.No.	Package No.	Name of Roads	Length [K.M]
1	RRSMP/25-26 Motihari-02	Belwatiya Madhopur Road To Karmawa Via Ahir Tola Musahar Tola	1.000
2		Sugawn Dih to Budha Paschim	2.851
3		House Of Hirdaya Yadav to L027	0.990
4		Birlal Manjhi to L027	1.270
5		Sirkhandi to Shyampur Canal	2.340

NOW THIS AGREEMENT WITNESSETH and the Parties hereto agree as follows:


1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the General condition hereafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
 2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the contract.
 3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the contract price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.
 4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (i) Letter of Acceptance
 - (ii) Contractor's Bid
 - (iii) Section VI – General Conditions,
 - (iv) Section VII – Particular Conditions
 - (v) Section V – Technical Specifications (General and Supplementary Technical Specifications)
 - (vi) Appendix A – Drawings
 - (vii) Section IV – Works Schedule
 - (viii) Quality Plan for Output and Performance Based Road Contract as per Clause A14.1 of the Technical Specifications
 - (ix) Appendices to the Contract
 - (x) Addenda issued during bid period
 - (xi) Any other relevant documents listed in the Particular Conditions together with any post bid correspondence.
- In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written.
- The Common Seal of was here unto affixed in the presence of:

Signed, sealed and delivered by the said in the presence of:

M/s Dolphin Construction Co


Partner
Binding Signature of Contractor

Binding Signature of Employer


Executive Engineer
R.W.D. (W) Division
Motihari
28.11.25

Package No	Block	Road Name	Length (in Km)	Const. (in Lakhs)	Maint. (in Lakhs)	Total (In Lakhs)
1	2	3	4	5	6	7
RRSMP/25-26 Motihari-02	Sugauli	Belwariya Madhopur Road To Karmawa Via Ahir Tola Musahar Tola	1.000	57.67718	3.12120	60.79838
	Sugauli	Sugawn Dih to Budha Paschim	2.851	140.37131	12.49515	152.86646
	Sugauli	House Of Hirdaya Yadav to L027	0.990	47.74460	3.73881	51.48341
	Sugauli	Birlal Manjhi to L027	1.270	104.50111	6.01938	110.52048
	Sugauli	Sirkhandi to Shyampur Canal	2.340	112.02891	15.79379	127.82270
				462.32311	41.16833	503.49144

M/s Dolphin Construction Co

[Signature]
Partner

[Signature]
Executive Engineer
R.W.D. (W) Division
Motihari

[Signature]
28.11.25