





## BLOCK- SHAMBHUGANJ

DIST- BANKA

| Sl. No.                                      |                                       | Name of Road | Length In Km | Cost of Const. | Maintenance Cost |
|----------------------------------------------|---------------------------------------|--------------|--------------|----------------|------------------|
| Package No.- MMGSY(AWSESII-GEN) BANKA-01/287 |                                       |              |              |                |                  |
| 1                                            | Pipra to Jilani Path to Jagna Village |              | Road         | 25818926       | 2117441          |
|                                              |                                       |              | Bridge       | 65546246       | 212285           |
|                                              | Total                                 |              |              | 91365172       | 2329726          |

NOW THIS AGREEMENT WITNESSETH and the parties here to agree as follows:

1. In this Agreement, Words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form be ready and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as herein after mentioned the contractor hereby covenants with the Employer to execute and complete the work and Services and remedy any defects therein conformity in all aspects with the provision of the Contract.
3. The employer hereby covenants to pay the Contractor in consideration of the execution and completion of the work and the remedying the defects wherein the Contract Price or such other sum as may become payable under provisions of the Contract at the time and in the manner prescribed by the Contract.
4. The following document shall be deemed to form read construed part of this Agreement. viz:
  - a) Letter of Acceptance :
  - b) Contract Bid:
  - c) Section VI:- General conditions
  - d) Section VII- Particular Conditions
  - e) Section V- Technical Specifications (General and Supplementary Technical Specifications)
  - f) Appendix A – Drawing
  - g) Section-IV- Works Schedule/ BOQ
  - h) Quality Plan for Output and Performance based Road contract as per Clause A14.1 of the Technical Specifications
  - i) Appendices to the Contract
  - j) Addenda issued during bid period
  - k) Any other relevant documents listed in the Particular Conditions together with any post bid correspondence.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

The Common Seal of \_\_\_\_\_

Was hereunto affixed In the presence of \_\_\_\_\_

Signed, Sealed and Delivered by the said to \_\_\_\_\_

In the presence of :

Binding Signature of Employer \_\_\_\_\_

Binding Signature Contractor \_\_\_\_\_

Priyam  
12/12/25  
Executive Engineer  
R.W.D. Works Division  
BANKA-1

Priyam  
12/12/25  
Executive Engineer  
R.W.D. Works Division  
BANKA-1

Vikas Kumar Sahu

### Contractor's Detail

Agreement No. - 25CMBD/2025-26  
Package No. - MMGSY(AWSESH-GEN)BANKA-1/287  
Name of Work -  
Name of Contractor - Vikash Kumar Sinha  
Address - At- At-IPC Residency VIP Chouk Deoghar  
Registration No. - 1220271  
Pan - ANSPS7665J  
GST - 10 ANSPS7665J 2ZA

### Bank Account Details :-

Name of Bank -  
Account No. -  
IFSC Code -  
Mobile No. - +91 9801840608, 7004191011  
Email ID -

Vikash Kumar Sinha

*Priyam*  
Divisional Account Officer  
R.W.D. (W) Div. Banka-1

*Priyam*  
12.12.25  
Executive Engineer  
R.W.D. Works Division  
12/12/25 BANKA-1





**Office of the Executive Engineer  
R.W.D. Works Division, Banka-1**

Letter No. :- 2085

Letter of Acceptance

Date :- 06.10.2025

To,

Vikash Kumar Sinha,  
IPC Residency VIP Chouk Deoghar  
Mob-9801840608, 7004191011

Ref No- CE-3 RWD Patna Vide Lt. No- 1263 dt- 03.10.2025

Dear Sirs,

This is to notify you that your Bid dated 31.07.2025 for execution of the road construction and routine maintenance of the works for Seven years after completion of the construction under (Package No.- MMGSY (Awsesh-Gen) -BANKA-1/287) (Tender ID-143174, Bid ID-625694) for the Contract Price of Rupees. 93695868.00 (Rupees Nine Crore Thirty Six Lakh Ninety Five Thousand Eight Hundred Sixty Eight Only) (below 6.84%BOQ) is hereby accepted by our Agency.

We note that as per bid, you do not intend to subcontract any component of work.

You are hereby requested to furnish Performance Security including an additional Performance Security for unbalanced bid in terms of ITB clause 27.4 for an amount of APG Rs. 2263000.00 & Earnest Money Rs. 1874000.00 Total Rs. 4137000.00 (Rupees Fourty One Lakh Thirty Seven Thousand Only) within 15 days accordance with the conditions of contract using for that purpose form in Section VIII annex D and and sign the contract, failing which action as stated in Para 34.2 of ITB will be taken.

IFSC- SBIN0006379 and email Id- [ee.bankal@gmail.com](mailto:ee.bankal@gmail.com) must be mentioned on BG.

Yours faithfully,

*Prifam*  
06.10.25

Executive Engineer,  
Rural Works Department,  
Works Division, Banka-1.

*Prifam*  
6/10/25

*Vikash Kumar Sinha*

*Prifam*  
Divisional Account Officer  
R.W.D. (W) Div. Banka-1

Executive Engineer  
R.W.D. Works Division  
BANKA-1  
*11/12/25*



मुख्य अभियंता-3 भागलपुर का कार्यालय  
ग्रामीण कार्य विभाग।

दिनांक- 03-10-2025

ई0 जय किशोर ठाकुर  
अभियंता प्रमुख-सह-  
मुख्य अभियंता-3, भागलपुर, ग्रामीण कार्य विभाग।

सेवा में

कार्यपालक अभियंता,  
ग्रामीण कार्य विभाग, कार्य प्रमण्डल, बॉका-1

विषय

शीर्षक MMGSY (Awsesh) योजनान्तर्गत कार्य प्रमण्डल, बॉका-1 के अधीन MMGSY (Awsesh-Gen)-  
Banka-1/287 (Tender ID-143174) कार्य की निविदा की स्वीकृति के संबंध में।

संदर्भ

विभागीय पत्रांक-BRRDA(HQ)MMGSY-Awsesh-399/25-2740 अनु०, दिनांक-25.09.2025 द्वारा ससूचित  
आदेश के अनुपालन में उपर्युक्त विषयक कार्य विहार लोक निर्माण विभाग के जंडिका 163 के आलोक में इस कार्य  
को इसके योग्य समस्त निविदाकार Vikash Kumar Sinha (BID ID-625694) को उनके द्वारा निविदित दर  
को परिमाण विषय की दर से 6.84% (छः दशमलव आठ चार प्रतिशत) कम है को स्वीकृत करते हुए सम्पूर्ण  
कार्य कुल 9,36,95,868/- (नौ करोड़ छत्तीस लाख पचानवे हजार आठ सौ अड़सठ) रुपये मात्र की  
लागत पर आपकी अनुमति एवं कार्यहित में आवंटित किया जाता है।

2

3

4

5

6

7

8

9

10

11

12

13

14

15

16

17

18

19

20

21

22

23

24

25

26

27

28

29

30

31

32

33

34

35

36

37

38

39

40

41

42

43

44

45

46

47

48

49

50

51

52

53

54

55

56

57

58

59

60

61

62

63

64

65

66

67

68

69

70

71

72

73

74

75

76

77

78

79

80

81

82

83

84

85

86

87

88

89

90

91

92

93

94

95

96

97

98

99

100

101

102

103

104

105

106

107

108

109

110

111

112

113

114

115

116

117

118

119

120

121

122

123

124

125

126

127

128

129

130

131

132

133

134

135

136

137

138

139

140

141

142

143

144

145

146

147

148

149

150

151

152

153

154

155

156

157

158

159

160

161

162

163

164

165

166

167

168

169

170

171

172

173

174

175

176

177

178

179

180

181

182

183

184

185

186

187

188

189

190

191

192

193

194

195

196

197

198

199

200

201

202

203

204

205

206

207

208

209

210

211

212

213

214

215

216

217

218

219

220

221

222

223

224

225

226

227

228

229

230

231

232

233

234

235

236

237

238

239

240

241

242

243

244

245

246

247

248

249

250

251

252

253

254

255

256

257

258

259

260

261

262

263

264

265

266

267

268

269

270

271

272

273

274

275

276

277

278

279

280

281



- नगरपालिका निर्माण करने से पहले संबंधित संवेदक से एकरास्ता अवधि के अन्दर कार्य समाप्त करने हेतु मासिक कार्य प्रोग्राम हस्ताक्षरित कराकर प्रेषण कर लेने जो की एकरास्ता का भाग होगा।
- अपीक्षणा अभियंता एवं कार्यपालक अभियंता विशेष रूप से ध्यान दें कि कार्य मानक विनियमों के अनुरूप निर्माण कार्य सम्पन्न की अवधि निर्दिष्ट आवरण सूचना के अनुसार होगी।
- इस कार्य का कार्य शीर्ष **MMGSY (Awwesh)** योजनान्तर्गत से मिलने वाले सभी अनर्गत उपबंधित करि से विनिर्दिष्ट होगा।
- कार्य का प्रगति प्रतिवेदन प्रत्येक महीने की सातवीं तारीख तक निश्चित रूप से इस कार्यालय को समर्पित की जाय।
- अप निर्दिष्ट कार्यालय एवं तुलनात्मक विवरणी के जाचोपचयन द्वारा अवधारित निर्देशों को अपने स्तर से निर्गत करेंगे।
- एकरास्ता में पहले निविदादाताओं द्वारा दिये गये कामजात का सत्यापन उनके मूल कामजात से मिलान कर लेंगे।
- कार्यपालक अभियंता, सामाजिक कार्य विभाग, कार्य प्रमोशन, बॉका-1 तुलनात्मक विवरणी की एक अभिप्रेषणा प्रति अपीक्षणा अभियंता, ग्रामीण कार्य विभाग, कार्य अवल, भागलपुर को अभिलेख हेतु उपलब्ध करा देंगे। निर्देश दिया जाता है कि संवेदक से कार्य प्रोक्षण प्राप्त कर लेंगे तथा उनका कार्यक्षमता कुशलता एवं पूर्व से आवंटित कार्य की प्रगति से सातुष्ट हो लें।
- इस निर्देश की राशि में अगर कोई अंतर होता है तो इसकी सूचना तुरन्त इस कार्यालय को दी जाय।
- कार्यपालक अभियंता एकरास्ता करने के पूर्व संवेदक का निवेदन संवेदक, पूर्ण पत्रा एवं दूरभाष संख्या जायदाद से अक्रिय करेंगे तथा इस कार्यालय को सूचित करेंगे।
- परिभाषा विषय की दर से कम दर उद्धृत करने वाले संवेदक से विभाग द्वारा पूर्व में निर्गत दिशा निर्देश को आलापक में अनिश्चित वाशित परचोअसेस सिक्कुरिटी की राशि जमा कराना सुनिश्चित करेंगे।
- विस्ती भी परिस्थिति में निजी जमीन पर निर्माण नहीं करया जाय।
- प्रत्येक 15 दिनों पर संवेदक से स्वहस्ताक्षरित विषय प्रेषण कर स्वतंत्र से मिलान कर मापी पुष्टिका में मापी दर्ज कर भुगतान सुनिश्चित करेंगे।
- एकरास्ता से पूर्व नियमानुसार **Character Certificate and GST Clearance Certificate** प्राप्त कर लेंगे।
- कार्य के कार्यान्वयन में JV के सभी भागीदार की भागीदारी निविदा में दिये गये JV Agreement के अनुरूप होनी चाहिए। यदि इसमें किसी भी प्रकार का फेरबदल हेतु सक्षम प्रतिकार के अनुमति प्राप्त करेंगे।
- निविदा में यंत्र-संयंत्र एवं अभियंताओं के संबंध में दिये गए शपथ के अनुसार एकरास्ता करने से पहले इनके कामजात की जाँच कर लेंगे। कार्य स्थल पर यंत्र-संयंत्र एवं अभियंता की तैनाती सुनिश्चित करें। अधोहस्ताक्षरी द्वारा किये गए निरीक्षण के क्रम यदि यंत्र-संयंत्र एवं अभियंता की तैनाती में कमी पायी जायेगी तो नियमानुसार संवेदक पर कार्यवाई किया जाना सुनिश्चित करेंगे।
- कार्यपालक अभियंता कार्यावदन आदेश प्राप्त होते ही संवेदक को अविलंब **LOA (Letter of Acceptance)** निर्गत करेंगे एवं **CMBD** की **ITB** की कडिका 33.2 में निहित प्रावधान के आलोक में 15 दिनों के अन्दर **Performance Security** जमा नहीं करने की स्थिति में **ITB** की कडिका 34.2 के आलोक में कार्यवाई करते हुए अपीक्षणा अभियंता के माध्यम से प्रस्ताव अधोहस्ताक्षरी को समर्पित करेंगे। विशेष परिस्थिति में उक्त निर्धारित अवधि के पश्चात् एकरास्ता करने हेतु **Proper Justification** उचित माध्यम से समर्पित करेंगे एवं अधोहस्ताक्षरी के अनुमति के उपरान्त ही एकरास्ता करेंगे।
- तत्पश्चात् विभागीय पत्र द्वारा निर्गत आदेश के आलोक में पत्र प्राप्ति के 24 घंटे के भीतर **Letter of Acceptance (LOA)** संबंधित संवेदक को निर्गत करेंगे।

कृपया पत्र प्राप्ति की सूचना देंगे।

अनुप-यंत्र उपरान्त।

विभागाध्यक्ष

मुख्य अभियंता-3

Divisional Account Officer  
R.W.D. (W) Div. Banka-1

Executive Engineer  
R.W.D. Works Division  
BANKA-1

Vikas Kumar Singh