



1640 2000 = 1000 x 2. सुकला कंस्ट्रक्शन वर्कस प्राइवेट लिमिटेड, रा. बिहार BIHAR 288583  
 288583  
 PAN: AFCEFS6898F  
 Reg.- 2240101  
 GST No-10AFCEFS6898F1ZT  
 राजश्व  
 राजश्वी कचड़ी, गोपालगंज  
 ला. नं-18/80

### AGREEMENT

Work has been allotted by SE, RWD Works Circle Siwan. vide letter no. 647 dt. 21.08.2025  
 Below 30.51% on BOQ Rate

1. Agreement No.- .../CMBD/2025-26
2. Estimated Cost Rs. 64,36,097.00 (Sixty four lac thirty six thousand ninety seven only.)
3. Agreement value:- 44,72,443.00 (Forty four lac seventy two thousand four hundred forty three only)
4. Performance security Rs. 23.01 Lac. in shape of BG
5. Date of commencement of work: 26.08.2025
6. Date of completion of work: 25.08.2026

This agreement, made the... 08<sup>th</sup>.... day of ...Sept.. 2025 Between Executive Engineer, R.W.D. Works Division, Hathua. of the one part, and Shukla Construction, At- Sarapai Tola Khape, Post-Jagdishpur, Distt- Gopalganj. Where as the Employer is desirous that Contractor execute Construction of Road and CD Works MMGSY(Awsesh-Gen)/Hathua-212. Under-MMGSY(Awsesh-Gen), Length-(0.610 k.m.) and the employer has accepted the bid by the contractor for the execution and completion of such works and the remedying of any defects there in at Contract Price of Rupees 44,72,443.00 (Forty four lac seventy two thousand four hundred forty three only). Construction Cost Rs. 36,55,528.00 (Thirty six lac fifty five thousand five hundred twenty eight) only. + Renewable Coat Cost Rs. 4,98,272.00 (Four lac ninety eight thousand two hundred seventy two) only + Maintenance cost Rs. 3,18,643.00 (Three lac eighteen thousand six hundred forty three) only.

Sl. No.	Name of Road	Length (in km.)	Construction Cost	Renewable Coat Cost	Maintenance Cost	Total Cost.
1	Sathi to Arna Jhirwa Road	0.610	36,55,528.00	4,98,272.00	3,18,643.00	44,72,443.00
	Total	0.610	36,55,528.00	4,98,272.00	3,18,643.00	44,72,443.00

SHUKLA CONSTRUCTION  
 मिहिर शुक्ला  
 Partner

28/08/25  
 Executive Engineer  
 R.W.D Works Division  
 Hathua