

AA detail /
पत्रिका - मुख्य अभियंता (अ. 30) 4515 - 01 - 51 / 2025 / 16715 - 14-2-2025
AA length - 2.80 km

Total Construction Cost:	406.734 Lakh	398.668 Lakh
Minor Improvement		
Initial Rectification		
5th Year Periodic Renewal		
Total Maintenance Cost	23.132 Lakh	38.551 Lakh
(1st, 2nd, 3rd, 4th, 6th & 7th):		
Other Cost:		
Emergent Cost	64.480 Lakh	65.583 Lakh
Contingency Cost	4.299 Lakh	
Administrative Cost	9.672 Lakh	14.209 Lakh
Total	<u>508.317 Lakh</u>	<u>517.011 Lakh</u>

T/S Detail

Total Construction Cost:	406.734 Lakh
Minor Improvement	
Initial Rectification	
5th Year Periodic Renewal	
Total Maintenance Cost	23.132 Lakh
(1st, 2nd, 3rd, 4th, 6th & 7th):	
Other Cost:	
Emergent Cost	64.480 Lakh
Contingency Cost	4.299 Lakh
Administrative Cost	9.672 Lakh
Total	<u>508.317 Lakh</u>
	443.837 Lakh

T.S. No. - 121

REL SE Letter No-220 अ. 30: dt- 04/3/2025

Technically Sanctioned for Rs. ~~508.317 Lakh~~ 443.837 Lakh

(Rupees ~~Five Crore Eight Lakh Thirty one Thousand Seven hundred and only~~)

...four crore forty three lakh eighty three thousand seven hundred only.

Technically sanction does not mean sanction
of rate Instruction given in technical note
should be followed strictly.

5-8-25

सहायक अभियंता
मुख्य अभियंता-6
प्राथमिक कार्य विभाग
दरभंगा

5-8-25

कार्यपालक अभियंता
मुख्य अभियंता-6
प्राथमिक कार्य विभाग
दरभंगा

K. 8/3
मुख्य अभियंता-6
प्राथमिक कार्य विभाग
दरभंगा