

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and remedying the defects within the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:

- i) Letter of Acceptance;
- ii) Notice to Proceed with the works;
- iii) Contractor's Bid;
- iv) Contract Data;
- v) Special Conditions of Contract and General Conditions of Contract;
- vi) Specifications;
- vii) Drawings;
- viii) Bill of Quantities; and
- ix) Any other document listed in the Contract Data as forming part of the Contract.

In witness whereof, the parties thereto have caused this Agreement to be executed the day and year first before written.

The Common Seal of

was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said _____

in the presence of:

Binding Signature of Employer _____

Binding Signature of Contractor _____




Executive Engineer
RWD (W) Div., Bagha
28/5/25

Name of Agency :- Ranvir Nirman Private Limited, Vill-Chargharwa, Po.-Dumaria
Estate, Ps.-Ramnagar, West Champaran, Pincode-845103

Name of Work :- (1) PP Tatband to Charmaraha
(2) Construction of RCC HL Bridge Span 2x16.84m at CH- 0+75
km in PP Tatband to Charmaraha road with Approach Road = 352m

Package No. :- MMGSY-NDB-BRRP-713-BAGAHA-2

Agreement No. :- 02 SBD/2025-26/MMGSY NDB

Letter issued by :- Chief Engineer-5, Rural Works Department, Bihar, Patna.

Letter No. :- 1150 अज०, Date- 17.04.2025

Agreement Value :- 8,25,94,064.00

Construction Cost :- 7,92,52,764.00

Maintenance Cost :- 33,41,300.00

Date of Work Order :- 28.05.2025

Time of Completion :- 27.05.2026 (Twelve Month)

Performance Security	:- 20,64,852.00	} 20,66,917.00
Additional Performance Guarantee	:- 2,065.00	
Security Deduct From bill	:- 7.5%	
No of Items	:- 121	
Rate	:- 0.01% Below	


Executive Engineer
RWD (W) Div., Bagha-2
28/5/25