



849 तो. 73-2-2022 में काम शुरू (एग प्रविष्टिवाशिनी
 बिहार BIHAR का स्ट्रक्चरल (जी. सी. सी. एस. सी.)
 पोस्ट स्ट्रक्चरल (जी. सी. सी. एस. सी.)
 1/11/2022 को स्ट्रक्चरल 9000 रु.

AY 902390

राधा कृष्ण चौधरी
 गैर न्यायिक मुद्रांक बिब्रे
 मीरगंज ला 0 नं 0-1/20

AGREEMENT

PAN- ABDFK6569J
 Reg.- 1250263
 GST No-10ABDFK6569J1Z7

Work has been allotted by Chief Engineer-5, R.W.D. Bihar Patna vide letter no. 1270 dt. 29.04.2025

As per Agreement on BOQ Rate (0.06% Below)

1. Agreement No.-08./CMBD/2025-26
2. Estimated Cost Rs. 50,49,43,261.00 (Fifty crore forty nine lac forty three thousand two hundred sixty one only)
3. Agreement value:- 50,46,40,295.00 (Fifty crore forty six lac forty thousand two hundred ninety five only)
4. Performance security Rs. 253.078 Lac. in shape of BG
5. Date of commencement of work: 05.05.2025
6. Date of completion of work: 04.05.2026
7. Work Liabilities Upto :- 04.05.2032 (04.05.2032)

This agreement, made the..... day of2025 Between Executive Engineer, R.W.D. Works Division. Hathua. of the one part, and Kamleshwar Rai and Vindyavashni Construction (Joint Venture), At:- Tarwan, Machagar, Mirganj, Gopalganj, PIN-841436 of the other part. Whereas the E/I is desirous that the Contractor execute Initial Rectification, Minor improvement, Surface Renewal Construction of Road/drainage/protection and performance based Rural Road Contractor the Operation & Management Services from Road Package No-RRSMP/24-25/Hathua/05, Under MMGSUY. (Length-60.794 Km) and the E/I has accepted the bid by the contractor for the execution of such The works & services and the remedying of any defects therein, at a Contract Price of Rupees 50,46,40,295.00 (Fifty crore forty six lac forty thousand two hundred ninety five only). Construction Cost Rs. 35,89,97,749.00 (Thirty five crore eighty nine lac ninety seven thousand seven hundred forty nine) only. + 5th Year Renewable Coat Cost Rs. 8,51,66,482.00 (Eight crore fifty one lac sixty six thousand four hundred eighty two) only + Maintenance cost Rs. 6,04,76,064.00 (Six crore four lac seventy six thousand sixty four) only.

M/S KAMLESHWAR RAI &
 VINDYAVASHNI CONSTRUCTION (JV)
 Kamleshwar Rai
 PARTNER

05.6.25

Executive Engineer
 R.W.D. Works Division
 Hathua
 05/06/25

Sl. No.	Name of Road	Length (in km.)	Construction Cost	5 th Year Renewable Coat Cost	Maintenance Cost	Total Cost.
1	Barai Patti Pich To Baraipatti Harpur	0.650	2654961.00	829133.00	678021.00	4162115.00
2	Siwan Mirganj Road To kamala Rai ka Tola	0.690	2356635.00	1332774.00	1044641.00	4734050.00
3	Bari Ishar More to Bari Dewariya	1.212	5076979.00	1197510.00	973210.00	7247699.00
4	L054-Manichhapar Panchayat Bhawan to Ahirauli (VR47)	1.250	4137921.00	2414581.00	1933138.00	8485640.00
5	Shivtahal Rai Madhya Vidyalaya To Pipra Dakshin Tola	1.530	6141376.00	2267857.00	1760562.00	10169795.00
6	Mirzapur to Wariray Bhan	1.730	6163790.00	3098020.00	2369387.00	11631197.00
7	Hathua Kusandhi Road To Rajput Tola	1.790	6274376.00	2334966.00	1830261.00	10439603.00
8	Drup more se Surwaniya	1.860	7661346.00	2120208.00	1691679.00	11473233.00
9	Khertiya Deri Farm to sariswa Dube	2.012	8490516.00	1254510.00	1094738.00	10839764.00
10	Semaria Tola mahavir mandir to kharauni Nonia Tola	2.260	9571491.00	953851.00	987705.00	11513047.00
11	Naya Gaon Jenan More to Parichhan Ray ka Tola	2.800	10826047.00	2118805.00	1791409.00	14736261.00
12	L046-Ghosia to Bhagirithi(VR41)	2.915	13438133.00	1235567.00	1180585.00	15854285.00
13	Mirzapur more (Tribeni More)To Mirzapur Gaon	2.970	18168492.00	4053788.00	3163291.00	25385571.00
14	Hathua -Ekdenga L024	3.040	17546164.00	4479685.00	3621553.00	25647402.00
15	Piprpati to Bhediyari Tola.	1.750	5966891.00	2830919.00	1600828.00	10398638.00
16	PMGSYRoad Kabilaswa Drup More to Kabilsawa Harijan Tola.	1.500	5721499.00	1645779.00	1406656.00	8773934.00
17	L045-Chhotka Hathua to Korar Hata (VR44)	1.720	6956446.00	2137035.00	1686546.00	10780027.00
18	Deoria Pitch Road to Repura Yadav Tola.	2.000	8206441.00	2731896.00	2235290.00	13173627.00
19	NH-85 Mirganj Power House Se Utter Se Paschim Ki Or Aarna Bazar Tak.	7.550	42311036.00	9948024.00	8071388.00	60330448.00
20	Mirganj Bhore Road Pailec to Choudhari Rajput Tola.	2.580	9658549.00	4235058.00	3487027.00	17380634.00
21	Hathua Se Khertiya Path	11.880	144925190.00	24602224.00	13984128.00	183511542.00
22	T06 To Mohmad Pur Khargi	1.150	2752032.00	2221395.00	1106129.00	6079556.00
23	Construction of The Road From Sohagpur Pitch Road to House of Badashah Singh And Shivji Singh Via House of Fuldeo Singh in Hathua Blok	1.530	3777312.00	2955406.00	1471552.00	8204270.00
24	T06 to Khargi Chhap.	0.350	880441.00	676070.00	336574.00	1893085.00
25	Hathua Pachlakhi Road to Domaha.	0.620	1512761.00	1197687.00	621487.00	3331935.00
26	Hathua Mirjapur Path Nayagaon to Primary School Tulasiya.	0.855	5063709.00	163277.00	204661.00	5431647.00
27	Hathua Kusaundhi Path to Bigahi Jagdish (Ahir Tola)	0.600	2757215.00	130457.00	143618.00	3031290.00
	Total.	60.794	358997749.00	85166482.00	60476064.00	504640295.00

M/S KAMLESHWAR RAI &
VINDYAVASINI CONSTRUCTION (JV)
Kamleshwar Rai
PARTNER

Asst
05.6.21

Executive Engineer
R.W.D. Works Division
Hathua

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the General condition hereafter referred to and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the employer to the Contractor as herein after mentioned, the Contractor hereby covenants with the E/I to execute and complete the works & Services and remedy any defects there in conformity in all aspects with the provision of the contract.
3. The Employer here by covenants to pay the Contractor in consideration of the execution and completion of the works and the remedying the defects wherein the contract price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.
4. The following documents shall be deemed to form and be read and construct as part of this Agreement, Viz:-
 - i) Letter of Acceptance
 - ii) Contractor's Bid
 - iii) Section VI – General Conditions
 - iv) Section VII- Particular Conditions
 - v) Section V- Technical Specification (General and Supplementary Technical Specifications)
 - vi) Appendix A- Drawings
 - vii) Section IV- Works Schedule/BOQ
 - viii) Quality Plan for Output and Performance Based Road Contract as per Clause A14.1 of the Technical Specifications
 - ix) Appendices to the Contract
 - x) Addenda issued during bid period.
 - xi) Any other relevant documents listed in the Particular Conditions together with any post bid correspondence.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

The Common seal of.....

Was here unto affixed in the presence of :-


Signed, sealed and delivered by the said.....

In the presence of:-

Binding Signature of E/I.....


05/06/25
Executive Engineer.
R.W.D. Works Division
Hathua

Binding Signature of Contractor.....



05/06/25
M/S KAMLESHWAR RAI &
ANDY VASHIL CONSTRUCTION (JV)
PARTNER

Agreement As on BOQ Rate (0.06% Below)

SYNOPSIS OF AGREEMENT

Name of Works :- Construction of Road and C.D. Works from Package No-RRSMP/24-25/Hathua/05, Under MMGSUY. (Length-60.794 Km)

Estimated Cost.	: 50,49,43,261.00
1. Ref. of NIT	: PRNo-019981(RWD)2024-25
2. Agreement Value	: 50,46,40,295.00 (Below 0.06%)
3. Date of Tender	: 25.03.2025
4. Details of Earnest Money	: 253.078 Lac. in shape of BG
5. Date of Works Order	: 05.05.2025
6. Date of Completion	: 04.05.2026
7. Actual Date of Completion	:
8. No. of Items Tender for	: As per BOQ.


D.A.O.
R.W.D. Works Division
Hathua

M/S KAMLESHWAR RAI &
VINDYAVASHNI CONSTRUCTION (JV)

PARTNER


Executive Engineer
R.W.D. Works Division
Hathua.
