


भारतीय गैर न्यायिक INDIA NON JUDICIAL



बिहार BIHAR

29 MAY 2025  
बिहार प्रदानिकारी  
सुनोल

10532  
५८८८  
१११५३८८  
०१ ०१२१५८८९  
BA 8274013



Date of commencement:- 04-06-2025  
Date of completion:- 03-06-2026

### Agreement

Agreement No- 03 CMBD/MMGSUY/RRSMP/2025-26  
2025-2026

This Agreement, made the \_\_\_\_\_ day of June-2025, Between The Executive Engineer, R.W.D. Works Division, Supaul ("The E/I") of the one part, and Sri Vijay Kumar Jha, Koshi Road, Ward No-12, Distt.- Supaul-852131 (Registration No- 1210246 of R.W.D. Class-I, PAN No-. ACRPJ8270G) (hereinafter called "the contractor" of the other part). Whereas the employer is desirous that the Contractor execute Initial Rectification, Minor improvement, Surface renewal, Construction of bridge/drainage /protection and performance based Rural Road contract for the Operation & Management Services of Roads/Construction of Bridge Package No- RRSMP/24-25 Supaul/01 under Kishanpur Block MMGSUY Tender ID- 140188 Bid ID- 613069 Under Head-4515-MMGSUY (RRSMP) (hereinafter called "the Works and Services") and the employer has accepted the Bid by the Contractor for the execution of such Works and Services and the remedying of any defects therein at a contract price of Rupees- 144675750/- (Fourteen Crore Forty Six Lakh Seventy Five Thousand Seven Hundred Fifty) Only. below as 6.95% from BOQ cost only.

Sign Dr. Kumar Jha

26 May  
25/6/25

Executive Engineer  
Rural Work's Department  
Work's Division, Supaul  
25/6/25

25/6/25

| Sl. No. | Package Number           | Road Name   | Length (KM) | Construction Cost | 5Year Maintenance Cost | Total Cost   |
|---------|--------------------------|---|-------------|-------------------|------------------------|--------------|
| 1       | RRSMP/24-25<br>Supaul/01 | Muslim Tola To PWD Lalganj Road   | 0.800       | 3210535.00        | 639954.00              | 3850489.00   |
| 2       |                          | Muraitola to Pwd  | 1.000       | 4019418.00        | 589462.00              | 4608880.00   |
| 3       |                          | Sukhasangoth to Pwd   | 1.350       | 5387715.00        | 825408.00              | 6213123.00   |
| 4       |                          | Andauli Yadav Tola To L025  | 2.100       | 8368111.00        | 1227812.00             | 9595923.00   |
| 5       |                          | Andauli Pandit Tola To L025   | 1.300       | 5085024.00        | 1489343.00             | 6574367.00   |
| 6       |                          | Brahman Tola to Pwd Road  | 0.400       | 2061115.00        | 205734.00              | 2266849.00   |
| 7       |                          | Dhobiyahi Tola To PWD Road  | 2.000       | 7709524.00        | 2304018.00             | 10013542.00  |
| 8       |                          | L066-Malar To Mushari (TRACK28)   | 2.190       | 8720407.00        | 2549489.00             | 11269896.00  |
| 9       |                          | L056-Suhagpur to Chauhatta (TRACK3)   | 0.980       | 4265989.00        | 1286838.00             | 5552827.00   |
| 10      |                          | Sabha Tola To PWD Road  | 0.600       | 2827688.00        | 493587.00              | 3321275.00   |
| 11      |                          | PWD Road To Yadav Tola  | 1.020       | 4728579.00        | 1098492.00             | 5827071.00   |
| 12      |                          | Tharbitya to Paswan Tola  | 1.380       | 5636107.00        | 1715279.00             | 7351386.00   |
| 13      |                          | NH 76 to Bam Bhola Chouadhy house to via Ratanpur Tola to east embkt. And Ramdev Mandal to Tharbeta Railway Station | 7.250       | 36148772.00       | 7441810.00             | 43590582.00  |
| 14      |                          | T02 MDR to Mahi Sardar Chakla   | 2.170       | 8378043.00        | 2693190.00             | 11071233.00  |
| 15      |                          | Tulapatti to Badrakhiya Tola  | 2.650       | 10249121.00       | 3319186.00             | 13568307.00  |
|         |                          | Total-  | 27.190      | 116796148.00      | 27879602.00            | 144675750.00 |

**NOW THIS AGREEMENT WITHNESSETH** and the parties here to agree as follows :-

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the General condition hereafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the E/I to the Contractor as herein after mentioned, the Contractor hereby covenants with the E/I to execute and complete the Works & Services and remedy any defects therein in conformity in all aspects with the provisions of the contract.
3. The E/I hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the contract price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

Subsumed in

26/6/25  
27/6/25

Executive Engineer  
Rural Work's Department  
Work's Division, Supaul

25/6/25

25/6/25

4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:

- i) Letter of Acceptance
- ii) Contractor's Bid
- iii) Section- VI- General Condition
- iv) Section-VII- Particular Conditions
- v) Section -V- Technical Specification(General and Supplementary Technical Specifications)
- vi) Appendix A- Drawings
- vii) Section-IV- works Schedule/BOQ
- viii) Quality plan for output and performance based road contract as per Clause A14.I of the Technical Specification
- ix) Appendices to the Contract.
- x) Addenda issued during bid period
- xi) Any other relevant documents listed in the Particular Conditions together with any post bid correspondence.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

The common seal of .....

Was here unto affixed in the presence of:

Signed, Seal and delivered by the said .....

In the presence of:

Binding Signature of E/I .....

Binding Signature of Contractor .....

Executive Engineer,  
R.W.D. (W) Division, Supaul.

26/01/25  
25/01/25  
Executive Engineer  
Rural Work's Department  
Work's Division, Supaul  
25/01/25