

**OFFICE OF THE
Executive Engineer
Rural Works Department
Works Division, Muzaffarpur East-2**

1. Name Of Work :- (Package No- MR-N / 24-25 Muz. East-2/01)MR(3054)

S.No	Name of Road	Length	Block	Const.Cost	Maint Cost.	Total
1	RWD Road SBI Bank Mod to Kakarachak Bandh Tak		Bochaha	4000633.00	532228.00	4532861.00
2	Muradpur Bochaha Over Bridge NH-57 Madan Chaupar Tak		Bochaha	3625300.00	444348.00	4069649.00
Total-				7625933.00	976576.00	8602510.00

2. No of Road :- Two
3. Length of Road :- KM

4. Name of Contractor With full address :- Dolly Kumari
At + PO- Chhitrauli,
PS- Mahua Dist- Vaishali, Pin N0- 844126
PAN No-DOFPK0663R
Mob- 9229967292
Mail No-dollydhananjaysingh@gmail.com
5. Agreement No :- MR(3054)/MBD-22/2024-25

6. Approval of Rate :- Chief Eng-05, RWD, Bihar, Patna letter No- 226
Dt-21.01.2025 On 34.21% Below of Schedule rate

7. BOQ Amount :- 13075712.00
8. Agreement Amount :- 8602510.00 (As Per BOQ)
9. BOQ value of the work :-
(a) Construction Cost :- 11591327.00
(b) Maintenance cost :- 1484385.00
13075712.00

On 34.21% Below of schedule rate.

10. Agreement value of the work :-
(c) Construction Cost :- 7625933.00
(d) Maintenance cost :- 976576.00
8602510.00

EMD(5%) :- RS-430200.00
APG(41.25%) :- RS-5393800.00
RS-5824000.00

Dolly Kumari

Performance security (Including earnest money) deposited by the Agency in the form of FD Amounting to Rs- 5830200.00 The details of FD is as Follow :-

S. No	Bank Name & Branch Address	BG No/FD A/C No	Issue date	Expiry Date	Amount
1	Central Bank of India Hajipur	FD-5769277836	03.03.2025	03.03.2028	1500000.00
2	Central Bank of India Hajipur	FD-5769283034	03.03.2025	03.03.2028	1200000.00
3	Central Bank of India Hajipur	FD-5766269261	24.02.2025	24.02.2026	2700000.00
4	Central Bank of India Hajipur	FD-5766269942	24.02.2025	24.02.2026	430200.00
TOTAL-					5830200.00

11. Date of Work Oder :- 04.03.2025
12. Date of Completion :- 03.12.2025
13. Security Deposit :- 5%(Eight Percent) to be deducted from the gross amount of each running Bill.
14. Defect liability period :- Five Years from the actual date of completion of the work.
15. Refund of Performance Security And security deposit :- After Five years from the actual date of completion of the work.
16. Total Item of Agreement :-

Note:- MR MBD Rules, Terms & Conditions will be also Parts & Applicable in this Agreement.

Executive Engineer
Rural Works, Hajipur Division
Work Division, Hajipur, East-2

04/03/25

Tally Kumeri

भारतीय गैर न्यायिक INDIA NON JUDICIAL

एक हजार रुपये

रु.1000

ONE THOUSAND RUPEES

Rs.1000



MPUR TREASURY
5 JAN 2025

90063 दिनांक 22-9-2024 को बनाई गई
डॉली कुमारी या वनमय कुमारी
छित्री का पाना महुआ। माला वैशाली जिला
शहरा नामा 10002 1000.00
कुमारी

AW 084386

कुमारी मुनीक बिकत

AGREEMENT FORM

Agreement No- MR(3054)/MBB-22.../2024-2025

Date of Work Order:- 04.03.2025

Date of Completion:- 03.12.2025

Rate-On 34.21% Below schedule of rate

S.No	Name of Road	Length	Block	Const.Cost	Maint Cost.	Total
1	PWD Road SBI Bank Mod to Kakarachak Bandh Tak		Bochaha	4000633.00	532228.00	4532861.00
2	Muradpur Bochaha Over Bridge NH-57 Madan Chaupar Tak		Bochaha	3625300.00	444348.00	4069649.00
Total-				7625933.00	976576.00	8602510.00

This agreement, made On the day..... between Executive Engineer Rural Works Department, Work Division, Muzaffarpur East-2 (name and address of employer) here in after called " the employer" and Dolly Kumari, At + PO- Chhitrauli, PS- Mahua Dist- Vaishali, Pin N0- 844126, PAN No-DOFPK0663R, Mob- 9229967292, Mail No-dollydhananjaysingh@gmail.com (name and address of Contractor) here in Contractor" on the other Part.

Whereas the Employer is desirous that the Contractor execute the work of Construction of Road 1. PWD Road SBI Bank Mod to Kakarachak Bandh Tak, 2. Muradpur Bochaha Over Bridge NH-57 Madan Chaupar Tak , (Pakage No- MR-N / 24-25 Muz. East-2/01) Tender ID-137496 in Bochaha Block under MR(3054).. (name and identification number of Contract)(here in after called" the works")and the employer has accepted the Bid by the contractor for the execution and completion of such work and the remedying of any defects therein, at a cost 8602510.00) (Rs. Eighty Six Lac Two Thousand Five Hundred Ten) (As Per BOQ) Only.. Which is On 34.21% Below of schedule of rate. Now, This agreement Witnesses as Follows:

Cont..2

Dolly Kumari

Nishal
4.3.25
Work Division
Muzaffarpur East-2