



08/08/25-9-2025 ई. नमिष कुमार दुर्गा आश्रम गली शीखपुरा बैली रोड पटना बिहार
 बिहार BIHAR प्रोग्रेसिव एंजिनियरिंग एंड कंस्ट्रक्शंस प्रा. लि. एम.सी.डी. नं. 291821

PAN-AAECP9264A
 Reg.- 1230126
 GST No-10AAECP9264A1ZU-?

AGREEMENT

प्रमुख अभियंता
 सी.ए.डी. रजिस्ट्री कार्यालय
 भा. नं. 4/07 पटना

Work has been allotted by Chief Engineer-5, RWD Bihar Patna. vide letter no. 2716 dt. 08.08.2025 Below 4.10% on BOQ Rate

1. Agreement No.- ...1.9.../CMBD/2025-26
2. Estimated Cost Rs. 7,55,84,025.00 (Seven crore fifty five lac eighty four thousand twenty five only)
3. Agreement value:- 7,24,85,079.00 (Seven crore twenty four lac eighty five thousand seventy nine only)
4. Performance security Rs. (APG- 9.453 Lac + PS-14.50 Lac)= 23.953 Lac in shape of BG
5. Date of commencement of work: 30.08.2025
6. Date of completion of work: 29.08.2026

This agreement, made the... 24th day of Sept. 2025 Between Executive Engineer, R.W.D. Works Division, Hathua. of the one part, and Progressive Engicon Pvt. Ltd. At-Durga Ashram Gali, Sheikhpura, Bailey Road Patna-800014. Where as the Employer is desirous that Contractor execute Construction of Road and CD Works MMGSY(Awsesh-SC)/Hathua-171, Under- MMGSY(Awsesh-SC), Length-(5.915 k.m.) and the employer has accepted the bid by the contractor for the execution and completion of such works and the remedying of any defects there in at Contract Price of Rupees 7,24,85,079.00 (Seven crore twenty four lac eighty five thousand seventy nine only). Construction Cost Rs. 5,75,21,100.00 (Five crore seventy five lac twenty one thousand one hundred) only. + Renewable Coat Cost Rs. 94,28,015.00 (Ninety four lac twenty eight thousand fifteen one) only + Maintenance cost Rs. 55,35,964.00 (Fifty five lac thirty five thousand nine hundred sixty four) only.

Sl. No.	Name of Road	Length (in km.)	Construction Cost	Renewable Coat Cost	Maintenance Cost	Total Cost.
1	Haha UP Boarder to Baraitha Chhath Ghat.	1.45	13883034.00	2344222.00	1347544.00	17574800.00
2	Gangachhaper Majhawaliya Road to Mathiya Musahar Tola.	1.18	12336927.00	2132152.00	1271961.00	15741040.00
3	Mararghat Nawka Tola Road to Khatik Tola Chhotka Khutaha.	1.625	15834159.00	2936302.00	1666797.00	20437258.00
4	Kaithwaliya Barhmsthan to Ratanpura Tola PPG College.	1.66	15466980.00	2015339.00	1249662.00	18731981.00
Total.		5.915	57521100.00	9428015.00	5535964.00	72485079.00

For PROGRESSIVE ENGICON PVT. LTD.

Amir Kumar
 Director

Amir
 24/09/25

Amir
 24/09/25
 Executive Engineer
 R.W.D. Works Division
 Hathua

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1. In this Agreement, words and expression shall have the same meanings as are respectively as are respectively assigned to them in the condition of contract here in after referred to, and they shall be deemed to from and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the employer to the contractor as here in after mentioned, the contractor the works and remedy any defects there in conformity in all aspects with the provision of the contract.
3. The Employer here by covenants to pay contractor in consideration of the execution of the execution and completion of the works and the remedying the defects where in the contract price of such other sum as may become payable under the provisions the contract.
4. The following documents shall be deemed to from and be read and construct as part of this Agreement, Viz:-
 - I. Letter of Acceptance
 - II. Notice to proceed with the works
 - III. Contractor's Bid
 - IV. Contract Data
 - V. Special conditions of contract and general conditions of contract
 - VI. Specifications
 - VII. Drawings
 - VIII. Any other document listed in the contract date as forming part of the contract.

In witness where of the parties there to have caused this Agreement to be executed the day and year first before written.

The common seal of.....

In the presence of:-

Binding signature of employer.....

Binding signature of contractor

24/09/15
Executive Engineer
R.W.D. Works Division

24/09/15
For PROGRESSIVE ENGICON PVT. LTD.

Binit Kumar
Director

Agreement on 4.10 % Below on B.O.Q. Rate

SYNOPSIS OF AGREEMENT

Name of Works :- Construction of Road and C.D. Works from Package No-MMGSY(Awsesh-SC)/Hathua-171, Under MMGSY(Awsesh-SC). (Length-5.915 Km)

Estimated Cost.	: 7,55,84,025.00
1. Ref. of NIT/PRNo.	: 002641(RWD)-2025-26
2. Agreement Value	: 7,24,85,079.00 (Below 4.10%)
3. Date of Tender	: 28.05.2025
4. Details of Earnest Money	: 23.953 Lac. in shape of BG
5. Date of Works Order	: 30.08.2025
6. Date of Completion	: 29.08.2026
7. Actual Date of Completion	:
8. No. of Items Tender for	: 84 Nos, 84 Nos, 84 Nos & 84 Nos

D.A.O.
R.W.D. Works Division
Hathua

24/09/25

Executive Engineer
R.W.D. Works Division
Hathua.

For PROGRESSIVE ENGICON PVT. LTD.

Director

Director