

GOVERNMENT OF BIHAR

RRSMP

(Gen.)

MINISTRY OF RURAL DEVELOPMENT

GOVERNMENT OF BIHAR

OFFICE OF THE EXECUTIVE ENGINEER

RWD, WORKS DIVISION, ROSERA

ABR Joint Ventures

AGREEMENT NO.-25CMBD/25-26

NAME OF PROJECT

RRSMP/25-26 Rosera/05 (140289)

ABR (JV)

2-15m 3/100
Partner

Executive Engineer
Rural Works Department
Works (D) Rosera

03.09.25

AGREEMENT DETAILS UNDER RRSMP


- 1 Name of Work :- RRSMP/25-26 Rosera/05 (140289)
- Length (In Km) :- 33.550 KM
ABR Joint Ventures
- 2 Name of Agency :- A-Kochwara, Po-Arvind Nagar, Dariyapur, Saran
- Reg No & Grade with Validity :- 1250501 (Class-I)
Till 05-08-2030
- PAN No :- AAUAA1532G
- GST No :- 10AAUAA1532G1Z6
- VAT No :-
- 3 Agreement No :- 25CMBD/25-26
- 4 Agreement Amount :- 287262965.00
- 5 Approved Rate :- 2.51%
- 6 Performance Security Deposit by Agency (In Lakh) :- 161.66 Lakh.
- 7 Date of Commencement :- 03.09.2025
- 8 Time of Completion :- 12 Months
- 9 Defect Liability per :- 6 Year Regular Maintenance & 01 Year Renewal Coat
- 10 Administrative Approval (In Lakh) :- Const. Cost : 3047.77900 Lacs
Maint. Cost : 230.29600 Lacs
Total : 3278.07500 Lacs
- 11 Technical Sanction (In Lakh) :- Const. Cost : 2414.58245 Lacs
Renewal Coat : 289.13100 Lacs
Maint. Cost : 242.87558 Lacs
Total : 2946.58903 Lacs
- 12 Total No. of item of Work with maintenance :- Details Attached
- 13 Expenditure incurred Under Head :- RRSMP

ABR (JV)
31/09/25
Partner

31/09/25
Executive Engineer
Rural Works Department
RWD, Works Division, Rosera
03.09.25




First Party Name : Not Applicable
Second Party Name : ABR JOINT VENTURES
Purchased By : ABR JOINT VENTURES
Certificate Number : BR030161211756200316767
Consideration Price : ₹0.00/-
Stamp Duty Paid : ₹1000.00/-
Registration Fee & Other Fees : ₹0.00/-
L.R. & Proc Fee : ₹0.00/-
Miscellaneous Fees : ₹0.00/-
Discord BG : ₹0.00/-
Total Amount : ₹1000.00/- (One Thousand)



This stamp paper will only be valid if embossed below with special RED Ink Impression

Phone No.
Sold to/Issued to
For whom/ID Proof
ABR JOINT VENTURES



AUG-27-2025 16:37:42

₹ 0001000/-
ZERO ZERO ZERO ONE ZERO ZERO ZERO

Amount
30 16 12 11756308062683-00077426
30 16 12 1 00000000000000000000

Ag No.-25 CMBD/25-26
AGREEMENT UNDER RRSMP

This agreement, made the day of 20, Between Executive Engineer, RWD, Works Division, Rosera and ABR Joint Ventures A Kochwana, Po-Aryad Nagar, Darbhanga, Saran
Whereas the Employer is desirous that the Contractor execute Construction and Maintenance of work RRSMP/25-26 Rosera/05 (L-10289)
Under RRSMP and Employer has accepted the Bid by the Contractor for the execution and completion of such works and the remedying of any defects therein at a cost of Rs. 287,262,965 (Rs : Twenty Eight Crore Seventy Two Lakh Sixty Two Thousand Nine Hundred Sixty Five only.)

NOW THIS AGREEMENT WITNESSETH as following:-

- 1) In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
- 2) In Consideration of the payments to be made by the Employer to the contractor as hereinafter mentioned, the contractor hereby covenants with the Employer to execute and complete the works and remedy any defects therein in conformity in all aspects with the provisions of the contract.
- 3) The employer hereby covenants to pay the contractor in consideration of the execution and completion of the works and the remedying the defects wherein the contract price or such other sum as may become payable under the provisions of the contract at the times and to the manner prescribed by the contract.

ABR (JV)

3/10/2025

30/08/25
Executive Engineer
Rural Works Department
Saran

4) The following documents shall be deemed to form and be read and construed as part of this Agreement . Via :

- (i) Letters of Acceptance :
- (ii) Notice to proceed with the works :
- (iii) Contractor's Bid :
- (iv) Contract Date :
- (v) Special Conditions of contract and general condition of contract :
- (vi) Specifications :
- (vii) Drawings :
- (viii) Bill of Quantities; and
- (ix) Any other documents listed in the contract date as per forming part of the contract.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

The Common Seal of
Was hereunto affixed in the presence of :

Signed, sealed and delivered by the said
.....
In the presence of:

Binding Signature of Employer

ABR (JV)

Bidding Signature of Contractor
Partner

31/9/25
Executive Engineer
RWDRM Works (D) Rosera
02.09.25

rwd
(GOVERNMENT OF BIHAR)

BID DOCUMENT

FOR

CONSTRUCTION AND MAINTENANCE OF RURAL ROADS

DISTRICT : Samastipur

Sl No	Name of Road	Length (In Km)	Const. Cost - (In Lakh)	Renewal Coat (In Lakh)	Maintenance Cost (In Lakh)
1	RRSMP/25-26 Roseria/05 (140289)	33.550	2353.97643	281.87381	236.77940

RRSMP

FINANCIAL BID (PART – II)

2014

Under

RRSMP

MINISTRY OF RURAL DEVELOPMENT
GOVERNMENT OF INDIA

ABR (JV)
3-1-14 3-1-14
Partner

23/9/14
Executive Engineer
Rural Works Department
Works (D) Roseria
03.09.14

BILL OF QUANTITY

NAME OF ROAD : RRSMP/25-26 Rosera/05 (140289)

LENGTH OF ROAD (In Km) : 33.55

BLOCK : Singhia

DISTRICT : Samastipur

Sl No	Name of Road		Const. Cost	Maint. Cost.
1	T03 (Lilhaul) To Uttar Tola Via	:	20,771,665	1,865,386
2	SH 88 to Musepur	:	17,571,391	1,042,718
3	L046 (Sonma) to Dashrathdih	:	12,009,308	1,681,863
4	Subhash Chowk to SH-88	:	9,986,528	859,096
5	T02 to Tenua (VR68)	:	12,101,131	1,010,870
6	Wari Chouk to Wari Gaon	:	6,492,551	860,085
7	Sanhawka to Jamua Path	:	20,752,755	494,315
8	L070-T02 Bharon to Bisaharia	:	12,984,044	1,414,627
9	L059-L044 Harpur to Pabra (VR59)	:	10,614,109	1,430,204
10	L058-L044 Chaupai To Jalwara	:	6,614,335	1,137,364
11	Jamua Mohaddipur Path to Baladh	:	22,390,100	1,660,883
12	L028-T01 to Bashu Deva (VR28)	:	6,567,092	1,212,238
13	SH 88 (Salepur) to Block More Singhia	:	13,908,604	829,630
14	L061-L044 Haripur to Harpur	:	3,507,671	339,945
15	L046-T03 to Sonama (VR46)	:	28,262,169	4,973,868
16	Bharhar Chowk to Bhairso (Left Part)	:	4,337,744	237,938
17	L080-T02 to Chakka (VR80)	:	5,362,694	582,668
18	L056-T02 to Jibudihuli (VR56)	:	12,852,460	1,231,630
19	T02 Sonsa to Parhat	:	4,768,385	449,900
20	SH 58 to Musahri Tola	:	5,186,069	494,004
21	T03-Lihloul Chowk to Aajadnagar	:	4,417,440	478,327

241,458,245

24,287,557

TOTAL COST OF CONSTRUCTION IN RS :	241,458,245
Total Cost of Maintenance for 5 Years in Rs :	24,287,557
Total :	265,745,803

ABR (JV)
B. K. Singh
Partner

3/3/12
Executive Engineer
Rural Works Department
03/03/12

Construction And Maintenance Details of Road As Per Agreement

Total Agreement Amount (Const. + Maint.) **287262965**

Name of Work :

RRSMP/25-26 Rosera/05 (140289)

Sl No	Name of Road	Length	Amount As Per Agreement			
			Const. Cost.	Renewal Coat	Maint.	
1	T03 (Lilhaul) To Uttar Tola Via Chimney	3.100	20250297	2787367	1st Year	303094
					2nd Year	303094
					3rd Year	303094
					4th Year	303094
					5th Year	303094
					6th Year	303094
2	SH 88 to Musepur	1.800	17130349	367642	1st Year	169424
					2nd Year	169424
					3rd Year	169424
					4th Year	169424
					5th Year	169424
					6th Year	169424
3	L046 (Sonma) to Dashrathdih	1.850	11707874	2348659	1st Year	273275
					2nd Year	273275
					3rd Year	273275
					4th Year	273275
					5th Year	273275
					6th Year	273275
4	Subhash Chowk to SH-88	1.450	9735866	296157	1st Year	139589
					2nd Year	139589
					3rd Year	139589
					4th Year	139589
					5th Year	139589
					6th Year	139589
5	T02 to Tenua (VR68)	1.450	11797393	806796	1st Year	164250
					2nd Year	164250
					3rd Year	164250
					4th Year	164250
					5th Year	164250
					6th Year	164250
6	Wari Chouk to Wari Gaon	1.100	6329588	1022507	1st Year	139749
					2nd Year	139749
					3rd Year	139749
					4th Year	139749
					5th Year	139749
					6th Year	139749
7	Sanhawka to Jamua Path	1.850	20231861	377855	1st Year	80318
					2nd Year	80318
					3rd Year	80318
					4th Year	80318
					5th Year	80318
					6th Year	80318
8	L070-T02 Bharson to Bisaharia (VR70)	1.700	12658144	1783353	1st Year	229853
					2nd Year	229853
					3rd Year	229853
					4th Year	229853
					5th Year	229853
					6th Year	229853

ABR (IV)

3/11/2025
Partner

Executive Engineer
Rural Works Department
Works (D) Rosera

Sl No	Name of Road	Length	Amount As Per Agreement			
			Const. Cost.	Renewal Cost	Maint.	
9	L059-L044 Harpur to Pabra (VR59)	2.040	10347695	1294265	1st Year	232384
					2nd Year	232384
					3rd Year	232384
					4th Year	232384
					5th Year	232384
					6th Year	232384
10	L058-L044 Chaupai To Jalwara (VR58)	1.525	6448315	1228961	1st Year	184803
					2nd Year	184803
					3rd Year	184803
					4th Year	184803
					5th Year	184803
					6th Year	184803
11	Jamua Mohaddipur Path to Baladh	2.100	21828108	2663048	1st Year	269866
					2nd Year	269866
					3rd Year	269866
					4th Year	269866
					5th Year	269866
					6th Year	269866
12	L028-T01 to Bashu Deva (VR28)	1.465	6402258	1543947	1st Year	196968
					2nd Year	196968
					3rd Year	196968
					4th Year	196968
					5th Year	196968
					6th Year	196968
13	SH 88 (Salepur) to Block More Singhia	1.200	13559498	1202626	1st Year	134801
					2nd Year	134801
					3rd Year	134801
					4th Year	134801
					5th Year	134801
					6th Year	134801
14	L061-L044 Haripur to Harpur Dakshintola	0.600	3419629	122548	1st Year	55235
					2nd Year	55235
					3rd Year	55235
					4th Year	55235
					5th Year	55235
					6th Year	55235
15	L046-T03 to Sonama (VR46)	5.250	27552789	7598974	1st Year	808171
					2nd Year	808171
					3rd Year	808171
					4th Year	808171
					5th Year	808171
					6th Year	808171
16	Bharhar Chowk to Bhairso (Left Part)	0.500	4228866	85783	1st Year	38661
					2nd Year	38661
					3rd Year	38661
					4th Year	38661
					5th Year	38661
					6th Year	38661
17	L080-T02 to Chakka (VR80)	0.940	5228091	191991	1st Year	94674
					2nd Year	94674
					3rd Year	94674
					4th Year	94674
					5th Year	94674
					6th Year	94674

ABR (JV)

Executive Engineer
Rural Works Department
Works (D) Rosera

Sl No	Name of Road	Length	Amount As Per Agreement			
			Const. Cost.	Renewal Cost	Maint.	
18	LOS6-T02 to Jibudihuli (VR56)	1.230	12529864	1974715	1st Year	200119
					2nd Year	200119
					3rd Year	200119
					4th Year	200119
					5th Year	200119
					6th Year	200119
19	T02 Sonsa to Parhat	0.750	4648699	153184	1st Year	73101
					2nd Year	73101
					3rd Year	73101
					4th Year	73101
					5th Year	73101
					6th Year	73101
20	SH 58 to Musahri Tola	0.850	5055898	173609	1st Year	80267
					2nd Year	80267
					3rd Year	80267
					4th Year	80267
					5th Year	80267
					6th Year	80267
21	T03-Lihloul Chowk to Aajadnagar	0.800	4306562	163396	1st Year	77720
					2nd Year	77720
					3rd Year	77720
					4th Year	77720
					5th Year	77720
					6th Year	77720
Total		33.550	235397643.44	28187381.14	23677940	

ABR (JV)
31/09/25
Partner

31/9/25
Executive Engineer
Rural Works Department
Works (D) Rōsara
03.09.25