



# INDIA NON JUDICIAL Government of Bihar

e-Stamp

Certificate No. : IN-BR-2500921560  
Certificate Issue Date : 16-May-2025 01:15 PM  
GRN No. : BHR20250500433216E  
Unique Doc Reference : EST-BR-1500-2500027224  
Party Name : SONA ENGICON PVT LTD  
Purchased by : SONA ENGICON PVT LTD  
Purpose : NA Article no (NA)  
Stamp Duty Paid (Rs.) : 1000 (One Thousand Only)  
Reg. Fee (Rs.) : 0 (Zero Only)  
LLR & P Fec (Rs.) : 0 (Zero Only)  
Miscellaneous Fee (Rs.) : 0 (Zero Only)  
Discore SC (Rs.) : 0 (Zero Only)  
Total Amount (Rs.) : 1000 (One Thousand Only)

## AGREEMENT

PAN-AAKCS7055A  
Reg.- 1220222  
GST No-10AAKCS7055A1ZS

Work has been allotted by Chief Engineer-5. R.W.D. Bihar Patna. vide letter no. 1755 dt.10-06-2025  
Below 0.07% on BOQ Rate

1. Agreement No.- 12/CMBD/2025-26
2. Estimated Cost Rs. 15,57,92,166.00 (Fifteen crore fifty seven lac ninety two thousand one hundred sixty six only)
3. Agreement value:- 15,56,83,112.00 (Fifteen crore fifty six lac eighty three thousand one hundred twelve only)
4. Performance security Rs. 78.120 Lac. in shape of BG
5. Date of commencement of work: 11.06.2025
6. Date of completion of work: 10.06.2027

This agreement, made the... 27th Day of June 2025 Between Executive Engineer, R.W.D. Works

Division. Hathua. of the one part, and Sona Engicon Pvt. Ltd. At-Sona Commercial Complex Thana Road, Ps-Gopalganj, Distt-Gopalganj, Pin-841428. Where as the Employer is desirous that Contractor execute Construction of State Scheme (MGSY) 24-25/Hathua/02 and the employer has accepted the bid by the contractor for the execution and completion of such works and the remedying of any defects there in at total cost of Rupees. 15,56,83,112.00 (Fifteen crore fifty six lac eighty three thousand one hundred twelve only), Construction Cost- Rs. 15,31,31,574.00 (Fifteen crore thirty one lac thirty one thousand five hundred seventy four only), Bridge Maintenance Rs.-13,06,113.00 (Thirteen lac six thousand one hundred thirteen only) & Five Year Maintenance Cost. Rs. 12,45,425.00 (Twelve lac forty five thousand four hundred twenty five only).

IN 25009373754



### Statutory Alert:

1. The authenticity of this Stamp certificate should be verified at <https://enibandhan.bihar.gov.in> or using enibandhan Mobile App. Any discrepancy in the details on this Certificate and as available on the website/Mobile App renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform The Competent Authority.

SONA ENGICON PVT. LTD.  
Director

Executive Engineer  
R.W.D. Works Division  
Hathua



Sl. No.	Name of Bridge	Length (in m.)	Construction Cost	Bridge Maintenance	5 <sup>th</sup> Year Maintenance Cost	Total Cost.
1	Proposed High Level RCC Bridge Across River on Koyala deva Jagdishpur Main Road ke Harpur to West Janewali Jharhi Nadi Par Pul Nirman Under Hathua Block.	68.48	82293318.00	604532.00	401759.00	83299609.00
2	Proposed High Level RCC Bridge Across Son River On Gram Panchayat Ekdanga Ke Semra Tola ke Samne. Under Hathua Block	34.26	64623179.00	666068.00	692626.00	65981873.00
3	Kusaudhi to Rani Sarisawa Janewali Path me Khad me Jarjar Pul Ka Nirman Under Hathua Block	7.25	6215077.00	35513.00	151040.00	6401630.00
<b>Total</b>		<b>109.99</b>	<b>153131574.00</b>	<b>1306113.00</b>	<b>1245425.00</b>	<b>155683112.00</b>

**NOW THIS AGREEMENT WITNESSETH AS FOLLOWS**

1. In this Agreement, words and expression shall have the same meanings as are respectively as are respectively assigned to them in the condition of contract here in after referred to, and they shall be deemed to from and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the employer to the contractor as here in after mentioned, the contractor the works and remedy any defects there in conformity in all aspects with the provision of the contract.
3. The Employer here by covenants to pay contractor in consideration of the execution of the execution and completion of the works and the remedying the defects where in the contract price of such other sum as may become payable under the provisions the contract.
4. The following documents shall be deemed to from and be read and construct as part of this Agreement, Viz:-
  - I. Letter of Acceptance
  - II. Notice to proceed with the works
  - III. Contractor's Bid
  - IV. Contract Data
  - V. Special conditions of contract and general conditions of contract
  - VI. Specifications
  - VII. Drawings
  - VIII. Any other document listed in the contract date as forming part of the contract.

In witness where of the parties there to have caused this Agreement to be executed the day and year first before written.

The common seal of.....

In the presence of:-

Binding signature of employer.....

*[Signature]*  
28/6/23  
**Executive Engineer**  
R.W.D. Works Division  
Hathua

Binding signature of contractor.....

*[Signature]*  
27.6.23  
**SONA ENGICON PVT. LTD.**

*[Signature]*  
**Director**



# Agreement on 0.07 % Below on B.O.Q. Rate

## SYNOPSIS OF AGREEMENT

Name of Works :- Construction of State Scheme (MGSY) 24-25/Hathua/02 (Length-109.99 M.)

Estimated Cost.	: 15,57,92,166.00
1. Ref. of NIT/PRNo.	: 000805(RWD)-2025-26
2. Agreement Value	: 15,56,83,112.00 (Below 0.07%)
3. Date of Tender	: 09.05.2025
4. Details of Earnest Money	: 78.120 Lac. in shape of BG
5. Date of Works Order	: 11.06.2025
6. Date of Completion	: 10.06.2027
7. Actual Date of Completion	:
8. No. of Items Tender for	: As per BOQ

*Adh*  
*27.6.25*  
D.A.O.  
R.W.D. Works Division  
Hathua

*On*  
*28/6/25*  
Executive Engineer  
R.W.D. Works Division  
Hathua.  
*28/06/25*

SONA ENGICON PVT. LTD.

*Prabhat K. Singh*  
Director