

विशास मिम्मिस वरीय कोपामार पदाधिकारी ॥ प ९६९ २०२५

Head- MGISY

Agreement (SETU) 10-18 (CMBD)/25-26

This agreement, made the ...day of Sept. 2025, ("The between The Executive Engineer, R.W.D., (W) Division, Sheikhpura cum PIU, E/I") of the one part, and Birendra Kumar, At-Barsa, Post-Ghuskuri, District-Sheikhpura, Pin-811105, (Bihar), of the other part. Whereas the E/I is desirous that the Contractor execute Construction of road/bridge and performance based Rural Road contract for the Routine Maintenance of Roads/Construction of Bridge with maintenance for Tender Group No.-MGSY/24-25-Sheikhpura/06) Tender ID-140549, (hereinafter called "The Construction Works & Routine Maintenance") and the E/I has accepted the Bid by the Contractor for the execution of such The Construction Works & Routine Maintenance and the remedying of any defects therein, at a contract price of Rs.5,79,64,403/-(Construction Cost Rs.5,75,22,565/- and Maintenance Cost Rs.4,41,838/-) (Rs. Five Crore Seventy Nine Lacs Sixty Four Thousand Four Hundred Three Only.) respectively.

No.	Package/Project Number	Bridge/Road Name	Length (In m)
1.		Chak road.	26.70
2.	MGSY/24-25-Sheikhpura/06	Construction of bridge on Kaliyugwa river between Dheusa and Chhablia Thika villages.	20.30

Carey Booms

Executive Engineer R.W.D. (W) Division Significant

SI. No.	Package/Project Number	Bridge/Road Name	Length (In m)	
3.	. (요리) 공연하다는 보고는데, 요한 마양은 동네를 보고 바다 중점이 되었다. (P. 1922 P. 1922	Construction of culvert on the canal in Chhema Dubhi Tola path.	20.30	
4.	MGSY/24-25-Sheikhpura/06	Construction of bridge on Mirjain Canal between Panhesa Sheikhopur Sarai under Sheikhopursarai block.	20.30	

NOW THIS AGREEMENT WITNESSETH and the parties hereto agree as follows:

- In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the General Conditions hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
- 2. In consideration of the payments to be made by the E/I to the Contractor as herein after mentioned, the Contractor hereby covenants with the E/I to execute and complete the Construction Works & Routine Maintenance and remedy any defects therein in conformity in all aspects with the provisions of the Contract.
- 3. The E/I hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the contract price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the contract.
- 4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:
 - i) Letter of Acceptance;
 - ii) Contractor's Bid;
 - iii) Section VI- General Conditions,
 - iv) Section VII- Particular Conditions
 - v) Section V- Technical Specification (General and Supplementary Technical Specifications)
 - vi) Appendix A-Drawings
 - vii) Section IV- Works Schedule/BOQ
 - viii) Quality Plan for Output and Performance Based Road Contract as per Clause A14.1 of the Technical Specifications.
 - ix) Appendices to the Contract
 - x) Addenda issued during bid period
 - xi) Any other relevant documents listed in the Particular Conditions together with any post bid correspondence.

いることを多かり

Executive Engi R.W.D. (W) Div Sheikhpur

18(CMBD)/25-26 AGREEMENT No.....(MGSY SETU)/2025-2026.

Construction of Bridge with maintenance Name of Work for Tender Group No.-MGSY/24-25-Sheikhpura/06. Head-MGSY Sri Birendra Kumar (Contractor), Name of Agency At-Barsha, Post-Ghuskuri, Distt.-Sheikhpura, Pin-811105. Engineer in Chief, R.W.D. Authority 3. Vide Letter No.-3374(Encl.), dated-01.07.2025, and CE-3, RWD Bhagalpur Vide lt. no.-826 dt.03.07.2025 Construction cost - Rs. 5,75,22,565/-Agreement Value Maintenance cost -Rs. 4,41,838/-Rs.5,79,64,403/-Total cost Performance Security: - By BG of ICICI Bank SHEIKHPURA est. PSD (i) BG1 No-1314 NDDG00290226 dt 21-7-2025:- Rs. 28,99000/ Valid up to 20-2-31 APSD (ii) BG140-1314 NDD G00418526 at 19-9-2025:- 4.387600/ TALK. 67,75000/ Deduction of S.D from contractor's Bill :- 02.07.2025 Date of Commencement :- 01.07.2026 Date of completion 7.

8. No. of items of Work :- 189 (One Hundred Eighty Nine) Only.

9. Rate Quoted :- (-) 13.99% (Thirteen Point Nine Nine Percent) Below.

「日本な多利」

Executive Engineer R.W.D. (W) Division Shetkhours

BIHAR RURAL ROADS DEVELOPMENT AGENCY (GOVERNMENT OF BIHAR)

BID DOCUMENT FOR CONSTRUCTION AND MAINTENANCE OF RURAL ROADS

BLOCK-SHEKHOPURSARAI, DISTRICT: SHEIKHPURA

Sl. No.	Name of Road	Length (In Km.)	Cost of Const. (Rs. In Rs.)	Maintenance Cost (Rs. In Rs.)	
I.	Culvert near Sadiqpur on Khalil Malil Chak road.		17340878.00	119121.06	
2.	Construction of bridge on Kaliyugwa river between Dheusa and Chhablia Thika villages.	20.30	18175169.89	200167.96	
3.	Construction of culvert on the canal in Chhema Dubhi Tola path.	20.30	15621964.12	97208.12	
4.	Construction of bridge on Mirjain Canal between Panhesa Sheikhopur Sarai under	20.30	15740915.11		
	Sheikhopursarai block.	l= 87.60	66878927.12	513705.26	

Under Head-MGSY (SETU)

MINISTRY OF RURAL DEVELOPMENT GOVERNMENT OF BIHAR

ियर्न अभार

Executive Engineer A. W.D. (W) Division Shoukhpura

<u>Details of Agreement Under Tender Group No.-MGSY/24-25-Shelkhpura/06</u> <u>Notation</u>

Block:-Shekhopursarai, District:- Sheikhpura

1/125	Name of Road	Length (In Km.)	Construction Cost (In Rs.)	Maintenance Cost (In Rs.)	Total Cost (In Rs.)	Notation
	CHANGE AND THE WITE THE PATE THE PATE AND ADDRESS THE PATE AND THE PAT	- tareterenia en	A A	and anyther contract and any and any and any and any	enconverse enconverse enconverse en enconverse enconver	a carante a rescenti e e a
	Culvert near Sadiqpur on Khalil Malil Chak road.	26.70	14914889.0	102456.0	15017345	e September (1996)
and the second	Construction of bridge on Kaliyugwa river between Dheusa and Chhablia Thika villages.	20.30	15632464.0	172164.6	15804628	gon a mening second consistence
was street	Construction of culvert on the canal in Chhema Dubhi Tola path.	20.30	13436451.6	83609.0	13520060	o year a second second second second
ione when	Construction of bridge on Mirjain Canal between Panhesa Sheikhopur Sarai under Sheikhopursarai block	20.30	13538761.	83609.0	Colonia palamento contrato personale personale de colonia de colon	0

A) TOTAL COST OF CONSTRUCTION IN

Rs.5,75,22,565/-

B) TOTAL COST OF MAINTENANCE FOR 5 YEARS IN

Rs. 4,41,838/-

10120th ON 1/12

Executive Engineer H.W.D. (W) Division Sheikhpura