



ग्रामीण कार्य विभाग

Rural Works Department, Govt of Bihar

PLAN HEAD- MMGSUY (RRSMP)-25-26

DISTRICT – ROHTAS

1. AGREEMENT NO.- U.C.N.B.D./25-26
2. TENDER ID :- 140273
3. Name of Work :- RRSMP/25-26 Bikramganj/01
4. Block :- Bikramganj
5. Length of Road :- 6.570 KM.
6. Name of Contractor :- ANIL KUMAR SINGH, (BID ID-613352)
Mourya Colony Premchand Path Mohalla Gourakshani
Po.+Ps.- Sasaram Dist-Rohtas
MOBILE NUMBER – 8521472711/9431075816
Email ID- anil060163@rediffmail.com

7. Administrative Amount :- (a) Construction Cost :- Rs.
(b) Five Years Maint. Cost :- Rs.
(C) Total Cost :- Rs 5,35,25,700 .00
8. A.A. Letter No. :- Letter No.- 683 Dt.31.03.2025

9. Bill of Quantity Amount:-
(A) Construction Cost :- RS. 3,91,76,387.00
(B) Five Year Maintenance cost :- :- RS. 68,25,827.00
(C) Total Cost of Construction and Five Year Maint. :- RS 4,60,02,214.00

10. Rate Percentage less or above :- -28.67 % Less

11. Agreement Amount:-
(A) Construction Cost :- RS. 2,79,44,517.00
(Including 5th Year Periodic Renewal Cost)
(B) Five Year Maintenance cost :- :- RS. 48,68,862.00
(C) Total Cost of Construction and Five Year Maint. :- RS 3,28,13,379.00

12. Date of Start :- 20/06/2025

13. Date of Agreement:- 12/09/2025

14. Date of Completion :- 19/06/2026

15. Routine Maintenance Period :- Six years Routine maintenance work has to be done up to Six years from actual date of completion.

16. Executing Agency :-

Executive Engineer, R.W.D., Works Div., Bikramganj

Anil Kumar Singh

14/9/25

S.K.
12/09/25
Executive Engineer
Rural Works Department
Works Division, Bihar



7348. 30⁰⁸ 1000x1=1000
2025
बिहार BIHAR

अनिल कुमार सिंह
गौरी कॉलोनी प्रेमचंद पथ मोहल्ला
गौरक्षणी सासाराम रोहतास

BA 077774
अनिल कुमार गुप्ता
मुदांक बिक्रम
ला० नं०-53/96
अपर निबंधन कार्यालय
बिक्रमगंज (रोहतास)

जिला कार्यालय,
रोहतास
10 JUL 2025

Agreement

(Below :- -28.67 %)

Agreement No. RRSMP/25-26 Bikramganj/ Date 12/07/2025
Date of Work Commencement-
Date of Completion-

This agreement made the 12th day of SEP-25 between **EXECUTIVE ENGINEER, RURAL WORKS DEPARTMENT, WORKS DIVISION, BIKRAMGANJ** (name and address of Employer) (hereinafter called "the Employer") of the one part, and **ANIL KUMAR SINGH, (PAN- ASAPS0743C), At- Mourya Colony Premchand Path Mohalla Gourakshani Po.+Ps.- Sasaram Dist-Rohtas (BID ID-613352),** [name and address of Contractor] (hereinafter called "the Contractor "of the other part). Whereas the E/I is desirous that the Contractor execute Output and performance based Rural Road contract for the maintenance of Roads Tender Package No. **RRSMP/25-26 Bikramganj/01 (TENDER ID- 140273)** (hereinafter called "the Works") and the E/I has accepted the Bid by the Contractor for the execution and Completion of such Works and the remedying of any defects there in, at a contract price of **Rs. 3,28,13,379.00 (Three Crore Twenty Eight Lakh Thirteen Thousand Three Hundred Seventy Nine)** only, which is **28.67 %** below of schedule rate.

Package No.- RRSMP/25-26 Bikramganj/01


Sr. No.	Road Name/ Package No	Constnction Cost(Rs)	GST 18% (Rs)	L.Cess/ SF(Rs.)	Total (A)	Maintena nce Cost	GST 18% (Rs)	L.Cess +SF(Rs.)	Total (B)	Grand Total(A+B) (Rs in Lakh)
1	RRSMP/25-26 Bikramganj/01	2,32,11,283.00	42,62,723.00	2,32,113.00/ 2,38,398.00	2,79,44,517.00	40,69,593.00	7,42,708.00	40,696.00/ 15,265.00	42,69,262.00	3,28,13,379.00
Grand Total									3,28,13,379.00	

Anil Kumar Singh

Executive Engineer
Rural Works Department
Bikramganj

Package No.- RRSMP/25-26 Bikramganj/01 (Tender ID- 140273)

Sr. No	Road Name and Block	Constriction Cost(Rs)	GST 18% (Rs)	L.Cess (Rs.)	SF	Total (A)	Maintenanc e Cost	GST 18% (Rs)	L.Cess (Rs.)	SF	Total (B)	Grand Total(A+B) (Rs in Lakh)
1	ARA-SASARAM PWD ROAD DHAWA PUL TO WVAHAR NYAYALAY BIKRAMGANJ	6187391.743	1136279.77	61873.7819	63399.531	7448944.822	1254580.57	228967.873	12545.52	4916.777	1501010.743	8949955.565
2	ARA-SASARAM PWD ROAD TO KESHODIH PATH	8849774.72	1625936.68	88497.7044	94709.121	10658918.22	1298268.77	236935.434	12982.773	5058.01	1553244.988	12212163.21
3	BIKRAMGANJ NATWAR PWD ROAD TO KOLHA PATH	4639876.693	850452.611	46398.7384	38460.423	5575188.465	793115.417	144746.403	7931.1827	3099.289	948892.2905	6524080.756
4	BIKRAMGANJ DEHRI TO GOPTA ROAD	3534240.294	650053.829	35342.5884	41828.625	4261465.337	723628.584	132058.222	7236.4285	2791.143	865714.3775	5127179.714
Total :-		23211283.45	4262722.88	232112.813	238397.7	27944516.85	4069593.34	742707.932	40695.905	15865.22	4868862.399	32813379.25


 Executing Engineer
 Rural Works Department
 Works Division, Bikramganj


 Aji Bikramganj

NOW THIS AGREEMENT WITNESSETH and the Parties hereto agree as follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the General Condition hereinafter to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the E/I to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the E/I to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.
3. The E/I hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (i) Letter of Acceptance
 - (ii) Contractor's Bid
 - (iii) Section VI- General Conditions
 - (iv) Section VII- Particular Conditions
 - (v) Section V- Technical Specifications (General and Supplementary Technical Specifications)
 - (vi) Appendix A- Drawings
 - (vii) Section IV- Works Schedule
 - (viii) Quality Plan for Output and Performance Based Road Contract as per Clause A14.1 of the Technical Specifications
 - (ix) Appendices to the Contract
 - (X) Addenda issued during bid period
 - (xi) Any other relevant documents listed in the Particular Conditions together with any post bid correspondence.

In witness whereof, the parties thereto have caused this Agreement to be executed the day and year first before written.

The Common Seal of
was hereunto affixed in the presence of:
Signed, Sealed and Delivered by the said
in the presence of :


.....
.....



Binding Signature of Contractor
ANIL KUMAR SINGH

Mourya Colony Premchand Path Mohalla Gourakshahi
Po.+Ps.- Sasaram Dist-Rohtas (BID ID-613352)




Binding Signature of Employer
Executive Engineer,
Rural Works Department,
Works Division, Bikramganj

Rate approved by E.E. in Chif , RWD, Bihar, Patna. Vide Letter no-2333, Dated-18.06.2025, C.E-02 (Gaya) RWD, Bihar, Patna, vide Letter No.-1020 Dated 20.06.2025

1	Agreement No.	MMGSUY (RRSMP)-25-26
2	HEAD	140273
3	Tender ID	
4	Name of Work	RRSMP/25-26 Bikramganj/01
5	Name of Block	BIKRAMGANJ
6	Package No.	RRSMP/24-25 Bikramganj/03
7	Length of Road (Kms)	6.570 KM
8	Name of Contractor	ANIL KUMAR SINGH, (BID ID-613352)
9	Registration Number of Contractor	1230059
10	Address of Contractor	At- Mourya Colony Premchand Path Mohalla Gourakshani Po.+Ps.- Sasaram Dist-Rohtas MOBILE NUMBER-8521472711/9431075816 Email ID -anil060163@rediffmail.com
11	Tendered Amount	
	(i) Construction Cost	Rs. 3,91,76,387.00
	(ii) Total Five Year Maintenance cost	Rs. 68,25,827.00
	(iii) Total Cost of Construction and Five Year Maintenance	Rs. 4,60,02,214.00
12	Rate Percentage less	28.67 % Below
13	Agreement Amount	
	(i) Construction Cost	Rs. 2,79,44,517.00
	(ii) Total Five Year Maintenance cost	Rs. 48,68,862.00
	(Including 5th Year Periodic Renewal Cost)	
	(iii) Total Cost of Construction and Five Year Maintenance	Rs. 3,28,13,379.00
14	Performance Security & Additional Performance Security	
(i)	Performance Security (%)	Rs. 6,56,300.00
(ii)	Additional Performance Security [%]	Rs. 1,31,52,100.00
15	Date of Start	
16	Date of Completion	
17	Maintenance Period in Seven years after construction	

Anil Kumar Singh

ANIL KUMAR SINGH (BID ID613352)

Mourya Colony Premchand Path Mohalla Gourakshani
Po.+Ps.- Sasaram Dist-Rohtas

Executive Engineer,

Rural Works Department,
Rural Works Department
Works Division, Bikramganj

12/09/25

Office of the Executive Engineer,
Rural Works Department, Works Division, Bikramganj (Rohtas)

Letter No.- 1027..... Bikramganj/ date 20/06/25.....

Letter of Acceptance

From :-

Executive Engineer,
Rural Works Department,
Works Division, Bikramganj

To:

ANIL KUMAR SINGH
Mourya Colony Premchand Path Mohalla Gourakshani
Po.+Ps.- Sasaram Dist-Rohtas
Mobile No.-8521472711
Email Id.-
Bid Id.- 613352

Subject :- Regarding Letter of Acceptance of Package no.- RRSMP/25-26 Bikramganj/01
(Tender ID- 140273)

Reference: - Engineer in Chif RWD, Patna Letter No.- 2333 Dated- 18.06.2025

Dear Sir,

This is to notify you that your Bid dated ----- for execution of Package no.- RRSMP/25-26 Bikramganj/01 (**Tender ID- 140273**) for the Contract Price of **Rs. 3,28,13,407=00** (**Three Crore Twenty Eight Lakhs Thirteen Thousand Four Hundred Seven**) **Only** as corrected and modified in accordance with the Instructions to Bidders is hereby accepted by our Agency.


We note that as per bid, you do not intend to subcontract any component of work.

[OR] We note that as per bid, you propose to employ M/s. as sub-contractor for executing


[Delete whichever is not applicable]

You are hereby requested to furnish Performance Security including an additional security for unbalanced bid in terms of ITB clause 27.4, for an amount of **Rs. 6,56,300=00** for Performance Security and **Rs. 1,31,52,100=00** for additional security deposit [Total **Rs.1,38,08,400=00** (**Rupees One Crore Thirty Eight Lakhs Eight Thousand Four Hundred**) **Only** within 15 days in accordance with the Conditions of Contract using for that purpose form in Section VIII annex D and sign the contract, failing which action as stated in Para 34.2 of ITB will be taken. In accordance with CMBD clause 34.1 Performance Security must be e-BG/BG with SFMS for minimum period of 7 (Seven) year 28 (Twenty Eight) days, falling which action as stated in Para 34.2 of ITB will be taken.


Yours faithfully,


20/06/25
Executive Engineer,
Rural Works Department,
Works Division, Bikramganj

I Delete "corrected and" or "and modified" if only one of these actions applies. Delete "as corrected and modified in accordance with the Instructions to Bidders" if corrections or modifications have not been effected.




24/9/25


24/09/25
Executive Engineer
Rural Works Department
Works Division Bikramganj

**Office of the Executive Engineer,
Rural Work Department, Works Division, Bikramganj**

Letter No. 1551/.....

Bikramganj/ Date 12/09/25

Issue of Notice to proceed with the work

From,

Executive Engineer
Rural Works Department
Works Div. Bikramganj.

To:

ANIL KUMAR SINGH
Mourya Colony Premchand Path Mohalla Gourakshani
Po.+Ps.- Sasaram Dist-Rohtas
Mobile No.- 8521472711/9431075816
Email Id.- anil060163@rediffmail.com
Bid Id.- 613352

Dear Sir,

Pursuant to your furnishing the requisite as stipulated in ITB Clause 34.1 and signing of the Contract for the construction of Package no.- RRSMP/25-26 Bikramganj/01 (Tender ID-140273) Bid Price of Rs. 3,28,13,379.00 (Three Crore Twenty Eight Lakh Thirteen Thousand Three Hundred Seventy Nine). You are hereby Instructed to Proceed with the execution of the said works in accordance with the contract documents.

Anil Kumar Singh

Authorized Signature:

Name and Title of Signatory:

Name of Agency:

Your faithfully

S. P. K.
12/09/25
EXECUTIVE ENGINEER,
RURAL WORKS DEPARTMENT,
WORKS DIVISION, BIKRAMGANJ

P. K. S.
12/09/25