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EXPLANATORY NOTE 
 

 
Format of the Bidding Document 

 

 
The Standard Bidding Document for Pradhan Mantri Gram Sadak Yojana 

(PMGSY) follows the format of the MoRTH Bidding Document, which is similar to the 

format for National Competitive Bidding for Works (India Version) — as approved by 

the Ministry of Finance for World Bank aided projects. 

 

The document has the added feature of maintenance of roads for five years by the 

contractor who constructs the road. 
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SECTION 1 
 

 
 

LIST OF IMPORTANT DATES 

E-procurement  

NOTICE INVITING TENDERS 
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SECTION 1 
Executive Engineer/ DPIU-II, 

Rural Works Department, Sagalee, AP 
 

List of Important Dates of Bids for Construction/Upgradation of Roads under 

Pradhan Mantri Gram Sadak Yojana and their Maintenance for Five years 

 

1. Name of Work:- Road from Sakiang to Nargang (Stage-II) 

Sl . 

no 

District Package 

no. 
Name 

of the 

work 

Period of 

completion 

Estimated Cost (Rs. Lakh) Total Cost 

(Rs. Lakh) Construction Maintenance 

(1) (2) (3) (4) (5) (6) (7) (8) 
1 Papumpare AR/07/03/01

8 

Road from 

Sakiang to 

Nargang 

(Stage-II) 

18 Months 997.91 126.58 1124.49 

 

2. Maintenance Period is five years from the completion date 

 

3. Date of Issue of Notice Inviting Bid  Date 27
th

 Month February Year 2019 

 

4. Period of availability 

of Bidding Documents on website 

www.pmgsytenders.gov.in –  From  Date 27
th

 Month February year 2019 

 

To  Date 4
th

 Month March Year 2019  

Time upto 0900 Hours 

 

5. Time, Date and Place of Pre-bid Meeting  N/A  

            (if so required)  

 

 6.1 Deadline for Receiving Bids online, 

including Scanned copy of demand  Date 4
th

  Month March Year 2019 

draft of Bid Security and of Demand  Time upto 0900 Hours 

Draft towards cost of Bid Document 

from a Scheduled Commercial Bank 

and scanned copy of Affidavit. 

 
  

  

  

  

  

  

  

  

  

http://www.pmgsytenders.gov.in/
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 6.2 Date of Submission of original documents such as Date 27
th

 Month February Year 2019 

Bid Security, Cost of Bid document and Affidavit   

(this date should be no later than three working days 

after the opening of Technical Qualification 

part of the bid) 

 

 

 

 

7. Opening of Bids: The Bids will be opened online by 

the authorized officer at the appointed time 

 

 7.1 Time and Date for opening of Part-I of the 

Bid (The Technical Qualification Part)   Date 4
th

 Month March Year 2019 
Time 1400Hours 

7.2 Time and Date of opening of Part-II of the Bid 

(The Technical-Financial Part) of the Bidders 

who Qualify in Part I of the Bid.  

 

8. Last Date of Bid Validity     Date 3
rd

 Month JuneYear2019 

 

9. Officer inviting Bids 

 

 

Executive Engineer 

RWD, Sagalee 

To 

4
th

 Month March Year 2019 

O/O Superintending Engineer, RWC, 

Itanagar, Govt. of Arunachal Pradesh 

Shall be notified after evaluation of 

the Technical Part 

During the Office hour in the  

O/O Superintending Engineer, RWC, 

Itanagar 
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Executive Engineer/ DPIU-II, 

Rural Works Department, Sagalee, AP 

………………………………………………………………………………………………………………… 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
Not for publication 

 

Instructions for publication in newspapers: 

1. Heading should not be more than 9 font size and should be in bold letters with black background. 

2. Rest of the matter should not be more than 8 font size and should be in regular form. 

3. In any case width of press notice shall not exceed width of 2 columns. 

4. The advertisement should only be published in classified columns. 

5. If press notice is published in larger size which is not as per the above directions, no payment shall be made. 

 
 

 

 

 

 

 

 

GOVERNMENT OF ARUNACHAL PRADESH 

RURAL WORK DEPARTMENT 

 

E-PROCUREMENT PRESS NOTICE  

PRADHAN MANTRI GRAM SADAK YOJANA  
 

NIT No: RWD/SGL/PMGSY/Ph-XII/18-19           Dated the Sagalee 26th Feb’2019 
 

The Executive Engineer/DPIU, Sagalee, Dist. Papumpare on behalf of the 

Governor of Arunachal Pradesh invites item rate bids in electronic tendering 
system from approved and eligible Contractors registered with CPWD/ PWD/BRO 

& Public Sector Enterprises for PMGSY road works in the District of PapumPare 

(Sagalee) for 15nos packages. Name of work, Package no., Estimated Cost, 
Earnest Money & other particulars can be viewed in the SBD available for 

download from         www.pmgsytendersarn.gov.in between 27/2/2019(1100hrs) 

to04/3/2019(0900hrs). 
 

Sd/- 

(Executive Engineer/DPIU) 
Sagalee Division,RWD, 

PapumPare District 

 

http://www.pmgsytendersarn.gov.in/
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SECTION 1 

Executive Engineer/ DPIU-II, Rural 

Works Department, Sagalee, AP 
…………………………………………………..………………………………………………………… 

(Name of Authority Inviting Bids) 

 

NOTICE INVITING TENDER (NIT) 

 
1. The Executive Engineer/ DPIU-II, RWD, Sagalee on behalf of  Governor of 

Arunachal Pradesh, invites the item rate bids, in electronic tendering system, for 

construction of roads under Pradhan Mantri Gram Sadak Yojana for each of the 

following works including their maintenance for five years from the eligible and 

approved contractors registered with CPWD/PWD/BRO and Public Sector 

Enterprises 

 
District Package 

no. 

Name 

of the 

work 

Estimated Cost 

(Rs. Lakh) 

Total Cost 

(Rs. Lakh) 

Period of 

Completion 

Bid Security 

(Rs. Lakh) 

The bid security 

is two percent 

of the total cost, 

rounded to the 

nearest 

thousand 

Construction Maintenance  

(1) (2) (3) (4) (5) (6) (7) (8) 

Papumpar

e 

AR/07/03/

018 

Road 

from 

Sakiang 

to 

Nargang(

Stage-II) 

997.91 126.58 1124.49 18 Months 22.49 

 
2. Date of release of Invitation for Bids through e-procurement: (27/02/2019) 

3. Cost of Bid Form: Rs 15,000/- per package (non-refundable) only in form of 

Demand Draft in favour of ARRDA, Itanagar, A.P Payable at SBI Itanagar. 

4. Availability of Bid Document and mode of submission: The bid document is 

available online and bid should be submitted online on website 

www.pmgsytenders.gov.in. The bidder would be required to register in the web-

site which is free of cost. For submission of bids, the bidder is required to have 

valid Digital Signature Certificate (DSC) from one of the authorized Certifying 

Authorities (CA). “Aspiring bidders who have not obtained the user ID and 

password for participating in e- tendering in PMGSY may obtain the same from 

the website: www. pmgsytenders.gov.in 

http://www.pmgsytenders.gov.in/
http://www/
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Digital signature is mandatory to participate in the e-tendering. Bidders already 

possessing the valid digital signature issued from authorized CAs can use the 

same in this tender. 

5. Submission of Original Documents: The bidders are required to submit (a) 

original Demand Draft towards the cost of bid document and (b) original bid 

security in approved form and (c) original affidavit regarding correctness of 

information furnished with bid document as per provisions of Clause 4.4B(a) (ii) 

of ITB at Office of the Superintending Engineer, RWC, Itanagar, A.P., on a date 

not later than three working days after the opening of technical qualification part 

of the Bid, either by registered post or by hand. 

 

6. Last Date/ Time for receipt of bids through e-tendering: 04/03/2019 up-to 

0900Hrs 

 

7. The site for the work is available. 

 

8. Only online submission of bids is permitted, therefore; bids must be submitted 

online on website www.pmgsytenders.gov.in. The technical qualification part of 

the bids will be opened online at 1100Hrs on04/03/2019 authorized officers. If the 

office happens to be closed on the date of opening of the bids as specified, the 

bids will be opened online on the next working day at the same time. 

 

9. The bidder is not required to quote his rate for routine maintenance. The rates to 

be paid for routine maintenance are indicated in the Bill of Quantities. Further, 

the payment for routine maintenance to the contractor shall be regulated based on 

his performance of maintenance activities. 

 

10. The bids for the work shall remain valid for acceptance for a period not less than 

ninety days after the deadline date for bid submission. 
 

11. Bidders may bid for any one or more of the works mentioned in the Table above. 

To qualify for a package of contracts made up of this and other contracts for 

which bids are invited in the same NIT, the bidder must demonstrate having 

experience and resources sufficient to meet the aggregate of the qualifying 

criteria for the individual contracts. 
 

12. Other details can be seen in the bidding documents. The Employer shall not be 

held liable for any delays due to system failure beyond its control. Even though 

the system will attempt to notify the bidders of any bid updates, the Employer 

shall not be liable for any information not received by the bidder. It is the 

bidders’ responsibility to verify the website for the latest information related to 

the tender. 

Executive Engineer cum DPIU-II 

RWD Sagalee Papumpare District, 

Arunachal Pradesh 

http://www.pmgsytenders.gov.in/
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Section 2: Instructions to Bidders 

Table of Clauses 
 

A. General 

1. Scope of Bid 

2. Source of Funds 

3. Eligible Bidders 

4. Qualification of the Bidder 

5. One Bid per Bidder 

6. Cost of Bidding 

7. Site Visit 

 
B. Bidding Documents and Evaluation 

8. Content of Bidding Documents 

9. Clarification of Bidding Documents and Pre- 

Bid Meeting 

10. Amendment of Bidding Documents 

 
C. Preparation of Bids 

11. Language of Bid 

12. Documents Comprising the Bid 

13. Bid Prices 

14. Currencies of Bid 

15. Bid Validity 

16. Bid Security 

17. Alternative Proposals by Bidders 

 
D. Submission of Bids 

18. Bidding Through e-Tendering system 

19. Electronic Submission of Bids 

20. Deadline for Submission of Bids 

21. Late Bids, Modification/ Withdrawal 

E. Bid Opening 

22. Bid Opening 

23. Process to be Confidential 

24.Clarification of Bids and 

Contacting the Employer 

25. Examination of bids 

and Determination of 

Responsiveness 

26. Evaluation and Comparison of 

Bids 

 
F. Award of Contract 

27. Award Criteria 

28. Employer's Right to Accept any 

Bid and to Reject any or all 

Bids. 

29. Notification of Award and 

Signing of Agreement 

30. Performance Security 

31. Advances 

32. Corrupt or Fraudulent Practices 
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1. Scope of Bid 

Section 2 

Instructions to Bidders (ITB) 

A. General 

 

1.1 The Employer as defined in the Appendix to ITB invites bids for the construction of 

Works and their maintenance for five years, as described in these documents and 

referred to as “the Works”. The name and identification number of the works is provided 

in the Appendix to ITB. The bidders may submit bids for any or all of the works detailed 

in the table given in the Notice Inviting Tender. Bid for each work should be submitted 

separately. 

 

1.2 The successful Bidder will be expected to complete the Works by the Intended 

Completion Date specified in the Part I General Conditions of Contract and do the 

routine maintenance of roads for five years from the date of completion. 

 

1.3 Throughout these documents, the terms “bid” and “tender” and their derivatives 

(bidder/tenderer, bid/tender, bidding/tendering etc.) are synonymous. 

 
2. Source of Funds 

 
2.1 The Government of the State as defined in the Appendix to ITB has decided to undertake 

the works of construction and up-gradation of selected rural roads of the State through 

State budget and funds received under Pradhan Mantri Gram Sadak Yojana, from the 

Government of India, Ministry of Rural Development, and other sources to be 

implemented through the Employer. 

 

2.2 The Government of the State has decided to provide funds for the routine maintenance 

of the roads. 

 
3. Eligible Bidders 

 
3.1 This Invitation for Bids is open to all eligible bidders meeting the eligibility criteria as 

defined in ITB. The applicant should be a private or government-owned legal entity. For 

package size exceeding Rs. 10 crore, the Joint Ventures are allowed. 

 

3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 

practices by the Central Government, the State Government or any public undertaking, 

autonomous body, authority by whatever name called under the Central or the State 

Government. 

 

4. Qualification of the Bidder 

 

4.1 All bidders shall provide in Section 3, Forms of Bid and Qualification information, a 

preliminary description of the proposed work schedule, including drawings and charts, 

as necessary. 
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4.1.1 Bidder should have valid registration with Employees Provident Fund organization 

under EPF and Miscellaneous Provisions Act, 1952. 

 

4.2 All bidders shall include the following information and documents with their bids in 

Section 3, Qualification Information unless otherwise stated in the Appendix to ITB: 

 

(a) copies of original documents defining the constitution or legal status, place 

of registration, and principal place of business; written power of attorney of 

the signatory of the Bid to commit the Bidder; 

 

(b) total monetary value of civil construction works performed for each of the 

last five years; 

(c) experience in works of a similar nature and size for each of the last five 

years, and details of works in progress or contractually committed with 

certificates from the concerned officer not below the rank of Executive 

Engineer or equivalent; 

(d) evidence of ownership of major items of construction equipment named in 

Clause 4.4 B (b) (i) of ITB or evidence of arrangement of possessing them 

on hire/lease/buying as defined therein. 

(e) details of the technical personnel proposed to be employed for the Contract 

having the qualifications defined in Clause 4.4 B(b) (ii) of ITB for the 

construction. 

(f) reports on the financial standing of the Bidder, such as profit and loss 

statements and auditor's reports for the past three years; 

(g) evidence of access to line(s) of credit and availability of other financial 

resources/ facilities (10 percent of the contract value) certified by banker 

(the certificate being not more than 3 months old.) 

(h) authority to seek references from the Bidder's bankers; 

(i) information regarding any litigation or arbitration during the last five years 

in which the Bidder is involved, the parties concerned, the disputed amount, 

and the matter; 

(j) proposals for subcontracting the components of the Works for 

construction/up-gradation, aggregating to not more than 25 percent of the 

Contract Price; and subcontracting of part/full routine maintenance of roads 

after completion of construction work. 

(k) the proposed programme of construction and Quality Management Plan 

proposed for completion of the work as per technical specifications and 

within the stipulated period of completion. 

 

4.3 Joint Ventures are allowed. Bids submitted by a Joint Venture (JV) of not more than 

three firms as partners shall comply with the following requirements: 

 

(a) There shall be a Joint Venture Agreement (Refer Annexure I to ITB) 

specific for these contract packages between the constituent firms, 

indicating clearly, amongst other things, the proposed distribution of 

responsibilities both financial as well as technical for execution of the work 

amongst them. For the purpose of this clause, the most experienced lead 

partner will be the one defined. A copy of the Joint Venture agreement in 

accordance with requirements mentioned in Annexure - I shall be submitted 

before any award of work could be finalized. 
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(b) The bid, and in the case of the successful bidder, the Form of Agreement, 

etc., shall be signed and / or executed in such a manner as may be required 

for making it legally binding on all partners (including operative parts of the 

ensuing Contract in respect of Agreement of Arbitration, etc.). On award of 

work, the Form of Agreement and Contract Documents shall be signed by 

all partners of the Joint Venture to conclude Contract Agreement. 

(c) Lead partner shall be nominated as being partner-in-charge; and this 

authorization shall be evidenced by submitting a power of attorney signed 

by the legally authorized signatories of all the partners. 

(d) The partner-in-charge shall be authorized to incur liabilities and to receive 

instructions for and on behalf of the partners of the Joint Venture, whether 

jointly or severally, and entire execution of the Contract (including 

payment) shall be carried out exclusively through the partner-in-charge. A 

copy of the said authorization shall be furnished in this Bid. 

(e) All partners of the Joint Venture shall be liable jointly and severally for the 

execution of the Contract in accordance with the Contract terms, and a 

relevant statement to this effect shall be included in the authorization 

mentioned under sub clause (c) above as well as in the Form of Tender and 

the Form of Agreement (in case of a successful bidder). 

(f) In the event of default by any partner, in the execution of his part of 

Contract, the Employer shall be so notified within 30 days by the partner-in-

charge, or in the case of the partner-in-charge being the defaulter, by the 

partner nominated as partner-in-charge of the remaining Joint Venture. The 

partner-in-charge shall, within 60 days of the said notice, assign the work of 

the defaulting partner to any other equally competent party acceptable to the 

Employer to ensure the execution of that part of the Contract, as envisaged 

at the time of bid. Failure to comply with the above provisions will make the 

Contractor liable for action by the Employer under the Conditions of 

Contract. If the Most Experienced i.e. Lead Partner defined as such in the 

Communication approving the qualification defaults, it shall be construed as 

default of the Contractor and Employer will take action under the 

Conditions of Contract. 

(g) Notwithstanding the permission to assigning the responsibilities of the 

defaulting partner to any other equally competent party acceptable to the 

Employer as mentioned in sub clause (f) above, all the partners of the Joint 

Venture will retain the full and undivided responsibility for the performance 

of their obligations under the Contract and/ or for satisfactory completion of 

the Works. 

(h) The bid submitted shall include all the relevant information as required 

under the provisions of Sub-Clause 4.4 of ITB and furnished separately for 

each partner. 

 
4.4 A To qualify for award of the Contract, each bidder should have in the 

last five years: 
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(a) Achieved in any one year, a minimum financial turnover (as certified by 

Chartered Accountant, and atleast 50% of which is from Civil Engineering 

construction works) equivalent to amount given below: 

i) 60% of amount put to bid, in case the amount put to bid is Rs.200 lakhs 

and less. 

ii) 75% of amount put to bid, in case the amount put to bid is more than 

Rs. 200 lakhs. 

The amount put to bid above would not include maintenance cost for 5 years and 

the turnover will be indexed at the rate of 8%per year. 

If the bidder has executed road works under Pradhan Mantri Gram Sadak Yojana 

in originally stipulated completion period, the financial turnover achieved on 

account of execution of road works under PMGSY shall be counted as 120% for 

the purpose of this sub-clause. 

In Naxal/Left Wing Extremist Affected Districts, the figures of 60% and 75% in 

(i) and (ii) above would be replaced by 50%. 

(b) Satisfactorily completed, as prime Contractor or sub-contractor, at least one 

similar work equal in value to one-third (one-fourth in case of Naxal / LWE 

affected districts) of the estimated cost of work (excluding maintenance cost 

for five years) for which the bid is invited, or such higher amount as may be 

specified in the Appendix to ITB. The value of road work completed by the 

bidder under Pradhan Mantri Gram Sadak Yojana in originally stipulated 

period of completion shall be counted as120% for the purpose of this Sub-

Clause. 

 4.4 B (a) Each bidder must produce: 

(i) Copy of PAN Card issued by Income Tax Authorities; 

(ii) An affidavit that the information furnished with the bid 

documents is correct in all respects; and 

(iii) Such other certificates as defined in the Appendix to ITB. Failure 

to produce the certificates shall make the bid non-responsive. 

(b) Each bidder must demonstrate: 

(i) availability for construction work, either owned, or on lease or on 

hire, of the key equipment stated in the Appendix to ITB 

including equipments required for establishing field laboratory to 

perform mandatory tests, and those stated in the Appendix to 

ITB; 

(ii) availability for construction work of technical personnel as stated 

in the Appendix to ITB. 

(c) The bidder must not have in his employment: 

(i) the near relations (defined as first blood relations, and their 

spouses, of the bidder or the bidder’s spouse) of persons listed in 

the Appendix to ITB. 

(ii) without Government permission, any person who retired as 

gazetted officer within the last two years of the rank and from the 

departments listed in the Appendix to ITB. 
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4.4 C To qualify for a package of contracts made up of this and other contracts 

for which bids are invited in the Notice Inviting Tender, the bidder must 

demonstrate having experience and resources sufficient to meet the aggregate of the 

qualifying criteria for the individual contracts. 

 

4.4.D If bidder is a Joint Venture, the partners would be limited to three 

(including lead partner). Joint Venture firm shall be jointly and severally 

responsible for completion of the project. Joint Venture must fulfill the following 

minimum qualification requirement. 

 

i. The lead partner shall meet not less than 50% of qualification criteria 

given in sub-clause 4.4 A (a) & (b) of ITB above. 

ii. Each of the remaining partners shall meet not less than 25% of all the 

criteria given in sub-clause 4.4 A (a) & (b) of ITB above. 

iii. The Joint Venture must also collectively satisfy the subject of the 

criteria of Clause 4.4 B and 4.4 C of ITB for this purpose the relevant 

figures for each of the partners shall be added together to arrive at the 

Joint Venture total capacity which shall be 100% or more. 

iv. In the event that the Employer has caused to disqualify under Clause 

4.7 of ITB below all of the Joint Venture partners will be disqualified. 

v. Joint Venture Applicants shall provide a certified copy of the Joint 

Venture Agreement in demonstration of the partners undertaking joint 

and several liabilities for the performance of any contract entered into 

before award of work. 

vi. The available bid capacity of the JV as required under Clause 4.6 of 

ITB below will be applied for each partner to the extent of his 

proposed participation in the execution of the work. The total bid 

capacity available shall be more than estimated contract value. 

 

4.5 The Sub-Contractors' experience and resources shall not be taken into account in 

determining the bidder's compliance with the qualifying criteria except to the extent 

stated in sub-clause 4.3A above. 

 

4.6 Bidders who meet the minimum qualification criteria will be qualified only if their 

available bid capacity for construction work is equal to or more than the total bid value 

excluding maintenance. The available bid capacity will be calculated as under: 

Assessed Available Bid Capacity = ( A*N*M - B ) 

where 

A = Maximum value of civil engineering works executed in any one year 

during the last five years (updated to the price level of the last year at 

the rate of 8 percent a year) taking into account the completed as well as 

works in progress. 

N = Number of years prescribed for completion of the works for which bids 

are invited (period up to 6 months to be taken as ½ and more than 6 

months as 1 in a year). 

M = 2 or such higher figure not exceeding 3 as may be specified in the 

Appendix to ITB. 



16 

Standard Bidding Document for PMGSY 
 

 

B = Value, at the current price level, of existing commitments and on-going 

works to be completed during the period of completion of the works for 

which bids are invited. 

 
Note: The statements showing the value of existing commitments and on-going 

works as well as the stipulated period of completion remaining for each of the 

works listed should be countersigned by the Engineer in charge, not below the rank 

of an Executive Engineer or equivalent. 

 
4.7 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 

(i) made misleading or false representations in the forms, statements, 

affidavits and attachments submitted in proof of the qualification 

requirements; and/or 

(ii) record of poor performance such as abandoning the works, not 

properly completing the contract, inordinate delays in completion, 

litigation history, or financial failures etc; and / or 

(iii) participated in the previous bidding for the same work and had quoted 

unreasonably high or low bid prices and could not furnish rational 

justification for it to the Employer. 

 
5. One Bid per Bidder 

 

5.1 Each Bidder shall submit only one Bid for one work. A Bidder who submits more than 

one Bid for one work will cause the proposals with the Bidder's participation to be 

disqualified. 

 
6. Cost of Bidding 

 

6.1 The Bidder shall bear all costs associated with the preparation and submission of his 

Bid, and the Employer will, in no case, be responsible or liable for those costs. 

 
7. Site Visit 

 
7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine 

and familiarise himself with the Site of Works.The Bidder acknowledges that prior to 

the submission of the bid, the Bidder/Contractor has, after a complete and careful 

examination, made an independent evaluation of the Scope of the Project, 

Specifications and Standards of design, construction and maintenance, Site, local 

conditions, physical qualities of ground, subsoil and geology, suitability and 

availability of access routes to the Site and all information provided by the Employer 

or obtained, procured or gathered otherwise, and has determined to its satisfaction the 

accuracy or otherwise thereof and the nature and extent of difficulties, risks and 

hazards as are likely to arise or may be faced by it in the course of performance of its 

obligations hereunder. The Employer makes no representation whatsoever, express, 

implicit or otherwise, regarding the accuracy, adequacy, correctness, reliability and/or 

completeness of any assessment, assumptions, statement or information provided by it 

and the Bidder confirms that it shall have no claim whatsoever against the Employer in 

this regard. 
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B. Bidding Documents 

 
8. Content of Bidding Documents 

 

8.1 The set of bidding documents comprises the documents listed below and 

addenda issued in accordance with Clause 10 of ITB. 

1 Notice Inviting Tender 

2. Instructions to Bidders 

3 Qualification Information 

4 Conditions of Contract 

(Part I General Conditions of Contract, and Contract Data; Part II 

Special Conditions of Contract) 

5 Specifications 

6 Drawings 

7 Bill of Quantities 

8 Form of Bid 

9 Form of Acceptance, Form of Agreement, Issue of Notice to Proceed 

with the Work, 

10 Forms of Securities and Form of Unconditional Bank Guarantee. 

 
8.2. The bid document is available online on the website 

http://www.pmgsytenders.gov.in. The bid document can be downloaded free of 

cost, however, the bidder is required to submit Demand Draft towards cost of bid 

document in favour of the name given in the Bid Data Sheet. 

 

8.3 The bidder is expected to examine carefully all instructions, conditions of 

contract, contract data, forms, terms and specifications, bill of quantities, forms and 

drawings in the Bid Document. Failure to comply with the requirements of Bid 

Documents shall be at the bidder’s own risk. Pursuant to clause 25 hereof, bids, 

which are not substantially responsive to the requirements of the Bid Documents, 

shall be rejected. 

 

9. Clarification of Bidding Documents and Pre-bid Meeting 

 
9.1 The electronic bidding system provides for online clarification. A prospective 

Bidder requiring any clarification of the bidding documents may notify online 

the Authority inviting the bid. The Authority inviting bid will respond to any 

request (s) for clarification received earlier than 10 days prior to the deadline 

for submission of bids. Description of clarification sought and the response of 

the Authority inviting the bid will be uploaded for information of the public or 

other bidders without identifying the source of request for clarification. 

http://www.pmgsytenders.gov.in/
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9.2 If a pre-bid meeting is to be held, the bidder or his authorised representative is 

invited to attend it. Its date, time and address are given in the Appendix to 

ITB. 

 

9.3 The purpose of the meeting will be to clarify issues and to answer questions 

on any matter that may be raised at that stage. 

 

9.4 Minutes of the meeting, including the text of the questions raised (without 

identifying the source of the enquiry) and the responses given will be 

uploaded for information of the public or other bidders. Any modifications of 

the bidding documents listed in Clause 8.1 of ITB, which may become 

necessary as a result of the pre-bid meeting shall be made by the Employer 

exclusively through the issue of an Addendum pursuant to Clause 10 of ITB 

and not through the minutes of the pre- bid meeting. 

 

9.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification 

of a bidder. 

 
10. Amendment of Bidding Documents 

 

10.1 Before the deadline for submission of bids, the Employer may modify the 

bidding documents by issuing online corrigendum. The corrigendum will 

appear on the web page of the website www.pmgsytenders.gov.in under the 

“Latest Corrigendum” and e-mail notification is also automatically sent to 

those bidders who have moved this tender to their “My tenders” area. 

 

10.2 Any addendum thus issued shall be part of the bidding documents and shall 

be deemed to have been communicated to all the bidders who have moved 

this tender to their “My Tenders” area. In case any addendum/ Corrigendum, 

the system will automatically send e-mail to all bidders who have 

downloaded the bidding document. 

 

10.3 To give prospective bidders reasonable time in which to take an addendum 

into account in preparing their bids, the Employer shall extend, as necessary, 

the deadline for submission of bids, in accordance with Clause 20.2 of ITB. 

 

C. Preparation of Bids 

 
11. Language of Bid 

 
11.1  All documents relating to the Bid shall be in the language specified in the 

Appendix to ITB. 

 

12. Documents Comprising the Bid 

 
12.1  The Bid submitted by the Bidder shall be in two separate parts: 

 
 

 

 

 

 

http://www.pmgsytenders.gov.in/
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Part I This shall be named Technical Qualification Part of Bid and shall comprise 

of: 

I. Form of bid for Part I of the bid, as per format given in section 6 (to be 

submitted online). 

II. Scanned copy of the Demand Draft for the cost of the bidding documents. 

III. Scanned copy of the Bid Security in any of the forms as specified in clause 

16.2 of ITB. 

IV. Authorized address and contact details of the Bidder having the following 

information: 

Address of communication: 

Telephone No.(s): Office: 

Mobile No.: 

Facsimile (FAX) No.: 

Electronic Mail Identification (E-mail ID): 

V. Qualification information, supporting documents, scanned copy of original 

affidavit and undertaking as specified in Clause 4 of ITB. 

VI. Undertaking that the bid shall remain valid for the period specified in clause 

15.1of ITB. 

VII. Any other information/documents required to be completed and submitted 

by bidders, as specified in the Appendix to ITB, and 

VIII. Scanned copy of the affidavit affirming that information he has furnished in 

the bidding document is correct to the best of knowledge and belief of the 

bidder. 

Part II. It shall be named Technical-Financial Part of Bid and shall comprise of: 

(i) Form of Bid for Part-II of the bid as specified in Section 6; 

(ii) Priced bill of quantities for items specified in Section 7; 

 
12.2  The documents and details mentioned in clause 12.1 Part I above shall be 

submitted online on website www.pmgsytenders.gov.in. Details and process 

of online submission of the tender and relevant documents are given in the 

website mentioned above. The above are to be submitted in the manner as 

prescribed below: 

 

(a) The following details shall be entered on line in the prescribed formats: 

(i) Form of bid for Technical Qualification Part I of the bid, as per format 

given in Section 6. 

 

(ii) Form of bid for Technical-Financial Part II of the bid, as per format 

given in Section 6. The entry of rates for individual items of 

work/percentage rate for the work shall be made by the bidder on line. 

 

(b) Scanned copies of the following documents shall be uploaded on the 

website www.pmgsytenders.gov.in at the appropriate place. 

(i) Demand Draft towards the Cost of Bid Document (Clause 8.2 of ITB) 

(ii) Bid Security in any of the forms specified in ITB (Clause 16 of ITB) 

(iii) Copy of PAN Card issued by Income Tax Authorities (Clause 4.4 of 

ITB) 

(iv) Contractor Registration certificate (Clause 3 of ITB) 

http://www.pmgsytenders.gov.in/
http://www.pmgsytenders.gov.in/
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(v) Annual Turnover Certificate from Chartered Accountant for last five 

financial years with breakup of civil works and total works in each 

financial year. (Clause 4.4 of ITB) 

(vi) Affidavit regarding correctness of certificates (Clause 4.4 of ITB) 

(vii) Any other documents as specified by the State in the Bid Data Sheet 

 
(c) Scanned copies of the Certificates showing details of similar nature of works, 

work in hand and machineries owned or on lease or possessed on hire should 

be uploaded after converting the same to PDF. 

 

(i) Similar nature of works executed (Clause 4.4 of ITB) 

(ii) Works in hand (Clause 4.4 of ITB) 

(iii) Machineries owned/brought on hire/ lease (Clause 4.4 of ITB) 

 
(d) Submission of Original Documents: The bidders are required to submit (i) 

original Demand Draft towards the cost of bid document and (ii) original bid 

security in approved form and (iii) original affidavit regarding correctness of 

information furnished with bid document as per provisions of Clause 4.4 B 

(a)(ii) of ITB with the office specified in the Bid Data Sheet, on a date not later 

than three working days after the opening of technical qualification part of the 

Bid, either by registered post or by hand. These documents must match the 

scanned copies submitted along with the bids online. In case, of any 

deficiency in this respect, it will be treated as mis-representation by such 

bidder. Such a bidder shall be liable to be debarred for participating in bids 

under PMGSY for five years. 

 

12.3 The following documents, which are not submitted with the bid, will be 

deemed to be part of the bid. 
 

Section Particulars 
 

 
1 Notice Inviting Tender 

2 Instructions to Bidders 

3. Conditions of Contract 

4. Contract Data 

5. Specifications 

6. Drawings 

 

13. Bid Prices 

 

13.1 The Contract shall be for the whole Works, as described in Clause 1.1 of 

ITB, based on the priced Bill of Quantities submitted by the Bidder online. 

 

13.2 The Bidder shall make online entries to fill the Percentage Rate or Item 

Rates in Bill of Quantities. as specified in the Appendix to ITB; only the 

same option is allowed to all the Bidders. The Bidder is not required to quote 

his rate for Routine Maintenance. The rates to be paid for routine 

maintenance by the Employer are indicated in the Bill of Quantities. 
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Percentage Rate Method requires the bidder to quote a percentage above / below/ at 

par of the schedule of rates specified in the Appendix to ITB. 

Item Rate Method requires the bidder to quote rates and prices for all items of the 

Works described in the Bill of Quantities. The items for which no rate or price is 

entered by the Bidder will not be paid for by the Employer when executed and shall 

be deemed covered by the other rates and prices in the Bill of Quantities. 

Upon numerical entry, the amount in words would automatically appear and upon 

entry of rates in items of work, or upon entering percentage rate, total bid price 

would automatically be calculated by the system and would be displayed. 

 
13.3 All duties, taxes, royalties and other levies payable by the Contractor under 

the Contract, or for any other cause, shall be included in the rates, prices, 

and total Bid price submitted by the Bidder. 

 

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of 

the Contract and shall not be subject to adjustment. 

 
14. Currencies of Bid 

 

14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian 

Rupees. 

 

15. Bid Validity 

 

15.1 Bids shall remain valid for a period of not less than ninety days after the 

deadline date for bid submission specified in ITB. A bid valid for a shorter 

period shall be rejected by the Employer as non-responsive. 

 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request that the bidders may extend the period of validity for 

a specified additional period. The request and the bidders’ responses shall 

be made in writing or by cable. A bidder may refuse the request without 

forfeiting his Bid Security. A bidder agreeing to the request will not be 

required or permitted to modify his bid, but will be required to extend the 

validity of his Bid Security for a period of the extension, and in compliance 

with Clause 16 of ITB in all respects. For the extended period, the bidder 

will be paid by the employer an interest on the amount of bid security at the 

rate equal to base rate of State Bank of India applicable on the date of expiry 

of the original time limit. 

 
16. Bid Security 

 

16.1 The Bidder shall furnish, as part of the Bid, Bid Security, in the amount 

specified in the Appendix to ITB. 

 

16.2 The Bid Security shall be in the form of Fixed Deposit Receipt of a 

scheduled commercial bank, issued in favour of the name given in the 

Appendix to ITB. The Fixed Deposit Receipt shall be valid for minimum 

45days beyond the validity of bid. Other forms of Bid Security acceptable to 

the Employer are stated in the Appendix to ITB. 
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16.3 Any bid not accompanied by an acceptable Bid Security, unless exempted in 

terms given in the Appendix to ITB and not secured as indicated in sub-

clause 

16.4 16.1 and 16.2, shall be rejected by the Employer as non-responsive. 

 

16.5 The Bid Security of unsuccessful bidders will be returned within 28 days of 

the end of the Bid validity period specified in Clause 15.1 of ITB. 

 

16.6 The Bid Security of the successful Bidder will be discharged when the 

Bidder has signed the Agreement and furnished the required Performance 

Security. 

 

 The Bid Security may be forfeited: 

 
(a) if the Bidder withdraws the Bid after bid opening (technical 

qualification bid) during the period of Bid validity; 

(b) in the case of a successful Bidder, if the Bidder fails within the 

specified time limit to 

(i) sign the Agreement; and/or 

(ii) furnish the required Performance Security. 

 
17. Alternative Proposals by Bidders 

 
17.1 Bidders shall submit offers that comply with the requirements of the bidding 

documents, including the Bill of Quantities and the basic technical design as 

indicated in the drawings and specifications. Alternative proposals will be 

rejected as non-responsive. 

 

D. Online Submission of Bids 

 

18. Bidding through E-Tendering System: 

 
18.1 The bidding under this contract is electronic bid submission through website 

www.pmgsytenders.gov.in. Detailed guidelines for viewing bids and 

submission of online bids are given on the website. The Invitation for Bids 

under PMGSY is published on this website. Any citizen or prospective bidder 

can logon to this website and view the Invitation for Bids and can view the 

details of works for which bids are invited. The prospective bidder can 

submit bids online; however, the bidder is required to have 

enrolment/registration in the website and should have valid Digital 

Signature Certificate (DSC) in the form of smart card/e- token. The DSC 

can be obtained from any authorised certifying agencies. The bidder should 

register in the web site www.pmgsytenders.gov.in using the relevant option 

available. Then the Digital Signature registration has to be done with the e- 

token, after logging into the site. After this, the bidder can login the site 

through the secured login by entering the password of the e-token and the 

user id/ password chosen during registration. 

After getting the bid schedules, the Bidder should go through them carefully 

and then submit the documents as asked, otherwise, the bid will be rejected. 

http://www.pmgsytenders.gov.in/
http://www.pmgsytenders.gov.in/
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18.2 The completed bid comprising of documents indicated in ITB clause 12, 

should be uploaded on the website given above through e-tendering along 

with scanned copies of requisite certificates as are mentioned in different 

sections in the bidding document and scanned copies of the Bid Document, 

Demand Draft and Bid Security in approved form. 

 

18.3 The bidder shall furnish information as described in the Form of Bid on 

commissions or gratuities, if any, paid or to be paid to agents relating to the 

Bid, and to contract execution if the bidder is awarded the contract. 

 

19. Electronic Submission of Bids: 

 
19.1 The bidder shall submit online two separate files. Part I, marked as Part I: 

Technical Qualification Part and Part II; marked as Part II: Technical- 

Financial Part. The above files will have markings as given in the Bid Data 

Sheet. 

The contents of the Technical Qualification and Technical Financial bid 

shall be as specified in clause 12 of the ITB. All the documents are required 

to be signed digitally by the bidder. After electronic on line bid submission, 

the system generates a unique bid identification number which is time 

stamped. This shall be treated as acknowledgement of bid submission. 

 
20. Deadline for Submission of Bids 

 

20.1 Complete Bids in two parts as per clause 19 above must be submitted by the 

Bidder online not later than the date and time indicated in the Appendix to 

ITB. 

 

20.2 The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10.3 of ITB. In such case all rights 

and obligations of the Employer and the bidders previously subject to the 

original deadline will then be subject to the new deadline. 

 

21. Modification/ Withdrawal/Late Bids 

 
21.1 The electronic bidding system would not allow any late submission of bids 

after due date and time as per server time. 

 

21.2 Bidders may modify their bids by uploading their request for modification 

before the deadline for submission of bids. For this, the bidder need not 

make any additional payment towards the cost of tender document. For bid 

modification and consequential re-submission, the bidder is not required to 

withdraw his bid submitted earlier. The last modified bid submitted by the 

bidder within the bid submission time shall be considered as the bid. For 

this purpose, modification/withdrawal by other means will not be accepted. 

In online system of bid submission, the modification and consequential re-

submission of bids is allowed any number of times. The bidders may 

withdraw his bid by uploading their request before the deadline for 

submission of bids; however, if the bid is withdrawn, the re-submission of 

the bid is not allowed. 
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21.3 No bid shall be modified or withdrawn after the deadline of submission of 

bids. 

 

21.4 Withdrawal or modification of a bid between the deadline for submission of 

bids and the expiration of the original period of bid validity specified in 

clause 15.1 above or as extended pursuant to Clause 15.2 may result in the 

forfeiture of the Bid Security pursuant to Clause 16. 

 

E. Bid Opening and Evaluation 

 
22. Bid Opening 

 
22.1 The Employer inviting the bids or its authorised representative will open the 

bids online and this could be viewed by the bidders also online. In the event 

of the specified date for the Opening of bids being declared a holiday for the 

Employer, the Bids will be opened at the appointed time and location on the 

next working day. 

 

22.2 The file containing the Part-I of the bid will be opened first. 

 

22.3 In all cases, the amount of Bid Security, cost of bid documents, and the 

validity of the bid shall be scrutinized. Thereafter, the bidders’ names and 

such other details as the Employer may consider appropriate, will be 

notified as Part-I bid opening summary by the Authority inviting bids at the 

online opening. A separate electronic summary of the opening is generated 

and kept on-line. 

 

22.4 The Employer will also prepare minutes of the Bid opening, including the 

information disclosed in accordance with Clause 22.3 of ITB and upload the 

same for viewing online. 

 

22.5 Evaluation of Part-I of bids with respect to Bid Security, qualification 

information and other information furnished in Part I of the bid in pursuant 

to Clause 12.1 of ITB, shall be taken up and completed within five working 

days of the date of bid opening, and a list will be drawn up of the qualified 

bidders whose Part- II of bids are eligible for opening. 

 

22.6 The result of evaluation of Part-I of the Bids shall be made public on e- 

procurement systems following which there will be a period of five working 

days during which any bidder may submit complaint which shall be 

considered for resolution before opening Part-II of the bid. 

 

22.7 The Employer shall inform the bidders, who have qualified during 

evaluation of Part I of bids, of the date, time of online opening of Part II of 

the bid, if the specified date of opening of financial bid is changed. In the 

event of the specified date being declared a holiday for the Employer, the 

bids will be opened at the appointed time and location on the next working 

day. 
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22.8 Part II of bids of only those bidders will be opened online, who have 

qualified in Part I of the bid. The bidders’ names, the Bid prices, the total 

amount of each bid, and such other details as the Employer may consider 

appropriate will be notified online by the Employer at the time of bid 

opening. 

 

22.9 The Employer shall prepare the minutes of the online opening of Part-II of 

the Bids and upload the same for viewing online. 

 
23. Process to be Confidential 

 
23.1 Information relating to the examination, clarification, evaluation, and 

comparison of bids and recommendations for the award of a contract shall 

not be disclosed to bidders or any other persons not officially concerned 

with such process until the award to the successful Bidder has been 

announced. Any attempt by a Bidder to influence the Employer’s processing 

of bids or award decisions may result in the rejection of his Bid 

 

24. Clarification of Bids and Contacting the Employer 

 

24.1 No Bidder shall contact the Employer on any matter relating to its bid from 

the time of the bid opening to the time the contract is awarded. If the bidder 

wishes to bring additional information to the notice of the Employer, it 

should do so in writing. 

 

24.2 Any attempt by the bidder to influence the Employer’s bid evaluation, bid 

comparison or contract award decision may result in the rejection of his bid. 

 

25. Examination of Bids and Determination of Responsiveness 

 
25.1 During the detailed evaluation of “Part-I of Bids”, the Employer will 

determine whether each Bid (a) meets the eligibility criteria defined in 

Clauses 3 and 4; (b) has been properly signed; (c) is accompanied by the 

required securities; and (d) is substantially responsive to the requirements of 

the bidding documents. During the detailed evaluation of the “Part-II of 

Bids”, the responsiveness of the bids will be further determined with respect 

to the remaining bid conditions, i.e., priced bill of quantities, technical 

specifications and drawings. 

 

25.2 A substantially responsive “Financial Bid” is one which conforms to all the 

terms, conditions, and specifications of the bidding documents, without 

material deviation or reservation. A material deviation or reservation is one 

(a) which affects in any substantial way the scope, quality, or performance 

of the Works; (b) which limits in any substantial way, inconsistent with the 

bidding documents, the Employer’s rights or the Bidder’s obligations under 

the Contract; or (c) whose rectification would affect unfairly the competitive 

position of other bidders presenting substantially responsive bids. 

 

25.3 If a Bid is not substantially responsive, it will be rejected by the Employer, 

and may not subsequently be made responsive by correction or withdrawal 

of the nonconforming deviation or reservation. 
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26. Evaluation and Comparison of Bids 

 

26.1 The Employer will evaluate and compare only the bids determined to 

be substantially responsive in accordance with Clause 25 of ITB. 

 

26.2 In evaluating the bids, the Employer will determine for each Bid, the 

evaluated Bid price by adjusting the bid price through making an 

appropriate adjustment for any other acceptable variation, deviations or 

price modifications offered in accordance with sub-clause 21of ITB. 

 

26.3  If the Bid of the successful Bidder is seriously unbalanced in relation 

to the Engineer’s estimate of the cost of work to be performed under the 

contract, the Employer may require the Bidder to produce detailed price 

analysis for any or all items of the Bill of Quantities, to demonstrate the 

internal consistency of those prices. After evaluation of the price 

analysis, the Employer may require that the amount of the Performance 

Security set forth in Clause 30 of ITB be increased at the expense of the 

successful Bidder to a level sufficient to protect the Employer against 

financial loss in the event of default of the successful Bidder under the 

Contract. The amount of the increased Performance Security shall be 

decided at the sole discretion of the Employer, which shall be final, 

binding and conclusive on the bidder. 

 

F. Award of Contract 

27. Award Criteria 

 
27.1 Subject to Clause 30 of ITB, the Employer will award the Contract to 

the Bidder whose Bid has been determined: 

(i) to be substantially responsive to the bidding documents and who has offered 

the lowest evaluated Bid price, provided that such Bidder has been 

determined to be (a) eligible in accordance with the provisions of Clause 3 

of ITB, and (b) qualified in accordance with the provisions of Clause 4 of 

ITB; and 

(ii) to be within the available bid capacity adjusted to account for his bid price 

which is evaluated the lowest in any of the packages opened earlier than the 

one under consideration. 

28. Employer’s Right to Accept any Bid and to Reject any or all Bids 

 

28.1 Notwithstanding Clause 27 above, the Employer does not bind itself to 

accept the lowest or any other bid and reserves the right to accept or 

reject any Bid or all the bids received, thereby without assigning any 

reasons. 

 

29. Notification of Award and Signing of Agreement 

29.1 The bidder whose Bid has been accepted will be notified of the award 

by the Employer prior to expiration of the Bid validity period by cable, 

telex or facsimile confirmed by registered letter. This letter (hereinafter 

and in the Part I General Conditions of Contract called the “Letter of 

Acceptance”) will state the sum that the Employer will pay to the 

Contractor in consideration of the execution, 
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completion and the routine maintenance of the works for five years, by 

the Contractor as prescribed by the Contract (hereinafter and in the 

Contract called the “Contract Price”). 

 

29.2 The notification of award will constitute the formation of the Contract, 

subject only to the furnishing of a Performance Security in accordance 

with the provisions of Clause 30. 

 

29.3 The Agreement will incorporate all agreements between the Employer 

and the successful Bidder. It will be signed by the Employer and the 

successful Bidder after the Performance Security is furnished. 

 

29.4 Upon the furnishing by the successful Bidder of the Performance 

Security, the Employer will promptly notify the other Bidders that their 

Bids have been unsuccessful. 

 
30. Performance Security 

30.1 The successful bidder/Contractor shall provide to the Employer, a total 

Performance Security of 5% (five percent) of the Contract Price, for a 

period of 5 years and the time of completion of construction work plus 

additional security for unbalanced bids in accordance with clause 26.3 of 

ITB and Clause 46 Part-I General Conditions of Contract. 

 

Within 10 days after receipt of Letter of Acceptance but before signing 

the contract, a Performance Security of two and a half percent of 

Contract Price plus additional security for unbalanced bids in 

accordance with clause 26.3 of ITB and Clause 46 Part 1 General 

Conditions of Contract shall be delivered by the successful bidder to 

the Employer. 

 

The Employer shall retain remaining two and a half percent 

Performance Security from each payment due to the Contractor until 

completion of the whole of the construction works (except advance 

payment as per Clause 45 of General Conditions of Contract). 

 

30.2 Performance Security of two and a half percent to be delivered by the 

successful bidder after the receipt of Letter of Acceptance shall be 

either in the form of a Bank Guarantee or Fixed Deposit Receipts in the 

name of Employer, from a scheduled commercial bank. 

 

If the Performance Security is in the form of a Bank Guarantee, the 

period of validity of Bank Guarantee of two and a half percent of 

Contract Price could be one year initially, however, the Contractor shall 

get this Bank Guarantee extended in such a way that an amount equal to 

the requisite Performance Security is always available with the 

Employer until 45 days after the lapse of Defects Liability Period. If the 

Contractor fails to maintain above Performance Security, the Employer 

would recover the same from any dues payable to the Contractor. 

 

30.3 Failure of successful bidder to comply with the requirement of delivery 

of Performance Security of two and a half percent of Contract Price 

plus additional security for unbalanced bids as per provisions of Clause 

30.1shall constitute sufficient ground for cancellation of award and 
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forfeiture of the Bid Security. Such successful bidder who fails to 

comply with the above requirements is liable to be debarred from 

participating in bids under PMGSY for a period of one year. 

 

31. Advances 

The Employer will provide Mobilization Advance and Advance against the security 

of equipment as provided in Part I General Conditions of Contract. 

 

32. Corrupt or Fraudulent Practices 

 

32.1 The Employer requires the Bidders/Contractors to strictly observe the 

laws against fraud and corruption in force in India, namely, Prevention 

of Corruption Act, 1988. 

 

32.2 It is required that each Bidder/Contractor (including their respective 

officers, employees and sub-contractors) adhere to the highest ethical 

standards, and report to the Government / Department all suspected acts 

of fraud or corruption or coercion or collusion of which it has 

knowledge or becomes aware, during the tendering process and 

throughout the negotiation or award of a contract. 

 

32.3 The Bidder(s)/Contractor(s) commit himself to take all measures 

necessary to prevent corruption. He commits himself to observe the 

following principles during his participation in the Tender process and 

during the Contract execution: 

 

(a) The Bidder(s)/Contractor(s) will not, directly or through any other 

person or firm, offer, promise or give to any employee of the 

Employer involved in the Tender process or execution of the 

Contract or to any third person any material or other benefit which 

he/she is not legally entitled to, in order to obtain in exchange any 

advantage of any kind whatsoever during the Tender process or 

during the execution of the Contract. 

 

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into 

any undisclosed agreement or understanding, whether formal or 

informal. This applies in particular to prices, specifications, 

certifications, subsidiary contracts, submission or non-submission of 

bids or any other actions to restrict competitiveness or to cartelize in 

the bidding process. 

 

(c) The Bidder(s)/Contractor(s) will not commit any offence under the 

relevant IPC/PC Act. Further the Bidder(s)/Contractor(s) will not 

use improperly, (for the purpose of competition or personal gain), or 

pass on to others, any information or documents provided by the 

Employer as part of the business relationship, regarding plans, 

technical proposals and business details, including information 

contained or transmitted electronically. 

 

(d) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose 

any and all payments he has made, is committed to or intends to 

make to agents, brokers or any other intermediaries in connection 

with the award of the Contract. 
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32.4 The Bidder(s)/Contractor(s) will not instigate third persons to commit 

offences outlined above or be an accessory to such offences. 

 

32.5 The Bidder(s)/Contractor(s) will not, directly or through any other 

person or firm indulge in Fraudulent Practice, which means a willful 

misrepresentation or omission of facts or submission of fake/forged 

documents in order to induce public official to act in reliance thereof, 

with the purpose of obtaining unjust advantage by or causing damage to 

justified interest of others and/or to influence the procurement process 

to the detriment of the Government interests. And, this includes 

collusive practice among Bidders (prior to or after bid submission) 

designed to establish bid process at artificial non-competitive levels and 

to deprive the Employer of the benefits of free and open competition. 

 

32.6 The Bidder(s)/Contractor(s) will not, directly or through any other 

person or firm use Coercive Practices (means the act of obtaining 

something, compelling an action or influencing a decision through 

intimidation, threat or the use of force directly or indirectly, where 

potential or actual injury may befall upon a person, his/ her reputation 

or property to influence their participation in the tendering process). 

 

32.7 Without prejudice to any rights that may be available to the Employer 

under law or the Contract or its established policies and laid down 

procedures, the Employer shall have the following rights in case of 

breach under Clauses 32.1 to above by the Bidder(s)/Contractor(s) and 

the Bidder/ Contractor accepts and undertakes to respect and uphold the 

Employer absolute right: 

 

(a) If the Bidder(s)/Contractor(s), either before award or during execution 

of Contract has committed a transgression through a violation of 

Clauses 32.1 to 32.6 above or in any other form, such as to put his 

reliability or credibility in question, the Employer after giving proper 

opportunity to the Bidder(s)/Contractor(s) shall have powers to 

disqualify the Bidder(s)/Contractor(s) from the Tender process or 

terminate the Contract, if already executed or exclude the 

Bidder/Contractor from future contract award processes. 

 

(b) Forfeiture of Bid Security/Performance Security: If the Employer has 

disqualified the Bidder(s) from the Tender process prior to the award of 

the Contract or terminated the Contract or has accrued the right to 

terminate the Contract, the Employer apart from exercising any legal 

rights that may have accrued to the Employer, may in its considered 

opinion forfeit the entire amount of Bid Security and Performance 

Security of the Bidder/Contractor as the case may be. 
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Annexure I 

 

Provisions Required to be Included in the Joint Venture Agreement 

 
If the application is made by a joint venture of two or more firms, the 

evidence of clear mandate (i.e. in the form of respective Board Resolution duly 

authenticated by competent authority*) by such two or more firms willing to form 

Joint Venture among themselves for the specified projects should accompany duly 

recognising their respective authorised signatories signing for and on behalf of the 

respective Firms for the purpose of forming the Joint Venture. A certified copy of 

the power of attorney to the authorized representatives, signed by legally 

authorized signatories of all the firms of the joint venture shall accompany the 

application. The JV Agreement shall be signed by the authorized representative of 

the joint venture. The JV Agreement shall need to be submitted consisting but not 

limited to the following provisions: 

 

a. Name, style and Project(s) specific JV with Head Office address 

b. Extent (or Equity) of participation of each party in the JV 

c. Commitment of each party to furnish the Bond money (i.e. Bid Security, 

performance Security and security for Mobilisation advance) to the extent of his 

participation in the JV 

d. Responsibility of each Partner of JV (in terms of Physical and Financial 

involvement) 

e. Working Capital arrangement of JV 

f. Operation of separate Bank account in the name of JV to be operated by at least 

one foreign partner and one local partner. In case of JV among local partners, 

both the partners are required to operate. 

g. Provision for cure in case of non-performance of responsibility by any party of 

the JV. 

h. Provision that NEITHER party of the JV shall be allowed to sign, pledge, sell or 

otherwise dispose all or part of its respective interests in JV to any party 

including existing partner(s) of the JV The Employer derives right for any 

consequent action (including blacklisting) against any or all JV partners in case 

of any breach in this regard. 

i. Management Structure of JV with details 
j. Lead Partner to be identified who shall be empowered by the JV to incur 

liabilities on behalf of JV 

k. Parties/firms committing themselves to the Employer for jointly and severally 

responsible for the intended works 

l. The Power of Attorney shall be duly notarized. 

m. Any other relevant details 
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Appendix to ITB 
The Employer should fill out this Appendix to ITB before issuing the bidding documents. 

The insertions should correspond to the information provided in the Invitation for Bids. 

Instructions to Bidders 

Clause Reference 

 

(1.1) The Employer 

Is the Chief Executive Officer, ARRDA, RWD, Itanagar 
 

 
(1.1)  The Works is Road from Sakiang to Nargang (Stage-II) 

 

(1.1) Identification No. of the Works is: AR/07/03/018 

 
(2.1) The State is Arunachal Pradesh 

 

(3.1) Eligible Bidders are: Those are registered in CPWD/ PWD/BRO & 

Other Public Sector Enterprises are eligible to tender for work up to the amount permitted 

by virtue of their registration.  The contractors should posses’ adequate experience in Road 

& Bridge project and satisfactorily completed works of similar nature equal in value to 50% 

of the estimated cost put to tender. 
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(4.4 A) (b) Rs. 562.25 Lakhs ( insert the value of  similar nature of work  performed  

equal in value to 50%  of the estimated cost  put to tender) 
 

4.4 B(a) (iii) Other Certificates : (a) Original documents defining the constitution or legal 

status,(b) Original Class Registration certificate (c) Original Solvency certificate for 

amount equivalent to 50% of the value of work put to tender from the scheduled 

commercial bank approved by the RBI in banker’s letter head (d) Original RC book, 

purchase invoice, sale deed, up to date insurance premium paid receipt in support of 

owning road construction machineries and purchase invoice for laboratory 

equipments as stated in the SBD (e) Original GST registration certificate.  

 

(4.4. B) (b)(i) The key equipments for road works and field testing laboratory 

Road Works are: 

For Road Works 

S No. Name of the Equipment # Number 

1 2 3 

Construction Equipment  

1 Tar boiler with sprayer 2 nos 

2 Hot Mix Plant 1 no 

3 Paver Finisher 1 no 

4 B.T. Mixer (8 to 10 THP) 1 no 

5 Water tanker with sprinkler 2 nos 

6 Road Roller(8-10 Tones) 2 nos 

7 Truck/Tipper  3 nos 

8 Backhoe Excavator cum Loader  2 nos 

9 Excavator  

10 Bitumen sprayer ATM-600 Truck 

Mounted   

 

11 Vibratory Road Roller  2 nos 

12 Tandem Roller  1 no 

13 Air Compressor  1 no 

14 Concrete Mixer  1 nos 

15 Mechanical Grader   

16 C.C. Mixer with weigh & Batching 

system 

 

 
17 Needle Vibrator   1 no 

18 Plate Vibrator   1 no 

19 Screed Vibrator   

20 Joint Cutting Machine   

21 Hand Rammer 11.40Kg. wt.  2 nos 

22 Metric Floater Travel   

23 Metric Vacuum dewatering Pump 

Complete  

 

 

24 Dozer   

25 Earth Leveler   

26 Tractor  2 no 

27 Mechanical Broomer  2 nos 

28 Poke lain   

29 Rock Cutter  
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Note: (a) The bidder must produce the following documentary evidence in support of his ownership of the 

above equipment 

 

i. Copy of  R.C. book of  road  machineries  

ii.  Copy of Purchase invoice of  road  machineries  

ii.  Sale Deed  (in case of purchase of 2
nd

 hand equipments) 

iii. All road machineries should be covered by insurance & up to date insurance Premium paid 

receipt of road construction machineries should be furnished. 

In case of possessing the equipment on hire/lease, a copy of lease agreement should be furnished along 

with above documentary evidence. 

 

(b) The bidder should furnish separate list of road machineries deployed in the on-going projects 

being executed by them at present. 

 

(c) Original documents should be demonstrated on a date not later than three working days after the 

opening of technical Bid, either by registered post or by hand, failing which the bids will be 

declared non-responsive. 
 

(4.4 B) (b)( ii) The Number of Technical personnel, Qualifications and 

Experience will be as follows : 

# Contract 

Package Size  

Requirement of Technical Staff Minimum 

Experience 

(Years) 

Designation/Position 
Qualification No. 

Up to Rs. 1.50 

Crores 

1 Graduate Engineer 1 2 
Principal Technical Representative, Billing, 

Design  and Quality Control Engineer    "OR"     

  Diploma Engineer 1 5 

2 License Blaster 1 5 Blaster 

More than 

Rs.1.50 Crores 

up to Rs.5.00 

Crores 

1 Graduate Engineer 1 5 
Principal Technical Representative & 

Design Engineer 

2 Graduate Engineer 1 2 
Quantity Survey, Billing and Quality 

Control Engineer 
  "OR"     

  Diploma Engineer 1 5 

3 License Blaster 1 5 Blaster 

More than 

Rs.5.00 Crores 

up to Rs.10.00 

Crores 

1 Graduate Engineer 1 5 
Principal Technical Representative & 

Design Engineer 

2 Graduate Engineer 2 2 

Quantity Survey & Billing Engineer-1, 

Quality Control Engineer-1 
  "OR"     

  Diploma Engineer 2 5 

3 License Blaster 1 5 Blaster 

More than 

Rs.10.00 

Crores upto 

1 Graduate Engineer 1 10 Project Manager  

2 Graduate Engineer 1 5 Design Engineer 
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Rs.20.00 

Crores 3 Graduate Engineer 2 2 
Quantity Survey & Billing Engineer-1, 

Quality Control Engineer-1   "OR"     

  Diploma Engineer 2 5 

4 License Blaster 1 5 Blaster 

More than 

Rs.20.00 

Crores  

1 Graduate Engineer 1 20 Project Manager  

2 Graduate Engineer 2 12 
Deputy Project Manager -1 & Design 

Engineer-1 

3 Graduate Engineer 3 5 

Project Engineers   "OR"     

  Diploma Engineer 3 10 

4 Graduate Engineer 1 8 Quality Control Engineer 

5 Diploma Engineer 1 8 Surveyor 

6 Graduate Engineer 2 6 Project Planning-1  & Billing Engineer-1 

7 License Blaster 1 5 Blaster 

 
 

 
 

A. For field testing laboratory ; 

S No. Name of the Equipment $ Number 

1 2 3 

1 Sieve set (as per IRC sp 20-2002)   2 set 

 2 Atterbarg limit (liquid & Plastic limit) apparatus 

,Cone penetro- meter 

 2 set 

3 Auto compaction    

4 Speedy moisture meter   2 set 

5 Moisture container   2 set 

6 Spatula   1 set 

7 Aggregate impact value machine with accessories   1 set 

8 Flakiness Gauge (as per IS 2386-1)   1 set 

9 3m State Edge with wedge    1 set 

10 Water Bath (Thermostatically controlled up to 600 

C ) 

  

11 Softening Test apparatus     

12 Bitumen extraction machine    

13 Bitumen Penetration machine    

14 Sand replacement apparatus    2 set 

15 Core cutter with collar & Hand rammer   2 nos 

16 Electronic Balance (200 gm 5 Kg.)   2 set 

17 Thermometer  2 nos 

18 Enameled tray  2 nos 

19 Hot plate   

20 Concrete mould 150x150x150  2 set 

21 Concrete mould 50x50x50  2 set 
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22 Mortar mould 70.6x70.6x70.6  2 set 

23 Camber board   1 no 

24 Electric Oven  1 no 

25 Marshal Stability testing Machine 

 

 

 1 no 
 

 
(4.4 B) (c) (i) The bidder must produce an affidavit stating that the near relations of the 

following departmental officers are not in his employment: 

     1. APPWD 

     2. RWD 

    3. PHED 

    4. WATER RESOURCE DEPARTMENT (WRD) 

5. DEPARTMENT OF HYDRO POWER 

 

(4.4 B) (c) (ii) The bidder must produce an affidavit stating the names of retired gazetted 

officer (if any) in his employment who retired within the last two years with the 

following ranks from the departments listed below: 

    1. APPWD 

     2. RWD 

    3. PHED 

    4. WATER RESOURCE DEPARTMENT (WRD) 

5. DEPARTMENT OF HYDRO POWER 

 

In case there is no such person in his employment, his affidavit should clearly state this fact.  

 

(4.6) M = 2.5 

 

(7.1) The contact person is: The contact person is: 

Designation: Executive Engineer/DPIU-II 

Address: RWD, Sagalee 

Telephone No. 9436041368 

 

(9. 2) Place, Time and Date for pre-bid meeting are: 

Place : O/o the EE, RWD, Sagalee 

Time : 1100 hrs 

Date : 08-02-2019 
 

 

(11.1) Language of the bid is: English 

 
(12.1)  Part I (v) 

 
(13.2.) Bids may be submitted only in one of the following: Percentage Rate Method 

Item Rate Method 

 
[Delete whatever is not applicable.] 
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(13.2) 

 
(15.1) 

Schedule of Rate applicable for Percentage Rate Method is: 

Bid validity date: 18
th

  May’2019 

(16.1) The amount of Bid Security shall be Rs. 22.49 Lakhs(Rupees 

Twenty Two Lakhs Fourty Nine Thousand) Only. Note: This 

amount is 2 percent of estimated value of the Works, rounded 

off to the nearest thousand. For reasons of confidentiality, a 

fixed sum should be specified, in preference to a percentage of 

the bid price.] 

 

(16.2) Fixed Deposit Receipt must be drawn: 

In favour of: Arunachal Rural Road 

Development Agency (ARRDA) 

 

(16.2) Other acceptable forms of Bid Security pledged in favour of 

Arunachal Rural Road Development Agency (ARRDA) are Special Term 

Deposit Recipt i.e., STDR (Auto Renewal) 
 

(16.3) Exemption from Bid Security is granted to: None 

 
 

(20.1) The Employer's address for the purpose of Bid submission is “O/O the 

Superintending Engineer, RWC, Itanagar, Papumpare District, A.P. 

 

(20.1) The deadline for submission of bids shall be: 

Time 0900Hrs 
 

Date 04.03.2019 
 

(22.1) &(22.6) The date and time for opening of the Bids are: 

(A) Technical Qualification Part of Bid 

         Date  04.03.2019 Time 1100Hrs 

 

(B) Technical Financial Part of Bid (For qualified bidder as)  

Shall be notified after evaluation  

Of Technical Part 
 
(i) Performance Security shall be valid until a date 45 days after 

the expiry of Defects Liability Period of 5 years after intended 

completion date. 

 

(ii) Additional Performance Security for unbalanced Bid shall 

be valid for 45 days plus intended completion period. 

 

(26.3)  Accepting authority does not bind itself to accept the lowest bid 

unless the bid price found to be within the rational variation of 

justified rate as notified vide OM no. SRWD-45/2012 dated 

17.01.2019. 

  

Signature of Employer/ Authorized Signatory 

 Date 
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Notes on Form of Qualification Information 

The information to be filled in by bidders in the following pages will be 

used for purposes of post-qualification as provided for in Clause 4 of the 

Instructions to Bidders. This information will not be incorporated in the 

Contract. Attach additional pages as necessary. 

Work performed as prime Contractor (in the same name and style) on 

construction works of a similar nature and volume over the last five years. Attach 

certificate from the Engineer-in-charge 

Work performed as Sub-Contractor (in the same name and style) on 

construction works of a similar nature and volume over the last five 

years. Attach certificate from the Engineer-in-charge 

 
 

Section 3 Qualification Information 

 

1. Individual Bidders 

 

1.1 Constitution or legal status of 

Bidder 

 

Place of registration: 

Principal place of business: 

Power of attorney of signatory of 

Bid 

[attach copy] 
 

 

 

 
 

 

 

 

 
 

 

 

 

[attach] 

1.2 Total annual volume of civil (Rs. In lakhs) 
 engineering construction work Year    
 executed and payments received Year    
 in the last five years preceding the Year    
 year in which bids are invited. Year    
 (Attach certificate from Chartered Year    

 Accountant)  

 

 

Project 

Name 

Name of 

Employer 

Description 

of work 

Value of 

contract 

Contract 

No. 

Date of 

Issue of 

Work 

Order 

Stipulated 

Date of 

Completion 

Actual Date 

of 

Completion 

Remarks 

explaining 

reasons 

for Delay, 

if any 

         

 

1.3 2 

1.3 1 
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Project 

Name 

Name of 

Employer 

Descript 

ion of 

work 

Value 

of 

contract 

Contr 

act 

No. 

Date 

of 

Issue 

of 

Work 

Order 

Stipulated 

Date of 

Completio 

n 

Actual 

Date 

of 

Compl 

etion 

Remar 

ks 

explai 

ning 

reason 

s for 

Delay, 

if any 
         

 

1.3.3 Information on Bid Capacity (works for which bids have been submitted and works 

which are yet to be completed) as on the date of this bid. 

 

Existing commitments and on-going construction works: 

 

Description 

of Work 

Place 

& 

State 

Contract 

No & 

Date 

Name & 

Address 

of 

Employer 

Value of 

Contract 

(Rs. In 

lakhs) 

Stipulated 

period of 

completion 

Value of 

works 

remaining 

to be 

completed 

(Rs. 
Lakhs) * 

Anticipated 

Date of 

completion 

(1) (2) (3) (4) (5) (6) (7) (8) 

        

 

* Enclose certificate(s) from Engineer(s)-in-charge for value of work remaining to be 

completed. 

 
 

 1.4 Availability of Major items of Contractor's Equipment proposed for carrying out the 

Works. List all information requested below. Refer also to Clause 4.2(d) and Clause 4.4B (b) 

of the Instructions to Bidders. 

 

Item of Equipment Description, make, 

and age (Years), and 

capacity 

Condition (new, 

good, poor) and 

number available 

Owned, leased 

(from whom?), 

or to be 

purchased 
    

 

 1.5 Qualifications of technical personnel proposed for the Contract. Refer also to Clause 

4.2(e) of the Instructions to Bidders and Clause 9.2 of Part-I General Conditions of Contract. 
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Position Name Qualification Years of experience 

Road 

Works 

Building 

Works 

Other 

      

 

 1.6 Proposed sub-contractors and firms involved for construction. Refer to Clause 7 of Part I 

General Conditions of Contract. 

 

Sections of the Works Value of 

subcontract 
Sub-  

contractor(name 

and address) 

Experience in 

similar work 

    

 

Note: The capability of the sub-Contractor will also be assessed (on the same lines as for the 

main Contractor) before according approval to him. 

 

 1.7 Financial reports for the last five years: balance sheets, profit and loss statements, 

auditors' reports, etc. List below and attach copies. 
 

 

 

 

 

 

 
 

 1.8 Name, address, and telephone, telex, and facsimile numbers of banks that may provide 

references if contacted by the Employer. 
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 1.9 Information on current litigation in which the Bidder is involved. 

 

Name of Other party(s) Cause of 

dispute 

Litigation where 

(Court/arbitration) 

Amount involved 

(Rs. In Lakh) 
    

 

 1.10 Proposed Programme. Descriptions, drawings, and charts as necessary, to comply with 

the requirements of the bidding documents. 



Standard Bidding Document for PMGSY 

39 

 

 

The Conditions of Contract, read in conjunction with Part II Special Conditions of 

Contract and the Contract Data and other documents listed therein, should be a complete 

document expressing fairly the rights and obligations of both parties. The conditions of 

contract provide for both construction and routine maintenance. 

 

Section 4 Conditions of Contract 
Part – I General Conditions of Contract 

 

 
 

 

 
A. General 

1. Definitions 

2. Interpretation 

3. Language and Law 

4. Engineer's Decisions 

5. Delegation 

6. Communications 

7. Subcontracting 

8. Other Contractors 

9. Personnel 

Table of Clauses 

32. Correction of Defects 

33. Uncorrected Defects 

D. Cost Control 

34. Bill of Quantities 

35. Variations 

36. Payments for Variations 

37. Cash Flow Forecasts 

38. Payment Certificates 

39. Payments 

40. Compensation Events 

10. Employer's and Contractor's 

Risks 

11. Employer's Risks 

12. Contractor's Risks 

13. Insurance 

14. Site Investigation Reports 

15. Queries about the Contract Data 

16. Contractor to Construct the 

Works and do maintenance 

17. The Works to Be Completed by 

the Intended Completion Date 

18. Approval by the Engineer 

19. Safety 

20. Discoveries 

21. Possession of the Site 

22. Access to the Site 

23. Instructions 

24. Dispute Redressal System 

25. Arbitration 

B. Time Control 

26. Programme 

27. Extension of the Intended 

Completion Date 

28. Delays Ordered by the Engineer 

29. Management Meetings 

C. Quality Control 

30. Identifying Defects 

31. Tests 

41. Tax 

42. Currencies 

43. Security Deposit 

44. Liquidated Damages 

45. Advance Payment 

46. Securities 

47. Cost of Repairs 

E. Finishing the Contract 

48. Completion of Construction 

and Maintenance 

49. Taking Over 

50. Final Account 

51. Operating and Maintenance 

Manuals 

52. Termination 

53. Payment upon Termination 

54. Property 

55 Release from Performance 

F. Other Conditions of Contract 

56. Labour 
57. Compliance with Labour  

        Regulations 

58. Drawings and Photographs of 

       the Works 

55. The Apprenticeship Act, 1961
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Section 4 

Part I General Conditions of Contract 
 

 

A. General 

 

1. Definitions 

 1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify defined terms. 

 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

 

Compensation Events are those defined in Clause 40 hereunder. 

 

The Completion Date is the date of completion of the Works as certified by the Engineer, in 

accordance with Clause 48.1. 

 

The Contract is the Contract between the Employer and the Contractor to execute, complete, 

and maintain the Works. It consists of the documents listed in Clause 2.3. 

 

The Contract Data defines the documents and other information which comprise the 

Contract. 

 

The Contractor is a person or corporate body whose Bid to carry out the Works, including 

routine maintenance, has been accepted by the Employer. 

 

The Contractor's Bid is the completed bidding document submitted by the Contractor to the 

Employer. 

 

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted 

in accordance with the provisions of the Contract. 

 

Days are calendar days; months are calendar months. 

 

A Defect is any part of the Works not completed in accordance with the Contract. 

 

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defects 

Liability Period has ended and upon correction of Defects by the Contractor. 

 

The Defects Liability Period is five years calculated from the Completion Date. 

 

Drawings include calculations and other information provided or approved by the Engineer 

for the execution of the Contract. 
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The Employer is the party as defined in the Contract Data, who employs the Contractor to 

carry out the Works, including routine maintenance. The Employer may delegate any or all 

functions to a person or body nominated by him for specified functions. 

 

The Engineer is the person named in the Contract Data (or any other competent person 

appointed by the Employer and notified to the Contractor, to act in replacement of the 

Engineer) who is responsible for supervising the execution of the Works and administering the 

Contract. 

 

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 

construct the Works. 

 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of 

Acceptance. 

 

The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the Works. The Intended Completion Date is specified in the Contract Data. The 

Intended Completion Date may be revised only by the Engineer by issuing an extension of 

time. 

 

Materials are all supplies, including consumables, used by the Contractor for incorporation in 

the Works. 

 

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 

chemical, or biological function. 

 

Routine Maintenance is the maintenance of roads for five years as specified in the Contract 

Data. 

 

The Site is the area defined as such in the Contract Data. 

 

Site Investigation Reports are those that were included in the bidding documents and are 

reports about the surface and subsurface conditions at the Site. 

 

Specifications mean the Specifications for Rural Roads of Ministry of Rural Development 

(2014). 

 

The Start Date is given in the Contract Data. It is the date when the Contractor shall 

commence execution of the Works. 

 

A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to 

carry out a part of the construction work and/or routine maintenance in the Contract, which 

includes work on the Site. 

 

Temporary Works are works designed, constructed, installed, and removed by the Contractor 

that are needed for construction or installation of the Works. 
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A Variation is an instruction given by the Engineer, which varies the Works. 

 

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to 

construct, install, maintain, and hand over to the Employer. Routine maintenance is defined 

separately. 

 

2. Interpretation 

 

 2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 

female or neuter, and the other way around. Headings have no significance. Words have their 

normal meaning under the language of the Contract unless specifically defined. The Engineer 

will provide instructions clarifying queries about these Conditions of Contract. 

 

 2.2 If sectional completion is specified in the Contract Data, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date apply to any 

Section of the Works (other than references to the Completion Date and Intended Completion 

Date for the whole of the Works). 

 

 2.3 The documents forming the Contract are to be taken as mutually explanatory, and unless 

otherwise expressly provided elsewhere in the Contract, the priority of the documents, in the 

event of any ambiguity between them, shall be interpreted in the following order of priority: 

(1) Agreement, 

(2) Notice to Proceed with the Work, 

(3) Letter of Acceptance, 

(4) Contractor's Bid, 

(5) Contract Data, 
(6) Special Conditions of Contract Part II, 

(7) General Conditions of Contract Part I, 

(8) Specifications, 

(9) Drawings, 

(10) Bill of Quantities, and 

(11) Any other document listed in the Contract Data. 

 

3. Language and Law 

 

 3.1 The language of the Contract and the law governing the Contract are stated in the 

Contract Data. 

 

4. Engineer's Decisions 

 

 4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters 

between the Employer and the Contractor in the role representing the Employer. However, if 

the Engineer is required under the rules and regulations and orders of the Employer to obtain 

approval of some other authorities for specific actions, he will so obtain the approval. 
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 4.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to 

relieve the Contractor of any of his obligations under the Contract. 

 

5. Delegation 

 

 5.1 The Engineer, with the approval of the Employer, may delegate any of his duties and 

responsibilities to other person, after notifying the Contractor, and may cancel any delegation 

after notifying the Contractor. 

 

6. Communications 

 

 6.1 All certificates, notices or instructions to be given to the Contractor by the Employer/ 

Engineer shall be sent on the address or contact details given by the Contractor in Section 6 - 

Form of Bid. The address and contact details for communication with the Employer/ Engineer 

shall be as per the details given in Contract Data to GCC. Communications between parties 

that are referred to in the conditions shall be in writing. The Notice sent by facsimile (fax) or 

other electronic means shall be effective on confirmation of the transmission. The Notice sent 

by Registered post or Speed post shall be effective on delivery or at the expiry of the normal 

delivery period as undertaken by the postal service. 

 

7. Subcontracting 

 

 7.1 The Contractor may subcontract part of the construction work with the approval of the 

Employer in writing, up to 25 percent of the contract price, also part or full routine 

maintenance work after completion of construction work but will not assign the Contract. It is 

expressly agreed that the Contractor shall, at all times, be responsible and liable for all his 

obligations under this Agreement notwithstanding anything contained in the agreements with 

his Sub-contractors or any other agreement that may be entered into by the Contractor and no 

default under any such agreement shall exempt the Contractor from his obligations or liability 

hereunder. 

 

 7.2 The Contractor shall not be required to obtain any consent from the Employer for: 

(a) the sub-contracting of any part of the Works for which the Sub-Contractor is 

named in the Contract; 

(b) the provision for labour, or labour component. 

(c) the purchase of Materials which are in accordance with the standards specified 

in the Contract. 

 

 7.3 Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes sub- 

contracting any part of the work or full routine maintenance for five years, during execution of 

the Works, the Employer will consider the following before according approval: 

 

(a) The Contractor shall not sub-contract the whole of the Works. 

(b) The Contractor shall not sub-contract any part of the Works without prior 

consent of the Employer. Any such consent shall not relieve the Contractor 

from any liability or obligation under the Contract and he shall be responsible 

for the acts, defaults and neglects of any of his sub-Contractor, his agents or 



Standard Bidding Document for PMGSY 

44 

 

 

 

workmen as fully as if they were the acts, defaults or neglects of the Contractor, 

his agents and workmen. 

 

 7.4 The Engineer should satisfy himself before recommending to the Employer whether the 

Sub-Contractor so proposed for the Works possesses the experience, qualifications and 

equipment necessary for the job proposed to be entrusted to him in proportion to the quantum 

of Works to be sub-contracted. 

 

 7.5 While sub-contracting part of construction work as per provisions of Clause 7.1 and 

7.3 above, the Contractor shall enter into formal sub-contract with sub-contractor making 

provisions for such requirements as may be specified by the Engineer including a condition 

that to the extent of inconsistency, provision of the Contract shall prevail over the provisions 

of the sub-contract. A copy of document of formal sub-contract shall be furnished to the 

Employer within a period of 30 days from the date of such sub-contract. In all such cases, on 

completion of the Contract, the Engineer, unless for reasons recorded in writing decides 

otherwise shall issue a Certificate of Experience to the contractor and in such certificate, the 

experience of the sub-contractors shall also be mentioned. The Copy of such certificate would 

also be endorsed to the sub-contractor. 

 

8. Other Contractors 

 

 8.1 The Contractor shall cooperate and share the Site with Other Contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of Other 

Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities 

and services for them as described in the Schedule. The Employer may modify the Schedule of 

Other Contractors, and shall notify the Contractor of any such modification. 

 

 8.2 The Contractor should take up the works in convenient reaches as decided by the 

Engineer to ensure there is least hindrance to the smooth flow of traffic including movement 

of vehicles and equipment of Other Contractors till the completion of the Works. 

 

9. Personnel 

 

9.1 The Contractor shall ensure that the personnel engaged by it in the performance of its 

obligations under this Contract are at all times appropriately qualified, skilled and experienced 

in their respective functions. 

 

9.2 The Contractor shall employ for the construction work and routine maintenance, the 

technical personnel named in the Contract Data or other technical persons approved by the 

Engineer. The Engineer will approve any proposed replacement of technical personnel 

only if their relevant qualifications and abilities are substantially equal to or better than 

those of the personnel stated in the Contract Data. 

 

9.3 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the 

person leaves the Site within seven days and has no further connection with the Works in 

the Contract. The Contractor shall then appoint (or cause to be appointed) a replacement. 
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9.4 The Contractor shall not employ any retired Gazetted officer who has worked in the 

Engineering Department of the State Government and has either not completed two years 

after the date of retirement or has not obtained State Government’s permission for 

employment with the Contractor. 

 

9.5 The Engineer may require the Contractor to remove (or cause to be removed) any person 

employed on the Site or Works, including the Contractor's Representative, who in the 

opinion of the Engineer: 

(a) persists in any misconduct, 

(b) is incompetent or negligent in the performance of his duties, 

(c) fails to conform with any provisions of the Contract, or 

(d) persists in any conduct which is prejudicial to safety, health, or the protection 

of the environment. 

 

10. Employer's and Contractor's Risks 

 

 10.1 The Employer carries the risks which this Contract states are Employer's risks, and the 

Contractor carries the risks which this Contract states are Contractor's risks. 

 

11. Employer's Risks 

 

 11.1 The Employer is responsible for the excepted risks which are (a) in so far as they 

directly affect the execution of the Works in the Employer’s country, the risks of war, 

invasion, act of foreign enemies, rebellion, revolution, insurrection or military or usurped 

power, civil war, riot commotion or disorder (unless restricted to the Contractor’s employees) 

and contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) 

a cause due solely to the design of the Works, other than the Contractor’s design. 

 

12. Contractor's Risks 

 

 12.1 All risks of loss of or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract other than the 

excepted risks, referred to in clause 11.1, are the responsibility of the Contractor. 

 

13. Insurance 

 

13.1The Contractor at his cost shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the date of completion, in the amounts 

and deductibles stated in the Contract Data for the following events which are due to the 

Contractor's risks: 

 

(a) loss of or damage to the Works, Plant and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract; and 

(d) Personal injury or death. 
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13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to 

the Engineer for the Engineer's approval before the Start Date. All such insurance shall 

provide for compensation to be payable in Indian Rupees to rectify the loss or damage 

incurred. 

 

 13.3 (a) The Contractor at his cost shall also provide, in the joint names of the Employer and 

the Contractor, insurance cover from the date of completion to the end of Defects Liability 

Period, in the amounts and deductibles stated in the Contract Data for personal injury or death 

which are due to the Contractor's risks: 

 

 13.3 (b) Insurance policies and certificates for insurance shall be delivered by the Contractor 

to the Engineer for approval before the completion date/start date. All such insurance shall 

provide for compensation to be payable in Indian Rupees. 

 

 13.4 Alterations to the terms of insurance shall not be made without the approval of the 

Employer. 

 

 13.5 Both parties shall comply with any conditions of the insurance policies. 

 

14. Site Investigation Reports 

 

 14.1 The Contractor, in preparing the Bid, may, at his own risk, rely on any Site 

Investigation Reports if referred to in the Contract Data, supplemented by any other 

information available to him, before submitting the bid. 

 

15. Queries about the Contract Data 

 

15.1 The Engineer will clarify queries on the Contract Data. 

 

16. Contractor to Construct the Works and do maintenance 

 

 16.1 The Contractor shall construct, and install and maintain the Works and do the work of 

routine maintenance in accordance with the Specifications and Drawings. 

 

17. The Works to Be Completed by the Intended Completion Date 

 

 17.1 The Contractor may commence execution of the Works on the Start Date and shall carry 

out the Works in accordance with the Programme submitted by the Contractor, as updated 

with the approval of the Engineer, and complete them by the Intended Completion Date. 

 

18. Approval by the Engineer 

 

18.1The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Engineer, who is to approve them. 
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18.2The Contractor shall be responsible for design and safety of Temporary Works. 

 

18.3The Engineer's approval shall not alter the Contractor's responsibility for design and 

safety of the Temporary Works. 

 

18.4The Contractor shall obtain approval of third parties to the design and safety of the 

Temporary Works, where required. 

 

18.5All Drawings prepared by the Contractor for the execution of the temporary or permanent 

Works, are subject to prior approval by the Engineer before their use. 

 

19. Safety 

 

 19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

 

19.2 The Contractor shall be responsible for safety of all persons, employed by him on Works, 

directly or through petty contractors or Sub-Contractors, and shall report accidents to 

any of them, however, and wherever occurring on Works, to the Engineer or the 

Engineer’s Representative, and shall make every arrangement to render all possible 

assistance and to provide prompt and proper medical attention. The compensation for 

affected Workers or their relatives shall be paid by the Contractor in such cases 

expeditiously in accordance with the Workmen’s Compensation Act and other labour 

Laws and regulations. 

 

20. Discoveries 

 

 20.1 Anything of historical or other interest or of significant value unexpectedly discovered 

on the Site shall be the property of the Employer. The Contractor shall notify the Engineer of 

such discoveries and carry out the Engineer's instructions for dealing with them. 

 

21. Possession of the Site 

 

 21. 1 The Employer shall handover complete or part possession of the site to the Contractor 

seven days in advance of construction programme. At the start of the work, the 

Employer  shall handover the possession of at least 75% of the site. 

 

22. Access to the Site 

 

 22.1 The Contractor shall allow access to the Site and to any place where work in connection 

with the Contract is being carried out, or is intended to be carried out to the Engineer and 

any person/persons/agency authorized by: 

(a) The Engineer 

(b) The Employer 

(c) The Ministry of Rural Development, Government of India. 

(d) The National Rural Roads Development Agency, Government of India 
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23. Instructions 

 

 23.1 The Contractor shall carry out all instructions of the Engineer, which comply with the 

applicable laws where the Site is located. 

 

24. Dispute Redressal System 

 

24.1If any dispute or difference of any kind what-so-ever shall arise in connection with or 

arising out of this Contract or the execution of Works or maintenance of the Works there 

under, whether before its commencement or during the progress of Works or after the 

termination, abandonment or breach of the Contract, it shall, in the first instance, be 

referred for settlement to the competent authority within 45 days of arising of the dispute 

or difference, described along with their powers in the Contract Data, above the rank of 

the Engineer. The competent authority shall, within a period of forty-five days after being 

requested in writing  by the Contractor to do so, convey his decision to the Contractor. 

Such decision in respect of every matter so referred shall, subject to review as hereinafter 

provided, be final and binding upon the Contractor. In case the Works is already in 

progress, the Contractor shall proceed with the execution of the Works, including 

maintenance thereof, pending receipt of the decision of the competent authority as 

aforesaid, with all due diligence. 

 

24.2Either party will have the right of appeal, against the decision of the competent authority, 

to the Standing Empowered Committee within 90 days of decision of the competent 

authority if the amount appealed against exceeds 0.20 (zero point two zero) percent of the 

initial contract price. 

 

24.3The composition of the Empowered Standing Committee will be: 

 

I. One official member, Chairman of the Standing Empowered Committee, not below the 

rank of Additional Secretary to the State Government; 

II. One official member not below the rank of additional chief engineer; and 

III. One non-official member who will be technical expert of Chief Engineer’s or 

Superintending Engineer’s level selected by the Contractor from a panel of three 

persons given to him by the Employer. 

 

24.4The Contractor and the Employer will be entitled to present their case in writing duly 

supported by documents. If so requested, the Standing Empowered Committee may allow 

one opportunity to the Contractor and the Employer for oral arguments for a specified 

period. The Empowered Committee shall give its decision within a period of ninety days 

from the date of appeal, failing which the Contractor can approach the appropriate court 

for the resolution of the dispute. 

 

24.5The decision of the Standing Empowered Committee will be binding on the Employer for 

payment of claims up to five percent of the Initial Contract Price. The Contractor can 

accept and receive payment after signing as “in full and final settlement of all claims”. If 

he does not accept the decision, he is not barred from approaching the courts. Similarly, if 

the Employer does not accept the decision of the Standing Empowered Committee above 

the limit 
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of five percent of the Initial Contract Price, he will be free to approach the courts applicable 

under the law. 

 

25. Arbitration 

 

25.1In view of the provision of the clause 24 on Dispute Redressal System, it is the condition 

of the Contract that there will be no arbitration for the settlement of any dispute between 

the parties. 
 
 

B. Time Control 

26. Programme 
 

26.1Within the time stated in the Contract Data, the Contractor shall submit to the Engineer 

for approval a Programme showing the general methods, arrangements, order, and timing 

for all the activities in the Works, for the construction of works. 

 

26.2The Contractor shall submit the list of equipment and machinery being brought to site, the 

list of key personnel being deployed, the list of machinery/ equipments being placed in 

field laboratory and the location of field laboratory along with the Programme. The 

Engineer shall cause these details to be verified at each appropriate stage of the 

programme. 

 

26.3An update of the Programme shall be a programme showing the actual progress achieved 

on each activity and the effect of the progress achieved on the timing of the remaining 

Works, including any changes to the sequence of the activities. 

 

26.4The Contractor shall submit to the Engineer for approval an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor does not 

submit an updated Programme within this period, the Engineer may withhold the amount 

stated in the Contract Data from the next payment certificate and continue to withhold this 

amount until the next payment after the date on which the overdue Programme has been 

submitted. 

 

26.5The Engineer's approval of the Programme shall not alter the Contractor's obligations. The 

Contractor may revise the Programme and submit it to the Engineer again at any time. A 

revised Programme shall show the effect of Variations and Compensation Events. 

 

27. Extension of the Intended Completion Date 

 

27.1The Employer on recommendation of the Engineer shall extend the Intended Completion 

Date if a Compensation Event occurs or a Variation is issued which makes it impossible 

for Completion to be achieved by the Intended Completion Date without the Contractor 

taking steps to accelerate the remaining Works, which would cause the Contractor to incur 

additional cost. 
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27.2 The Employer on recommendation of the Engineer shall decide whether and by how much 

time to extend the Intended Completion Date within 21 days of the Contractor asking the 

Engineer for a decision upon the effect of a Compensation Event or Variation and submitting full 

supporting information. If the Contractor has failed to cooperate in dealing with a delay, the delay by 

this failure shall not be considered in assessing the new Intended Completion Date. 

 

28. Delays Ordered by the Engineer 

 

28.1The Engineer may instruct the Contractor to delay the start or progress of any activity 

within the Works. Delay/delays totalling more than 30 days will require prior written 

approval of the Employer. 

 

29. Management Meetings 

 

29.1The Engineer may require the Contractor to attend a management meeting. The business 

of a management meeting shall be to review the plans for the Works. 

 

29.2The Engineer shall record the business of management meetings and provide copies of the 

record to those attending the meeting. The responsibility of the parties for actions to be 

taken shall be decided by the Engineer either at the management meeting or after the 

management meeting and stated in writing to all those who attended the meeting. 
 
 

C. Quality Control 

30. Identifying Defects 
 

30.1The Engineer shall check the Contractor's work and notify the Contractor of any Defects 

that are found. Such checking shall not affect the Contractor's responsibilities. The 

Engineer may instruct the Contractor to search for a Defect and to uncover and test any 

work that the Engineer considers may have a Defect. 

 

31. Tests 

 

31.1For carrying out mandatory tests as prescribed in the specifications, the Contractor shall 

establish field laboratory at the location decided by Engineer. The field laboratory will 

have minimum equipments as specified in the Contract Data. The Contractor shall be 

solely responsible for : 

 

(a) Carrying out the mandatory tests prescribed in the MoRD Specifications, and 

(b) For the correctness of the test results, whether preformed in his laboratory or 

elsewhere. 

 

31.2 If the Engineer instructs the Contractor to carry out a test not specified in the 

Specifications to check whether any work has a Defect and the test shows that it does, the 

Contractor shall pay for the test and any samples. 
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32. Correction of Defects noticed during the Defects Liability Period and Routine 

Maintenance of Roads for five years 

 

32.1The Engineer shall give notice to the Contractor of any Defects before the end of the 

Defects Liability Period, which begins from the Completion Date and ends after five 

years. The Defects Liability Period shall be extended for as long as the Defects remain to 

be corrected. 

 

32.2Every time notice of Defect/Defects is given, the Contractor shall correct the notified 

Defect/Defects within the duration of time specified by the Engineer’s notice. 

 

32.3The Contractor shall do the routine maintenance of roads, including pavement, road sides 

and cross drains including surface drains to the required standards and in the manner as 

defined in clause 1.1 and keep the entire road surface and structure in Defect free 

condition during the entire maintenance period which begins from the Completion Date 

and ends after five years. . 

 

32.4 The routine maintenance standards shall meet the following minimum requirements:- 
 

(i) Potholes on the road surface to be repaired soon after these appear or brought to 

his notice either during the Contractor’s monthly inspection or by the Engineer. 
 

(ii) Road shoulders to be maintained in proper condition to make them free from 

excessive edge drop offs, roughness, scouring or potholes. 
 

(iii) Cleaning of surface drains including reshaping to maintain free flow of water. 
 

(iv) Cleaning of culverts and pits for free flow of water. 

 
(v) Maintenance of road signs, pavement markings and other traffic control devices 

 
(vi) Any other maintenance operation required to keep the road traffic worthy at all 

times during the maintenance period. 
 

32.5 To fulfil the objectives laid down in sub clauses 32.3 and 32.4 above, the Contractor shall 

undertake detailed inspection of the roads at least once in a month. The Engineer can 

increase this frequency in case of emergency. The Contractor shall forward to the 

Engineer, the record of inspection and rectification each month. The Contractor shall pay 

particular attention on those road sections which are likely to be damaged or inundated 

during rainy season. 
 

32.6The Engineer may issue notice to the Contractor to carry out maintenance of defects, if 

any, noticed in his inspection, or brought to his notice. The Contractor shall remove the 

defects within the period specified in the notice and submit to the Engineer a compliance 

report. 
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33. Uncorrected Defects 

 
33.1 If the Contractor has not corrected a Defect pertaining to the Defects Liability Period 

under clause 32.1 and clause 32.2 of these Conditions of Contract, to the satisfaction of 

the Engineer, within the time specified in the Engineer's notice, the Engineer will assess 

the cost of having the Defect corrected, and the Contractor will pay this amount, on 

correction of the Defect. 
 

D. Cost Control 
 

34. Bill of Quantities 
 

34.1The Bill of Quantities shall contain items for the construction, installation, testing, and 

commissioning, maintaining works, and lump sum amount per km for yearly routine 

maintenance for each of the five years separately, to be done by the Contractor. 

 

34.2The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for 

the quantity of the work done at the rate in the Bill of Quantities for each item for the 

construction of roads. The payment for routine maintenance of roads to the Contractor is 

performance based. 

 

35. Variations 

 

35.1The Engineer shall, having regard to the scope of the Works and the sanctioned estimated 

cost, have power to order, in writing, Variations within the scope of the Works, he 

considers necessary during the progress of the Works. Such Variations shall form part of 

the Contract and the Contractor shall carry them out and include them in updated 

Programmes produced by the Contractor. Oral orders of the Engineer for Variations, 

unless followed by written confirmation, shall not be taken into account. 

 

36. Payments for Variations 

 

36.1 If the quantity of work for any BOQ item is varied, it will not constitute a variation for 

the purpose of payment to the contractor, at a rate other than the one mentioned in the 

Agreement. 
 

36.2 If the items for Variation are not specified in the Bill of Quantities, the Engineer shall 

derive the rate for such variation item from similar items in the Bill of Quantities. 
 

36.3 If the rate for Variation item cannot be determined in the manner specified in Clause 

36.2, the Contractor shall, within 14 days of the issue of order of Variation work, inform 

the Engineer the rate which he proposes to claim, supported by analysis of the rates. The 

Engineer shall assess the quotation and determine the rate based on prevailing market 

rates within one month of the submission of the claim by the Contractor. As far as 

possible, the rate analysis shall be based on the standard data book and the relevant 

schedule of rates of the state. The recommendation of the Engineer on the rate so 

determined shall be submitted to the employer for approval. The decision of the employer 

shall be final and binding on the Contractor. 
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37. Cash Flow Forecasts 

 

37.1 When the Programme is updated, the Contractor shall provide the Engineer with an 

updated cash flow forecast. 

 

38. Payment Certificates 

 

    38.1 The payment to the Contractor will be as follows for construction work: 

 

(a) The Contractor shall submit to the Engineer monthly statements of the value of 

the work executed less the cumulative amount certified previously, supported 

with detailed measurement of the items of work executed. 

 

(b) The Engineer shall check the Contractor's monthly statement within 14 days 

and certify the amount to be paid to the Contractor. 

 

(c) The value of work executed shall be determined, based on measurements by the 

Engineer. 

 

(d) The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed. 

 

(e) The value of work executed shall also include the valuation of Variations and 

Compensation Events. 

 

(f) The Engineer may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of 

later information. 

 

(g) The payment of final bill shall be governed by the provisions of Clause 50 of 

GCC. 

 

 38.2 The payment to the Contractor will be as follows for routine maintenance: 

 

(a) The Contractor shall submit to the Engineer a bill every month for the routine 

maintenance of the roads from the date the maintenance period starts i.e. from 

completion date as defined in Clause 1.1, it will be supported with a copy of the 

record of the Contractor’s monthly inspection and other instructions received 

from the Engineer. 

 

(b) The payment will be made monthly for the monthly bills received and as 

certified by the Engineer based on performance by the Contractor. 
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(c) If the bill for a month is not received from the Contractor by the 10
th

 day of the 

succeeding month or/ and if the Engineer has not certified that the Contractor 

has carried out the maintenance work for defects brought to his notice under 

clause 32.6 within specified period, no payment will become due to the 

Contractor for that month. 

(d) If the Contractor has failed to carry out the maintenance within the period 

specified by the Engineer, no payment of any kind will be due to the Contractor 

for that month. 

 

39. Payments 

 

39.1 Payments shall be adjusted for deductions for advance payments, security deposit, other 

recoveries in terms of the Contract and taxes at source, as applicable under the law. The 

Employer shall pay the Contractor the amounts the Engineer has certified, within 15 days 

of the date of each certificate. 

 

39.2The Employer may appoint another authority, as specified in the Contract Data (or any 

other competent person appointed by the Employer and notified to the Contractor) to 

make payment certified by the Engineer. 

 

39.3Items of the Works for which no rate or price has been entered in the Bill of Quantities, 

will not be paid for by the Employer and shall be deemed covered by other rates and 

prices in the Contract. 

 

39.4 Payment for the routine maintenance of the roads will be made monthly for the 

satisfactory maintenance of the Works and based on the monthly bills submitted by the 

Contractor as per Clause 38.2 above and certified by the engineer, within 15 days of the 

date of each certificate. 

 

40. Compensation Events 

 

 40.1 The following shall be Compensation Events unless they are caused by the Contractor: 

 

(a) The Engineer orders a delay or delays exceeding a total of 30 days. 

(b) The effects on the Contractor of any of the Employer's Risks. 

 

 40.2 If a Compensation Event would prevent the Works being completed before the Intended 

Completion Date, the Intended Completion Date shall be extended. The Engineer shall 

recommend to the Employer whether and by how much the Intended Completion Date shall be 

extended. Final approval shall rest with the Employer. 

41. Tax 

41.1The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other 

levies, duties, royalties, cess, toll, taxes of Central and State Governments, local bodies 

and authorities that the Contractor will have to pay for the performance of this Contract. 

The Employer will perform such duties in regard to the deduction of such taxes at source 

as per applicable law. 
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42. Currencies 

42.1 All payments will be made in Indian Rupees. 

 

43. Security Deposit 

 

43.1 The Employer shall retain security deposit of five percent and Performance Security of 

two and a half percent of the amount from each payment due to the Contractor until 

completion of the whole of the construction Work. No security deposit/ retention shall be 

retained from the payments for Routine Maintenance of works. In case, the Contractor 

furnishes bank guarantee for the amount equal to Performance Security of two and a half 

percent retained from each payment due to the Contractor, the same amount shall be 

repaid to the Contractor subject to condition that the validity of bank guarantee is as per 

provision of Clause 46.2 of GCC. 

 

43.2On the satisfactory completion of the whole of the construction work, half the total 

amount retained as security deposit is repaid to the Contractor, one-fourth of the total 

amount retained as security deposit is repaid to the Contractor at the end of 2nd year after 

completion of the construction work and balance of the amount retained as security 

deposit is repaid to the Contractor at the end of 3rd year after completion of the 

construction work subject to condition that the Engineer has certified that all defects 

notified by the Engineer to the Contractor before the end of period prescribed for 

repayment have been corrected. 

43.3The additional Performance Security for unbalanced bids as detailed in Clause 46 of the 

Conditions of Contract is repaid to the Contractor when the construction work is 

complete. 

43.4The Performance Security equal to five percent of the Contract Price as detailed in Clause 

46 of Conditions of Contract is repaid to the Contractor when the period of five years 

fixed for Routine Maintenance is over and the Engineer has certified that the Contractor 

has satisfactorily carried out the Routine Maintenance of the works. 

 

If the Routine Maintenance part of the contract is not carried out by the Contractor as 

per this Contract, the Employer will be free to get the Routine Maintenance work carried out 

from another source and the amount required for this work will be recovered from the amount 

of Performance Security available with the Employer and/ or from any amounts of the 

Contractor whatever is due along with additional 20 percent amount as penalty. 

43.5 If the Contractor so desires, then the Security Deposit can be converted into any interest 

bearing security of scheduled commercial bank in the name of the Employer or National 

Saving Certificates duly pledged in favour of the Employer for Defects Liability Period. 

 

44. Liquidated Damages 

 

 44.1 In the event of failure on part of the Contractor to achieve timely completion of the 

project, including any extension of time granted under Clause 27, he shall, without prejudice 
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to any other right or remedy available under the law to the Employer on account of such 

breach, pay as agreed liquidated damages to the Employer and not by way of penalty in a sum 

calculated at the rate per week or part thereof as stated in the Contract Data. For the period  

that the Completion Date is later than the Intended Completion Date, liquidated damages at  

the same rate shall be withheld if the Contractors fails to achieve the milestones prescribed in 

the Contract Data. However, in case the Contractor achieved the next milestone, the amount  

of the liquidated damages already withheld shall be restored to the Contractor by adjustment in 

the payment certificate. Both the Parties expressly agree that the total amount of liquidated 

damages shall not exceed 10% (ten percent) of Initial Contract Price and that the liquidated 

damages payable by the Contractor are mutually agreed genuine pre-estimated loss and 

without any proof of actual damage likely to be suffered and incurred by the Employer; and 

the Employer is entitled to receive the same and are not by way of penalty. 

 

The Employer may, without prejudice to any other method of recovery, deduct the 

amount of such damages from any sum due, or to become due to the Contractor or from 

Performance Security or any other dues from Government or semi Government bodies within 

the state. 

 

The payment or deduction of such damages shall not relieve the Contractor from his 

obligations to complete the Works, or from any other of his duties, obligations or 

responsibilities under the Contract. 

 

The Contractor shall use and continue to use his best endeavours to avoid or reduce 

further delay to the Works, or any relevant Stages. 

 

44.1 If the Intended Completion Date is extended after liquidated damages have been paid, 

the Engineer shall correct any such payment of liquidated damages by the Contractor by 

adjusting the next payment certificate. 

 

44.2 It is agreed by the Contractor that the decision of the Employer as to the liquidated 

damages payable by the Contractor under this Clause shall be final and binding. 

 

45. Advance Payment 

 

45.1 On the request of the Contractor, the Employer will make the following advance 

payment to the Contractor against submission by the Contractor of an Unconditional 

Bank Guarantee from a scheduled Commercial bank acceptable to the Employer in 

amounts equal to 110% (one hundred ten percent) of the amount of the advance payment 

being requested: 

 

(a) Mobilization advance up to 5% (five percent) of the initial contract price 

excluding the contract price for routine maintenance 

(b) Equipment Advance up to 90% (ninety percent) of the cost of the new 

equipment brought to the site, subject to a maximum of 10% ( ten percent) of 

the initial contract price excluding the contract price for routine maintenance 

 

The Bank Guarantee shall remain effective until the advance payment has been repaid, 

but the amount of the guarantee shall be progressively reduced by the amounts repaid by the 
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Contractor. Interest will not be charged on the advance payment. However, if the Contract is 

terminated due to default of the Contractor, the Mobilization Advance and the Equipment 

Advance shall be deemed to be an interest bearing advance at the base rate of the State Bank 

of India, as application on the date of such advance payment. 

 
45.2The Contractor is to use the advance payment only to pay for Equipment, plant and 

Mobilization expenses required specifically for execution of the Works. The Contractor 

shall demonstrate that the advance payment has been used in this way by supplying 

copies of invoices or other documents to the Engineer. 

 

45.3The advance payment shall be recovered by deducting proportionate amounts from 

payments otherwise due to the Contractor for the construction work, following the 

schedule of completed percentages of the Works on a payment basis. No account shall be 

taken of the advance payment or its repayment in assessing valuations of work done, 

Variations, price adjustments, Compensation Events, or liquidated damages. 

 

46. Securities 

 

46.1The Performance Security equal to 5% (five percent) of the Contract Price and additional 

security for unbalanced bids shall be provided to the Employer. Out of total Performance 

Security equal to 5%(five percent) of Contract Price, half shall be delivered to the 

Employer no later than the dates specified in the Letter of Acceptance and shall be issued 

in the form given in Contract Data; however, balance half Performance Security shall be 

retained at the rate of two and a half percent of each payment due to the Contractor until 

completion of whole of the construction work. 

 

46.2The Performance Security shall be valid until a date 45 days from the date of issue of 

certificate of completion of construction work and maintenance work subject to the 

condition that if the Performance Security is in the form of a Bank Guarantee, the period 

of validity of Bank Guarantee could be one year initially; however, the Contractor would 

get this Bank Guarantee extended in such a way that an amount equal to five percent of 

the Contract Price is always available with Employer until 45 days after the lapse of the 

Defects Liability Period. If the Contractor fails to maintain the above Performance 

Security, the Employer would recover the same from any dues payable to the Contractor. 

 

47. Cost of Repairs 

 

47.1 Loss or damage to the Works or Materials to be incorporated in the Works between the 

Start Date and the end of the Defects Liability Period shall be remedied by the Contractor 

at his cost if the loss or damage arises from the Contractor's acts or omissions. 

 

E. Finishing the Contract 

 

48. Completion of Construction and Maintenance 
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48.1The Contractor shall request the Engineer to issue a certificate of completion of the 

construction of the Work and the Engineer will do so upon deciding that the Work is 

completed. 

 

48.2The Contractor shall request the Engineer to issue the certificate of completion of the 

Routine Maintenance and the Engineer will do so upon deciding that the work of Routine 

Maintenance is completed. 

 

49. Taking Over 

 

49.1The Employer shall take over the Works within seven days of the Engineer's issuing a 

certificate of Completion of Works. The Contractor shall continue to remain responsible 

for its Routine Maintenance during the maintenance period. 

 

49.2The Employer shall take over the maintained road within seven days of the Engineer 

issuing a certificate of completion of the work of Routine Maintenance. 

 

50. Final Account 

 

50.1The Contractor shall submit to the Engineer a detailed account of the total amount that 

the Contractor considers payable for works under the Contract within 21 days of issue of 

certificate of completion of construction of Works. The Engineer shall issue a Defects 

Liability Certificate and certify any payment that is due to the Contractor for Works 

within 42 days of receiving the Contractor's account if it is correct and complete. If the 

account submitted by the Contractor is not correct or complete, the Engineer shall issue a 

schedule to the Contractor, within 42 days, that states the scope of the corrections or 

additions that are necessary. If the revised account is still unsatisfactory, after it has been 

resubmitted by the Contractor, the Engineer shall decide on the amount payable to the 

Contractor and issue a payment certificate within 28 days of receiving the Contractor’s 

revised account. The payment of final bill for construction of Works will be made within 

14 days thereafter. 

 

50.2In case the account for construction is not received within 21 days of issue of Certificate 

of Completion as provided in clause 50.1 above, the Engineer shall proceed to finalise the 

account and issue a payment certificate within 28 days. The payment of final bill for 

construction of Works will be made within 14 days thereafter. 

 

50.3The Contractor shall submit to the Engineer a detailed account of the total amount that 

the Contractor considers payable for maintenance of works under the contract 21 days 

before the end of the Routine Maintenance Period. The Engineer shall issue a Routine 

Maintenance Completion Certificate and certify any final payment that is due to the 

Contractor within 21 days of receiving the Contractor's account if it is correct and 

complete. If it is not, the Engineer shall issue within 21 days a schedule that states the 

scope of the corrections or additions that are necessary. If the revised account is still 

unsatisfactory after it has been resubmitted by the Contractor, the Engineer shall decide 

on the amount payable to the Contractor and issue a payment certificate within 28 days of 

receiving the Contractor’s revised account. The payment of final bill for routine 

maintenance will be made within 14 days thereafter. 
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50.4 In case the account for routine maintenance is not received within 21 days of issue of 

Certificate of Completion as provided in clause 50.3 above, the Engineer shall proceed to 

finalise the account and issue a payment certificate within 28 days. The payment of final 

bill for routine maintenance will be made within 14 days thereafter. 

 

51. Operating and Maintenance Manuals 

 

51.1 If "as built" Drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the Contract Data. 

 

51.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the 

Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold 

the amount stated in the Contract Data from payments due to the Contractor. 

 

52. Termination 

 

52.1 The Employer may terminate the Contract if the Contractor causes a fundamental breach 

of the Contract. 

 

52.2 Fundamental breaches of the Contract shall include, but shall not be limited to, the 

following: 

 

(a) the Contractor stops work for 28 days when no stoppage of work is shown on the 

current Programme and the stoppage has not been authorized by the Engineer; 

(b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation; 

(c) the Engineer gives Notice that failure to correct a particular Defect whether pertaining 

to construction work or pertaining to defects liability period is a fundamental breach of 

the Contract and the Contractor fails to correct it within a reasonable period of time 

determined by the Engineer; 

(d) the Contractor does not maintain a Security, which is required; 

(e) the Contractor has delayed the completion of the Works by the number of days for 

which the maximum amount of liquidated damages can be paid, as defined in clause 

44.1; 

(f) the Contractor fails to provide insurance cover as required under clause 13; 

(g) if the Contractor, in the judgement of the Employer, has engaged in the corrupt, 

fraudulent or coercive practice in competing for or in executing the Contract. For the 

purpose of this clause, “corrupt practice” means the offering, giving, receiving, or 

soliciting of anything of value to influence the action of a public official in the 

procurement process or in Contract execution. “Fraudulent Practice” means a willful 

misrepresentation or omission of facts or submission of fake/forged documents in  

order to induce public official to act in reliance thereof, with the purpose of obtaining 

unjust advantage by or causing damage to justified interest of others and/or to 

influence the procurement process to the detriment of the Government interests.And, 

this includes collusive practice among Bidders (prior to or after bid submission) 

designed to establish bid process at artificial non-competitive levels and to deprive the 

Employer of the benefits of free and open competition. “Coercive practice” means the 
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act of obtaining something, compelling an action or influencing a decision through 

intimidation, threat or the use of force directly or indirectly, where potential or actual 

injury may befall upon a person, his/ her reputation or property to influence their 

participation in the tendering process. 

(h) if the Contractor has not completed at least three-eighth of the value of construction 

Work required to be completed after half of the completion period has elapsed; 

(i) if the Contractor fails to set up a field laboratory with the prescribed equipment, within 

the period specified in the Contract Data; 

(j) if the Contractor fails to deploy machinery and equipment or personnel as specified in 

the Contract Data at the appropriate time; and 

(k) if the Contractor fails to pay EPF/ ESI contribution as required under prevailing laws; 

(l) if the Contractor engages child labour in violation of prevailing laws; 

(m) if the Contractor fails to ensure that there is no gender bias in engagement of labour 

and other employees and in payment of wages and he discriminate against female 

workers. 

(n) any other fundamental breaches as specified in the Contract Data 

 

52.3Notwithstanding the above, the Employer may terminate the Contract for convenience. 

 

52.4If the Contract is terminated, the Contractor shall stop work immediately, make the Site 

safe and secure, and leave the Site as soon as reasonably possible. 
 

53. Payment upon Termination 
 

53.1 (i) If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer shall issue a certificate for the value of the work done, less 

liquidated damages, less advance payments received up to the date of the issue of the 

certificate and less the percentage to apply to the value of the work not completed, as 

indicated in the Contract Data. If the total amount due to the Employer exceeds any 

payment due to the Contractor, the difference shall be recovered from the Security 

Deposit, and Performance Security. If any amount is still left un-recovered it will be a 

debt payable to the Employer from State PMGSY works, any other State Government 

works including State Public Sector works executed by the Contractor. 

 

53.1(ii) If the Contract is terminated because of a fundamental breach of contract by the 

Contractor due to non compliance of the requirements of clause 32 of GCC regarding 

defects liability period and routine maintenance of roads for five years, the Engineer will 

assess the cost of having the defect corrected. If the total amount due to the Employer 

exceeds any payment due to the Contractor, the difference shall be recovered from the 

Security Deposit  and Performance Security. If any amount is still left un-recovered, it 

will be recovered from any dues payable to the Contractor from State PMGSY works, 

any other State Government works including State Public Sector works executed by the 

Contractor. If any amount still remains unrecovered, it shall be recovered as arrears of 

land revenue. 

 

53.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of Equipment, 

repatriation of the Contractor's personnel employed solely on the Works, and the 

Contractor's 
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costs of protecting and securing the Works and less advance payments received up to the date 

of the certificate, less other recoveries due in terms of the Contract, and less taxes due to be 

deducted at source as per applicable law. 

 
54. Property 

 

54.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 

deemed to be the property of the Employer for use for completing balance construction 

work  if the Contract is terminated because of the Contractor's default, till the Works is 

completed after which it will be transferred to the Contractor and credit, if any, given for 

its use. 

 

55. Release from Performance 

 

55.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside 

the control of the Employer or the Contractor, the Engineer shall certify that the Contract 

has been frustrated. The Contractor shall make the Site safe and stop work as quickly as 

possible after receiving this certificate and shall be paid for all work carried out before 

receiving it and for any work carried out afterwards to which a commitment was made. 

 

55.2Death or permanent invalidity of the Contractor: the Contractor shall indicate his 

nominee for the Contract at the time of signing of Agreement. If a Contractor dies during 

the currency of the Contract or becomes permanently incapacitated, and his/her nominee 

are not willing to complete the Contract, the Contract shall be closed without levying any 

damages/compensation as provided for in clauses 44 and 53 of GCC. 

 

However, if the nominee expresses his/her intention to complete the balance work and 

the competent authority is satisfied about the competence of the nominee, then the competent 

authority shall enter into a fresh agreement for the remaining work strictly on the same terms 

and conditions, under which the Contract was initially awarded. 

 

F. Other Conditions of Contract 

 

56. Labour 

 

56.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

safety, payment, housing, feeding and transport. 

 

56.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing the staff 

and the numbers of the several classes of labour from time to time employed by the 

Contractor on the Site and such other information as the Engineer may require. 

 

57. Compliance with Labour Regulations 
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57.1 During continuance of the Contract, the Contractor and his sub Contractors shall abide at 

all times by all existing labour enactments and rules made thereunder, regulations, 

notifications and bye laws of the State or Central Government or local authority and any 

other labour law (including rules), regulations, bye laws that may be passed or 

notification that may be issued under any labour law in future either by the State or the 

Central Government or the local authority. Salient features of some of the major labour 

laws that are applicable to construction industry are given in Appendix to Part I General 

Conditions of Contract. The Contractor shall keep the Employer indemnified in case any 

action is taken against the Employer by the competent authority on account of 

contravention of any of the provisions of any Act or rules made there under, regulations 

or notifications including amendments. If the Employer is caused to pay or reimburse, 

such amounts as may be necessary to cause or observe, or for non-observance of the 

provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including 

amendments, if any, on the part of the Contractor, the Engineer/Employer shall have the 

right to deduct any money due to the Contractor including his amount of Performance 

Security. The Employer/Engineer shall also have the right to recover from the Contractor 

any sum required or estimated to be required for making good the loss or damage 

suffered by the Employer. 

 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point of time. 

 

57.2 Full compliance of statutory requirements apart, the Contractor shall pay rates of wages 

and observe conditions of labour not less favourable than those established for the trade 

or the industry where the work is carried out. The Contractor shall make himself aware of 

all labour regulations and their impact on the cost and build up the same in the Contract 

Price. During the Contract Period, unless and otherwise provided in the Contract, no extra 

amount in this regard shall be payable to the Contractor, for whatsoever reason. 

 

57.3 In the event of default being made in the payment of any money in respect of wages of 

any person employed by the Contractor or any of its sub-contractors of any tier in and for 

carrying out of this Contract and if a claim therefore is filed in the office of the Labour 

Authorities and proof thereof is furnished to the satisfaction of the Labour Authorities, 

the Employer may, failing payment of the said money by the Contractor, make payment 

of such claim on behalf of the Contractor to the said Labour Authorities and any sums so 

paid shall be recoverable by the Employer from the Contractor. 

 

57.4 It shall be the responsibility of the Contractor to pay EPF/ESI contributions as required 

under prevailing laws. The Contractor shall bear all such cost and it would be deemed to 

be included in the Contract Price. 

 

57.5 The employment of child labour is prohibited in the Contract. The Contractor shall 

comply with the Child Labour (Prohibition and Regulation) Act, 1986. 

 

57.6 The Contractor shall ensure that there is no gender bias in engagement of labour and 

other personnel and shall not make any discrimination against female employees. The 

Contractor shall comply with the Equal Remuneration Act, 1979 and Maternity Benefit 

Act, 1961. 
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57.7 The Contractor shall have a Labour Welfare Organisation which shall be responsible for 

labour welfare and compliance with prevalent labour laws, statutes and guidelines. In this 

context, the Contractor is also required to familiarize himself with Labour Welfare Rules 

of the state concerned and comply with the provisions of the Building and other 

Construction Workers (Regulation and Employment & Conditions of Service), Act 1996 

and the Cess Act, 1996. 

 

57.8 The Contractor shall provide and maintain at his own expense, all necessary 

accommodation and welfare facilities as per prevailing labour and welfare laws for his 

(and his Sub-contractor’s) staff and labour. 

 

57.9 The Contractor shall prepare and submit compliance reports of adherence to labour laws 

as and when directed by the Engineer. 

 

58. Drawings and Photographs of the Works 

 

58.1The Contractor shall do photography/video photography of the site firstly before the 

start of the work, secondly mid-way in the execution of different stages of work and 

lastly after the completion of the work. No separate payment will be made to the 

Contractor for this. 

 

58.2The Contractor shall not disclose details of Drawings furnished to him and works on 

which he is engaged without the prior approval of the Employer in writing. No 

photograph of the works or any part thereof or plant employed thereon, except those 

permitted under clause 58.1, shall be taken or permitted by the Contractor to be taken 

by any of his employees or any employees of his sub-Contractors without the prior 

approval of the Employer in writing. No photographs/ Video photography shall be 

published or otherwise circulated without the approval of the Employer in writing. 

 

59. The Apprentices Act, 1961 

 

59.1  The Contractor shall duly comply with the provisions of the Apprentices Act, 1961 

(III of 1961), the rules made there under and the orders that may be issued from time 

to time under the said Act and the said Rules and on his failure or neglect to do so, 

he shall be subject to all liabilities and penalties provided by the said Act and said 

Rules. 
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Except where otherwise indicated, the Employer prior to issuance of the bidding documents 

should fill in all Contract Data. Schedules and reports to be provided by the Employer should 

be annexed. 

 
 

Contract Data to General Conditions of Contract 
 

 

Clause Reference 
 

Items marked “N/A” do not apply in this Contract. 

 

1. The Employer is Chief Executive Officer [Cl.1.1] 

 

Designation: Chief Executive Officer, 

ARRDA, Govt. of Arunachal Pradesh 

Itanagar 

 

Address: Civil Secretariat RWD Itanagar 

 

               Name of authorized Representative 

    The Chief Engineer (PMGSY), ARRDA, RWD Itanagar A.P. 

Telephone No.(s): Office: 

Mobile No.: 9485235262 

Facsimile (FAX) No.: 

Electronic Mail Identification (E-mail ID): rwdchief@gmail.com 

 
2. The Engineer is Designation: 1. Er. N.Rigia, SE 2. Er. T.T. Tara, EE 

Address: [Cl.1.1] 

 

Telephone No.(s): Office: 

Mobile No.: 08974052596/ 

9436041368 

Facsimile (FAX) No.: 

Electronic Mail Identification (E-mail ID): eerwdsgl@gmail.com 
 

3. The Intended Completion Date for the whole of the Works is 18 

months after start of work. 

[Cl.1.1, 17&27] 

 

4. Routine Maintenance (Full Stage) during five years after the Completion Date is 

defined as follows: 

 

Maintenance operations during the period of 5 years shall be based on Chapter 11 of 

Rural Roads Manual (IRC:SP:20:2002). Its specific provisions are:- 
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(i) Clause  11.2,  ibid,  explains  the  various  types  of  distress/defects   of  pavements. For 

example, cracks, ravelling, rutting, pot holes etc. 

 

(ii) Clause  11.3,  ibid,  defines  different  maintenance  activities. For example, fog seal, 

bituminous surface treatment, etc. 

 

(iii) Clause 11.4, ibid, suggests planning of routine maintenance. 

 

(iv) Clause 11.5 and Clause 11.6 (a), ibid, define preventive and corrective maintenance, and 

classify activities of routine maintenance and repairs. 

 

(v) Clause 11.7, ibid, discusses in detail the assessment of defects and maintenance measures 

for sealed roads, roads with rigid / RCCP and roads with special pavement. 

 

(Note: A periodical renewal is not part of routine maintenance). 

 

(vi) The periodicity of routine maintenance activities shall be as follows: 

 

Sl. No. Name of Item/ Activity Frequency of operation in one year 

1 Restoration of rain cuts and 

dressing of berms as per clause 

1902 of the Specifications. 

Once generally after rains (In case of 

areas having rainfall more than 1500 

mm per year, as and when required). 

2 Maintenance of earthen 

shoulders as per clause 1903 of 

the Specifications 

As and when required. 

3 Maintenance of Bituminous 

surface road and/ or Cement 

concrete road and/or gravel road 

and/or WBM road including 

filling pot holes and patch repairs 

etc as per clause 1904, 1905,1906 

and 1907 of the Specifications 
respectively. 

As and when required. 

4 Maintenance of drains as per 

clause 1908 of the Specifications 

Twice (In case of hill roads as and 

when required). 

5 Maintenance of culverts and 

causeways as per clause 1909 

and 1910 of the Specifications 

Twice (In case of hill roads as and 

when required). 

6 Maintenance of road signs as per 

clause 1911of the Specifications 

Maintenance as and when required. 

Repainting once in every two years. 

7 Maintenance of guard rails and 

parapet rails as per clause 1912 

of the Specifications 

Maintenance as and when required. 

Repainting once in a year. 
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8 Maintenance of 200 m and Kilo 

Meter stones as per clause 1913 

of the Specifications 

Maintenance as and when required. 

Repainting once in a year. 

9 White washing guard stones Twice 

10 Re-fixing displaced guard stones Once 

11 Maintenance of road delineators 

as per Clause 1914 of the 

Specifications 

As and when required 

12 Cutting of branches of trees, 

shrubs and trimming of grass and 

weeds etc as per clause 1915 of 

the Specifications 

Once generally after rains (In case 

of areas having rainfall more than 

1500 mm per year, as and when 

required). 

13 White washing parapets of CD 

Works as per Clause 1916 of the 

Specifications 

Once 

14 Maintenance of Bio-Engineering 

works as per Clause 1917 of the 

Specifications 

Regularly, as and when required 

 

(vii) Appendix 11.3, ibid, covers the special problems of Road Maintenance in Heavy Rainfall 

/ Snow fall areas. 

 

(viii) Appendix 11.4, ibid, explains the nature of duties in maintenance of shoulders, drainage 

structures and causeways. 

 
 

5. The Site is located at Sakiang to Nargang 18.00 km. [Cl.1.1] 

 

6. The Start Date shall be 15days after the date of issue of the Notice to [Cl.1.1] 

Proceed with the work. 

7. (a)  The name and identification number of the Contract is : AR/07/03/0184 [Cl.1.1] 
 

(b)  The Works consist of Formation cutting, Protection Works, CD Works, Pavement Lawyer, 

Side Drain & Road Sign     [Cl.1.1] 

The works shall, inter-alia, include the following, as specified or as directed. 
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Clause Reference 

(A) Road Works 

 

Site clearance; setting-out and layout; widening of existing carriageway and 

strengthening including camber corrections; construction of new road bituminous 

pavements remodeling/construction of junctions, intersections, supplying and placing 

of drainage channels, flumes, guard posts and other related items; 

construction/extension of cross drainage works, bridge, approaches and other related 

items; road markings, road signs and kilometer/hectometer stones; protective works for 

roads/bridges; all aspects of quality assurance of various components of the works; 

rectification of the Defects in the completed works during the Defects Liability Period; 

submission of “As-built” drawings and any other related documents; and other item of 

work as may be required to be carried out for completing the works in accordance with 

the Drawings and provisions of the Contract and to ensure safety and planting of trees 

along the roads. 

 

(B) CD Works including bridges 

 

Site clearance; setting out, provision of foundations, piers, abutments and bearings; 

pre-stressed/reinforced cement concrete superstructure; wearing coat, hand railings, 

expansion joints, approach slabs, drainage spouts/down-take pipes, provision of 

suitably designed protective works; providing wing/return walls; provision of road 

markings, road signs etc.; all aspects of quality assurance; clearing the Site and 

handing over the works on completion; rectification of the Defects during the Defects 

Liability Period and submission of “As-built” drawings and other related documents; 

and other items of work as may be required to be carried out for completing the works 

in accordance with the Drawings and the provisions of the Contract and to ensure 

safety. 

 

(C) Maintenance and Other Items 

 

As required to fulfill all the contractual obligations as per the Bid documents. 

 

8. Section completion is [Cl 2.2] 

 

9. The following documents also form part of the Contract : [Cl.2.3(11)] 
 

 

10. (a)  The law which applies to the Contract is the law of Union of India. [Cl.3.1] 

 

(b)  The language of the Contract documents is  . [Cl.3.1] 

 

11. The Schedule of Other Contractors is attached. [Cl. 8.1] 
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12 A. The Technical Personnel for construction work are: [Cl.9.2] 

13 The Technical Personnel for construction work are:      [Cl.  9.2] 

# Contract 

Package Size  

Requirement of Technical Staff Minimum 

Experience 

(Years) 

Designation/Position 
Qualification No. 

Up to Rs. 1.50 

Crores 

1 Graduate Engineer 1 2 Principal Technical Representative, 

Billing, Design  and Quality Control 

Engineer  
  "OR"     

  Diploma Engineer 1 5 

2 License Blaster 1 5 Blaster 

More than 

Rs.1.50 Crores 

up to Rs.5.00 

Crores 

1 Graduate Engineer 1 5 
Principal Technical Representative & 

Design Engineer 

2 Graduate Engineer 1 2 

Quantity Survey, Billing and Quality 

Control Engineer 
  "OR"     

  Diploma Engineer 1 5 

3 License Blaster 1 5 Blaster 

More than 

Rs.5.00 Crores 

up to Rs.10.00 

Crores 

1 Graduate Engineer 1 5 
Principal Technical Representative & 

Design Engineer 

2 Graduate Engineer 2 2 

Quantity Survey & Billing Engineer-

1, Quality Control Engineer-1 
  "OR"     

  Diploma Engineer 2 5 

3 License Blaster 1 5 Blaster 

More than 

Rs.10.00 

Crores upto 

Rs.20.00 

Crores 

1 Graduate Engineer 1 10 Project Manager  

2 Graduate Engineer 1 5 Design Engineer 

3 Graduate Engineer 2 2 

Quantity Survey & Billing Engineer-

1, Quality Control Engineer-1 
  "OR"     

  Diploma Engineer 2 5 

4 License Blaster 1 5 Blaster 

More than 

Rs.20.00 

Crores  

1 Graduate Engineer 1 20 Project Manager  

2 Graduate Engineer 2 12 
Deputy Project Manager -1 & Design 

Engineer-1 

3 Graduate Engineer 3 5 

Project Engineers   "OR"     

  Diploma Engineer 3 10 

4 Graduate Engineer 1 8 Quality Control Engineer 

5 Diploma Engineer 1 8 Surveyor 

6 Graduate Engineer 2 6 
Project Planning-1  & Billing 

Engineer-1 

7 License Blaster 1 5 Blaster 
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For field testing laboratory; 

 

Technical Personnel Number 

A. Degree Holder in Civil 

Engineering  

B. Diploma Holder in Civil 

Engineering 

 

B. For routine maintenance 

Technical Personnel Number Experience in Road Works 

A. Degree Holder in Civil 

Engineering 

B. Diploma Holder in 

Civil Engineering 

  

 

13(a) Amount and deductible for insurance are: [Cl. 13.1] 
 

 

 

 

13(b) Amount and deductible for insurance are: [Cl. 13.3 (a) 
 

 

 

 

14. Site investigation report [Cl.14.1] 

 

15. The key equipments/ machinery for construction of works shall be: 

 

S No. Name of the Equipment # Number 

1 2 3 

Construction Equipment  

1 Tar boiler with sprayer  

2 Hot Mix Plant  

3 Paver Finisher  

4 B.T. Mixer (8 to 10 THP)  

5 Water tanker with sprinkler  

6 Road Roller(8-10 Tones)  

7 Truck/Tipper   

8 Backhoe Excavator  cum Loader  

9 Excavator  

10 Bitumen sprayer ATM-600 Truck 

Mounted   

 

11 Vibratory Roller   

12 Tandem Roller   

13 Air Compressor   

14 Concrete Mixer   
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S No. Name of the Equipment # Number 

1 2 3 

15 Mechanical Grader   

16 C.C. Mixer with weigh & Batching 

system 

 

 
17 Needle Vibrator    

18 Plate Vibrator    

19 Screed Vibrator   

20 Joint Cutting Machine   

21 Hand Rammer 11.40Kg. wt.   

22 Metric Floater Travel   

23 Metric Vacuum dewatering Pump 

Complete  

 

 

24 Dozer   

25 Earth Leveler   

26 Tractor   

27 Mechanical Broomer   

28 Poke lain   

29 Rock Cutter  

 

[Cl. 16.2] 
  

16. (a)  Competent authorities are::   [Cl. 24.1] 

Superintending Engineer  with powers up to    

Chief Engineer  with powers up to    
 

17. (a)  The period for submission of the programme for approval of Engineer [Cl.26.1] 

shall be  days from the issue of Letter of Acceptance. 

 

(b) The updated programme shall be submitted at interval of  days. [Cl. 26.3] 

 

(c) The amount to be withheld for late submission of an updated [Cl. 26.3] 

programme shall be Rs.  lakhs. 

 

18. The key equipments for field laboratory shall be: 

S No. Name of the Equipment $ Number 

1 2 3 

1 Sieve set (as per IRC sp 20-2002)    

2 Atterbarg limit (liquid & Plastic limit) apparatus 

,Cone penetro- meter 

  

3 Auto compaction    

4 Speedy moisture meter    

5 Moisture container    

6 Spatula    

7 Aggregate impact value machine with accessories    

8 Flakiness Gauge (as per IS 2386-1)    

9 3m State Edge with wedge     

10 Water Bath (Thermostatically controlled up to 600 

C ) 

  

11 Softening Test apparatus     
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12 Bitumen extraction machine    

13 Bitumen Penetration machine    

14 Sand replacement apparatus     

15 Core cutter with collar & Hand rammer    

16 Electronic Balance (200 gm 5 Kg.)    

17 Thermometer   

18 Enameled tray   

19 Hot plate   

20 Concrete mould 150x150x150   

21 Concrete mould 50x50x50   

22 Mortar mould 70.6x70.6x70.6   

23 Camber board    

24 Electric Oven   

25 Marshal Stability testing Machine 

 

 

  

 

[Cl. 31.1a] 
 

 

19. The authorized person to make payments is PIU 

 
[ Cl.39.2] 

 

20. (a) Milestones to be achieved during the contract period 

 

(1) 1/8
th

 of the value of entire contract work up to 1/4
th

 of the 

period allowed for completion of construction 

(2) 3/8
th

 of the value of entire contract work up to ½ of the 

period allowed for completion of construction 

(3) 3/4
th

 of the value of entire contract work up to ¾
th

 of the 

period allowed for completion of construction 

 

(b) Amount of liquidated damages for For Whole of work 

delay in completion of works 1 percent of the Initial 

Contract Price, rounded 

off to the nearest 

thousand, per week. 

 

(b) (c) Maximum limit of liquidated damages for 10 per cent of the Initial 

delay in completion of work. Contract Price rounded 

off to the nearest thousand. 

[Cl.44.1] 
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21. The standard form of Performance Security acceptable to the Employer 

shall be an unconditional Bank Guarantee of the type as presented in 

the Bidding Documents, or Fixed Deposit Receipt from a scheduled 

Commercial bank. [Cl. 46.1] 

 
 

22. (a) The Schedule of Operating and Maintenance Manuals  . [Cl.51.1] 

 

(b) The date by which “as-built” drawings (in scale as directed) in 2 sets are [Cl.51.1] 

required is within 28 days of issue of certificate of completion of whole 

or section of the work, as the case may be. 

 

23. The amount to be withheld for failing to supply “as-built” drawings [Cl.51.2] 

by the date required is Rs.5Lakhs. 

 

24. (a) The period for setting up a field laboratory with the prescribed equipment 

Is 20days from the date of notice to start work [Cl.52.2 (i)] 

 

(b) The following events shall also be fundamental breach of Contract : [Cl.52.2 (k)] 

“The Contractor has contravened Clause 7.1 and Clause 9 of 

Part I General Conditions of Contract 

 

25. The percentage to apply to the value of the work not completed 

representing the Employer’s additional cost for completing the Works 

shall be 20percent. [Cl.53.1(i)] 
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Appendix to Part I General Conditions of Contract 

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS 

APPLICABLE TO ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER 

CONSTRUCTION WORK 

(a) Workmen Compensation Act 1923: - The Act provides for compensation in 

case of injury by accident arising out of and during the course of employment. 

 

(b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under 

the Act on satisfaction of certain conditions on separation if an employee has 

completed the prescribed minimum years (say, five years) of service or more or on 

death the rate of prescribed minimum days’(say, 15 days) wages for every completed 

year of service. The Act is applicable to all establishments employing the prescribed 

minimum number (say, 10) or more employees. 

 

(c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides 

for monthly contributions by the Employer plus workers at the rate prescribed (say, 

10% or 8.33%). The benefits payable under the Act are: 

 

(i) Pension or family pension on retirement or death as the case may be. 

(ii) Deposit linked insurance on the death in harness of the worker. 

(iii) Payment of P.F. accumulation on retirement/death etc. 

 

(d) Maternity Benefit Act 1961: - The Act provides for leave and some other 

benefits to women employees in case of confinement or miscarriage etc. 

 

(e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides 

for certain welfare measures to be provided by the Contractor to contract labour and 

in case the Contractor fails to provide, the same are required to be provided, by the 

Principal Employer by Law. The Principal Employer is required to take Certificate 

of Registration and the Contractor is required to take license from the designated 

Officer. The Act is applicable to the establishments or Contractor of Principal 

Employer if they employ prescribed minimum (say 20) or more contract labour. 

 

(f) Minimum Wages Act 1948: - The Employer is to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act if 

the employment is a scheduled employment. Construction of buildings, roads, 

runways are scheduled employment. 

 

(g) Payment of Wages Act 1936: - It lays down as to by what date the wages are 

to be paid, when it will be paid and what deductions can be made from the wages of 

the workers. 
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(h) Equal Remuneration Act 1979: - The Act provides for payment of equal 

wages for work of equal nature to male and female workers and for not making 

discrimination against female employees in the matters of transfers, training and 

promotions etc. 

 

(i) Payment of Bonus Act 1965: - The Act is applicable to all establishments 

employing prescribed minimum (say, 20) or more workmen. The Act provides for 

payments of annual bonus within the prescribed range of percentage of wages to 

employees drawing up to the prescribed amount of wages, calculated in the 

prescribed manner. The Act does not apply to certain establishments. The newly set- 

up establishments are exempted for five years in certain circumstances. States may 

have different number of employment size. 

 

(j) Industrial Disputes Act 1947: - The Act lays down the machinery and 

procedure for resolution of industrial disputes, in what situations a strike or lock-out 

becomes illegal and what are the requirements for laying off or retrenching the 

employees or closing down the establishment. 

 

(k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to 

all establishments employing prescribed minimum (say, 100, or 50). The Act 

provides for laying down rules governing the conditions of employment by the 

Employer on matters provided in the Act and get these certified by the designated 

Authority. 

 

(l) Trade Unions Act 1926: - The Act lays down the procedure for registration 

of trade unions of workmen and Employers. The Trade Unions registered under the 

Act have been given certain immunities from civil and criminal liabilities. 

 

(m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits 

employment of children below 14 years of age in certain occupations and processes 

and provides for regulations of employment of children in all other occupations and 

processes. Employment of child labour is prohibited in building and construction 

industry. 

 

(n) Inter-State Migrant Workmen’s (Regulation of Employment & 

Conditions of Service) Act 1979: - The Act is applicable to an establishment which 

employs prescribed minimum (say, five) or more inter-state migrant workmen 

through an intermediary (who has recruited workmen in one state for employment in 

the establishment situated in another state). The Inter-State migrant workmen, in an 

establishment to which this Act becomes applicable, are required to be provided 

certain facilities such as Housing, Medical-Aid, Travelling expenses from home up 

to the establishment and back etc. 

 

(o) The Building and Other Construction Workers (Regulation of 

Employment and Conditions of Service) Act 1996 and the Cess Act of 1996: - All 

the establishments who carry on any building or other construction work and 
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employs the prescribed minimum (say, 10) or more workers are covered under this 

Act. All such establishments are required to pay cess at the rate not exceeding 2% of 

the cost of construction as may be notified by the Government. The Employer of the 

establishment is required to provide safety measures at the building or construction 

work and other welfare measures, such as canteens, first-aid facilities, ambulance, 

housing accommodations for workers near the work place etc. The Employer to 

whom the Act applies has to obtain a registration certificate from the Registering 

Officer appointed by the Government. 

 

(p) Factories Act 1948: - The Act lays down the procedure for approval of plans 

before setting up a factory, health and safety provisions, welfare provisions, working 

hours, annual earned leave and rendering information regarding accidents or 

dangerous occurrences to designated authorities. It is applicable to premises 

employing the prescribed minimum (say, 10) persons or more with aid of power or 

another prescribed minimum (say, 20) or more persons without the aid of power 

engaged in manufacturing process. 
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Section 4 

Conditions of Contract 

Part – II Special Conditions of Contract 
 
 

 Ref clauses 5 of NIT under Section-I, 12.2(d) of  ITB under Section-2, 42. (a) of ITB under Section-2 

 

 

(a) Notwithstanding above regarding showing original documents before the technical evaluation 

committee in concerned SE office, the confirmation certificates to this effect shall be issued by the 

circle where original documents has been presented which may subsequently  be presented in other 

circle office if it falls on same date. 

 

 

(b) The original documents so presented in one circle office and subsequently confirmation certificate 

issued shall be valid & accepted in other SE office.  

  

(c) Above clauses does not cover project specific certificates. The project specific certificates should 

be submitted by the bidder to the concerned circle on the predefined time & date.  
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Section 5 

Specifications 
 

Note: The following are the guidelines for framing the specifications and, therefore, 

will not be part of the contract. These should be excluded from the bidding 

document. 

 

A. The MoRD Specifications for Rural Roads published by the IRC (1
st
 Revision) shall 

apply. 

 
B. For items not covered in the MORD Specifications, the Ministry of Road Transport 

& Highways (MoRTH) Specifications for Road and Bridge Works (5
th

 Revision) shall be 

followed. 
 

C. Particular specifications:- 

For items whose specifications given in MoRD Specifications or in MORTH 

specifications for road and bridge works need changes partly or wholly due to local 

conditions, the respective clauses are to be suitably modified to the extent felt necessary 

giving clause wise description of modifications under this head. 
 

(i) MoRD Specifications (1
st
 Revision) 

Clauses ………………………………………………………………… 

 
(ii) MoRTH Specifications for Road & Bridge Works (5

th
 Revision) 

Clauses ………………………………………………………………… 

 
D. For purposes of quality control, the MoRD Specifications for Rural Roads (1

st
 

Revision) and those covered by the Quality Assurance Handbook of the NRRDA shall 

apply. 
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Section 5 (Cont’d) 

Drawings 

 
Note: The design, drawings, standards and guidelines of the Rural Roads Manual (IRC: 

SP: 20-2002) and other relevant IRC Standards, Codes etc. are to be followed for all- 

weather rural roads. 

 

The guidelines will not be part of the Contract. These should be excluded from the 

bidding document. 
 

List of Drawings:- 

 
1. Key Map 

 
2. Road Alignment including cross sections 

 

3. Pavement Drawings 
 

4. Surface and sub surface drains with full details 

 
5. Culverts and Bridges drawings 

 
6. Drawings for any other Road structure. 

 
7. Drawings for road signs, pavement markings and other traffic control devices 

 
8. Drawings to be followed for actual execution of work should bear the stamp “Good 

for construction”. 
 

9. Any revision of working drawings should be indicated by pre-fixing R1, R2….. etc. 

after original reference number. Reasons for each revision should be clearly noted 

in the drawing. 
 

10. Complete set of drawings should be issued along with other tender documents so as 

to form part of the Agreement. 
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Section 6 

 
FORM OF BID FOR PART I OF THE BID 

Technical Qualification Part I of Bid 

The Bidder shall fill in and load this form for Part I of Bid separately from the form 

for Part II of the Bid. 

 

To [Name of Employer].................................................................................................... 

 

Address [insert address] ................................................................................................... 

................................................................................................... 

Identification Number of Works .................................................................................... 

 

Description of Works ....................................................................................................... 

Dear................... 

1. Having read the Bidding Documents, Requirements for submission of documents in 

ITB Clause 12, and acceptance of provisions for Fraud and Corruption in the Bidding 

Document, I/we submit in attachment all documents required in the Bidding 

Document together with all the Affidavits regarding the correctness of 

information/documents for the above stated bid. 

2. I/we confirm that the Bid fully complies with all the requirements including the Bid 

Validity and Bid Security as required and specified by the bidding documents. 

3. I/we certify that the information furnished in our bid is correct to the best of our 

knowledge and belief. 

4. I/we undertake to carry out the works of Routine Maintenance for five years after the 

completion date as per the rates offered by the Employer in the bid documents. 

 

Authorised Signatory............................................... 

Name and Title of Signatory...................................... 

Name of Bidder ....................................................... 

Authorised Address of Communication........................ 

....................................................................................... 

Telephone Nos (Office) ……………………………… 

Mobile No. …………………………………………… 

Facsimile (Fax) No. ………………………………….. 

Electronic Mail Identification (Email ID) ……………… 
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Form of Bid for Part II of the Bid 

Technical - Financial Part II of Bid 

The Bidder shall fill in and load this form for Part II of Bid separately from the form 

for Part I of the Bid 

 

To [Name of Employer].................................................................................................... 

 

Address [insert address] ................................................................................................... 

 

Identification Number of Works .................................................................................... 

 

Description of Works ................................................................................................... 

Dear................... 

1. With full understanding that Part II of our bid will be opened only if I/ we qualify on 

the basis of evaluation in Part I of the Bid, we offer to execute the works described 

above, remedy any defects therein, and carry out the routine maintenance in 

conformity with the Conditions of Contract, Specifications, Drawings and Bills of 

Quantities accompanying in Part II of the Bid. 

2. This Bid and your written acceptance of it shall constitute a binding contract between 

us. I/ we understand that you are not bound to accept the lowest or any bid you 

receive. 

3. I/ we undertake to commence the works on receiving the Notice to Proceed with the 

Work in accordance with the Contract Conditions. 

4. As mentioned in Part-I of my/our bid, I/we undertake to carry out the works of 

Routine Maintenance for five years after the Completion Date as per the rates offered 

by the Employer in the bid document. 

 

Signature of Authorised Signatory ............................................... 

Name and Title of Signatory...................................... 

Name of Bidder ....................................................... 

Authorised Address of Communication........................ 

....................................................................................... 

Telephone Nos (Office) ……………………………… 

Mobile No. …………………………………………… 

Facsimile (Fax) No. ………………………………….. 

Electronic Mail Identification (Email ID) ……………… 

. 
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FORMAT FOR THE AFFIDAVIT 

(NOTE: This affidavit should be on a non-judicial stamp paper of Rs.10/- and shall be 

attested by Magistrate/ Sub-Judge/ Notary Public) 

 

I, ……………………………………………………….… (name of the authorised 

representative of the bidder) son/daughter of …….……………………… resident of 

…………………………………………………………………………. (full address), 

aforesaid solemnly affirm and state as under: 

 

1. I hereby certify that all the information furnished with the bid submitted 

online in response to notice inviting bid number 

……………….…………………… date ……..… issued by 

…………………………………………….. (authority inviting bids ) 

for…………………………………………………………………………… 

(name and identification of work ) are true and correct. 

 
2. *I hereby certify that I have been authorised by …………………………… 

…………..……..……………………………………… (the bidder) to sign 

on their behalf, the bid mentioned in paragraph 1 above. 

 

 

Deponent 

Place: …………….. 

Date: ……………… 
 

* not applicable if the bidder is an individual and is signing the bid on his own behalf. 
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Section 7 

Bill of Quantities 

Preamble 

1. The Bill of Quantities shall be read in  conjunction  with  the  Instructions  to  Bidders, 

Conditions of Contract, Specifications and Drawings. 

 

 2.1 For the construction of works, the quantities given in the Bill of Quantities are 

estimated, and are given to provide a common basis for bidding. The basis of payment 

will be the actual quantities of work ordered and carried out, as measured by the 

Contractor and verified by the Engineer and valued 

 

(a) at the rates and prices tendered in the Bill of Quantities in the case of item 

rate tenders; and 

(b) at percentage rate above or below or at par of the Schedule of Rates as 

tendered by the Contractor. 

 

 2.2 For the routine maintenance of roads, there is lump sum amount for each year of 

maintenance per km. The payments will be based on satisfactory performance of routine 

maintenance activities. 

 

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far 

as it is otherwise provided under the Contract, include all constructional plant, labour, 

supervision, materials, erection, maintenance, insurance, profit, taxes and duties, together 

with all general risks, liabilities and obligations set out in the Contract. 

 

4. When percentage rate tenders are invited, the Bill of Quantities will show in the 

bidding documents, the quantities and rates used for different items. 



Standard Bidding Document for PMGSY 

82 

 

 

 

Bill of Quantities for item rate bids 
 

Sl. 
No. 

Description of item 

(with brief 

specification and 

reference to book 

of specifications) 

Quantity Unit Rate Amount 

In 

figures 
In words 

  

 

 

 

 

 

Routine 

Maintenance** 

after  completion 

of construction 

works  (Lump-sum 

Amount for each year 

Per Km.) 

For 1
st
 year 

For 2
nd

 year 

For 3
rd

 Year 

For 4
th

 Year 

For 5
th

 Year 

   

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 
 

 
 

 
 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 
 

 
 

 
 

 
 

 

** The per km amount for each year should be pre-specified by the Authority and 

the figure inserted here before inviting the Bid. 

 

Total Bid Price (in figures) ------------------------------------------------------- 

 

(in words) ------------------------------------------------------- 
 

 

Signature   

Notes: 

(1) The item for which no rate or price has been entered in will not be paid for by the 

Employer when executed and shall be deemed to be covered by the other rates and prices 

in the Bill of Quantities (Refer: ITB Clause 13.2 and Part I General Condition of Contract 

39.3). 

(2) Unit rates and prices shall be quoted by the bidder in Indian rupees [ITB Clause 

14.1]. 

(3) For Routine Maintenance, the unit rate indicated by the Authority shall apply. The 

Bidder is required to accept these rates.  Further, the payment shall be performance  

based. 
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Section 8 

Standard Forms 

Letter of Acceptance and Other Forms 
 

 

 
(a) Letter of Acceptance 

 

Standard Forms 

 

 
 
 

[Date] 

To: 
 

[Name of the Contractor] 
 

 

[Address of the Contractor] 

 
 

This is to notify you that the Employer, namely, 

      has accepted your 

Bid   dated  for  execution  of   the 

    [name of the Contract 

and identification number, as given in the Contract Data] and Routine 

Maintenance of the works for five years for the Contract Price of Rupees 
 

 
 

   [amount in figures and words] is hereby accepted by our 

Agency. 

 

[Letter head paper of the Employer] 

 

Notes on Standard Form of Letter of Acceptance 

The Letter of Acceptance will be the basis for formation of the 

Contract as described in Clauses 29 and 30 of the Instructions to 

Bidders. This Standard Form of Letter of Acceptance should be 

filled in and sent to the successful Bidder only after evaluation of 

bids has been completed and approval of the competent authority 

has been obtained. 
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You are hereby requested to furnish Performance Security, (and additional security for 

unbalanced bids in terms of ITB Clause 26.3) [where applicable] in the form detailed in 

Cl. 30 of ITB for an amount of Rs.————— within 10 days of the receipt of this Letter 

of Acceptance valid up to 45 days from the date of expiry of Defects Liability Period i.e. 

up to ............ and sign the Contract. If the Performance Security is in the form of a Bank 

Guarantee, the period of validity of Bank Guarantee could be one year initially, however, 

the Contractor would get this Bank Guarantee extended in such a way that an amount 

equal to the requisite Performance Security is always available with the Employer until 

45 days after the lapse of Defects Liability Period failing which action as stated in Cl. 

30.3 of ITB will be taken. 

 
 

2.    You are also requested to indicate your nominee as required under Clause 53.2 of  

the GCC. 

 
Yours faithfully, 

 
 

Authorized Signature:    
 

Name and Title of Signatory:    
 

Name of Agency:    
 

 

Attachment: 
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(b) Issue of Notice to Proceed with the Work 
(Letter head of the Employer) 

 

 

———— (Date) 

To 
 

—————————————— (Name and address of the Contractor) 

 

—————————————— 

 

—————————————— 

 
 

Dear Sirs: 

 
 

Pursuant to your furnishing the requisite Performance Security as stipulated in ITB 

Clause 30 and signing of the Contract for the construction of ——————————— 

———— and routine maintenance for five years after completion of construction, you 

are hereby instructed to proceed with the execution of the said works in accordance with 

the contract documents. 

 

 

 

 
Yours faithfully, 

 

 

 
(Signature, name and title of signatory, 

authorized to sign on behalf of 

Employer) 
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(c) Standard Form of Agreement 

 

 
 

Standard Form: Agreement 

 
Agreement 

 
 

This  Agreement, made the  day of  20  , 

between      

   [name and 

address of Employer] 

(hereinafter called “the Employer”) of the one part, and 
 
 

 

 

[name and address of Contractor] (hereinafter called “the Contractor” of the other part). 

Whereas the Employer is desirous that the Contractor execute 

 

 

  [name and identification number of Contract] 

(hereinafter called “the Works”) and the Employer has accepted the Bid by the  

Contractor for the execution and completion of such Works and the remedying of any 

defects therein at a cost of Rupees............................... 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to, 

and they shall be deemed to form and be read and construed as part of this 

Agreement. 
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2. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to 

execute and complete the Works and remedy any defects therein in conformity in all 

aspects with the provisions of the Contract. 

 

3. The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and remedying the defects within the 

Contract Price or such other sum as may become payable under the provisions of the 

Contract at the times and in the manner prescribed by the Contract. 

 

4. The following documents shall be deemed to form and be read and construed as part 

of this Agreement, viz: 

 

i) Letter of Acceptance; 

ii) Notice to Proceed with the works; 

iii) Contractor’s Bid; 

iv) Contract Data; 

v) Special Conditions of Contract and General Conditions of Contract; 

vi) Specifications; 

vii) Drawings; 

viii) Bill of Quantities; and 

ix) Any other document listed in the Contract Data as forming part of the 

Contract. 

 

In witness whereof, the parties thereto have caused this Agreement to be executed 

the day and year first before written. 

 
 

The Common Seal of    
 

 

was hereunto affixed in the presence of: 

 
 

Signed, Sealed and Delivered by the said    
 

 
 

in the presence of: 

 
 

Binding Signature of Employer    
 

 

Binding Signature of Contractor    
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(d) Form of unconditional Bank Guarantee from 

Contractor for  [To be specified by State] 
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(e) SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO  

OR 

AVAILABILITY OF CREDIT FACILITIES 
 

 

BANK CERTIFICATE 

 

 This is to certify that M/s _____________________ is a reputed company with a good 

financial standing. 

 If the contract for the work, namely, ___________ is awarded to the above firm, we shall 

be able to provide overdraft/credit facilities to the extent of Rs. ________ to meet their working 

capital requirements for executing the above contract. 

 

Signature of Senior Bank Manager __________ 

Name of the senior Bank Manager __________ 

Address of the Bank ____________________ 

Stamp of the Bank 

 

[Note: Certificate in original on the letter head   should be obtained from nationalized 

bank only.] 

 

 

SAMPLE FORMAT FOR USE BY A BIDDER WHO IS A JOINT VENTURE. 

 

 

This is to certify that M/s. ……………………………… who has formed a JV with M/s. 

…………………………… and M/s. …………………………………………. for participating 

in this bid, is a reputed company with a good financial standing. 

 

 If the contract for the work, namely 

…………………………………………………………. is awarded to the above Joint Venture, 

we shall be able to provide overdraft/credit facilities to the extent of Rs. …………… to M/s. 

…………………….. to meet the working capital requirements for executing the above contract. 

 

Signature of Senior Bank Manager __________ 

Name of the senior Bank Manager __________ 

Address of the Bank ____________________ 

Stamp of the Bank 

 

[This should be given by the JV members in proportion to their financial participation.] 

 


