

Inspection Report for Flood Damage Work

Date.: 26/12/2010

1. Name of PIUs – Executive Engineer, R.W.D., Works, Division, Muzaffarpur West

2. Name of Block – Sahebganj

3. Name of Road/Bridge – Extension of Baijnathpur H.E. School To Madhopur Hagari Path

A. for Road

1. Damage Location/Chainage : 500m TO 1800m

2. Damage Length :

3. Nature of Damage :

4. Details of Restoration Works : *Yard Road crust with sub-grade should be embedded in concrete*

i. Material being used in Restoration works :

ii. Equipments/Tools being used in Restoration Works : *Brick Bats & G.I.P.*

iii. Procedure taken up in Restoration works : *Tractor, 5CB etc*

iv. Restored Length :

B. for Bridge

1. Damage Location/Chainage : *N/C*

2. Damage Length : *N/C*

3. Nature of Damage : *N/C*

4. Details of Restoration Works : *N/C*

i. Material being used in Restoration works : *N/C*

ii. Equipments/Tools being used in Restoration Works : *N/C*

iii. Procedure taken up in Restoration works : *N/C*

iv. Restored Length : *N/C*

S
J.E.
26/12/2010

A.E.
A.E.
26/12/2010

Executive Engineer,
Executive Engineer,
R.W.D. Works Division,
Muzaffarpur west

Signature
Signature
(Name of Inspector)

GENERAL ABSTRACT

Name of Road	Extention of Baijnathpur H.E. School to To Madhopur Hagari Path
District	Muzaffarpur
Block	Sahebganj
Division	Muzaffarpur West
Length of Road (in Km)	

4.030 Km

Sl. No.:	DESCRIPTION	AMOUNT (LAKHS)
1	Jhama metal	30.393
2	Sand Filling	0.541
3	Sand bag	0.000
4	Bamboo	0.000
	SUB TOTAL OF INTIAL RECTIFICATION	30.934
	1 % LABOUR CESS	0.309
	12 % GST	3.712
	GRAND SUB TOTAL OF INTIAL RECTIFICATION INDLUCDING SURFACE RENEWAL	34.955
	AVERAGE COST PER KM (IN LACS) =	8.674
	TOTAL COST OF PROJECT IN LACS =	34.955

7-09-2020
JE

RWD

07/09/2020
AE

RWD

1/15 04/9/70
EE

EE

RWD

Prepared By :- Mata Shree Computer Zone

Technically approved for Rs- 34.955 lacs (Rupees thirty four lacs
ninty five thousands five hundreds) only

Curtis & Co

30.12.20

Superintending Engineer
Rural Works Department
Work Circle Muzafarpur

31/12/20
JCR

Superintending Engineer
Rural Works Department
Work Circle Muzafarpur

Sl. No.	SDB SL NO	MORD Ref. No	Description	Unit	NOS	LENGTH	WIDTH	HEIGHT	QUANTITY	RATE	AMOUNT (in Rs.)
1		13.7 SoR Bihar Govt. (1985)	Jhama metal Labour for consolidation in Jhama metal by Road Roller in proper grade camber and super elevation dry and wet rolling including cost of running charge of roller diver and khalasi making and maintaining diversion light barrier - do - do - danger signal etc. all complete.	Cum					1306.88		
			Appendix - I	Total					1,306.88	2325.60	3039280.13
2		11.20	Sand Filling Filling in foundation trenches as per drawing and technical specification Clause 305.3.9	Cum					134.520		
			Appendix - II	Total					134.52	402.24	54109.32
									Total Cost :-		3093389.45

① 7/09/2020
JFSGKBSA

12/10/2020

Kishu
07/9/20