

NABARD

YEAR -2020-2021

GENERAL ABSTRACT OF COST

Block:-- LAKRINABIGANI

District:- SIWAN

Length of Road:-- 0.000 KM

Name of Road:-- RESTORATION OF ROAD FROM PANCHAYAT BHAWAN BASAULI MORE TO
TO ANSARI TOLA

L. No.	Item of Work	Amount
A	CONSTRUCTION COST	6.968 4.824 5.222 Lacs
	Add GST @ 12%	: 0.579 0.627 Lacs
	Add Labour Cess @ 1%	: 0.048 0.052 Lacs
	TOTAL CONSTRUCTION COST INCLUDING GST AND L.C	6.966 5.452 5.901 Lacs
	TOTAL	6.966 : 5.452 5.901 Lacs


Junior Engineer


Asstt. Engineer


Executive Engineer

Technically Approved For Rs 6.968 lac (Rupees Six Lac Ninety
Six Thousand & Eight Hundred) only


Superintending Engineer
RWD
RWD Work, Circle-Siwan

SUMMARY OF COST ESTIMATE FOR THE PROJECT

PACKAGE NO.

NAME OF ROAD :

RESTORATION OF ROAD FROM PANCHAYAT BHAWAN BASAULI
MORE TO TO ANSARI TOLA

DISTRICT

SIWAN

BLOCK

LAKRINABIGANJ

DIVISION

Maharajganj

LENGTH OF ROAD (in Km)

0.000

LENGTH OF BT PAVEMENT

0

LENGTH OF CC PAVEMENT

0

CD STRUCTURES

HUME PIPE

0

RCC CULVERT

0

BOX CELL CULVERT

0

CAUSEWAY / MINOR BRIDGE

0

Sl. No.	DESCRIPTION	AMOUNT (LAKHS)
2	EARTHWORK	8484.000
3	BRICK BATS	68816 / 473955=10 513692.000
4	HP Pipe NP3	
5	EC bag	0.000
TOTAL		696695482439 522176.000
ADD GST @ 12 %		5789262661.120
ADD LABOUR CESS @ 1 %		4824 5221.760
TOTAL COST OF PROJECT IN LACS =		595156=070 590058.880

696695=10


JE
RWD


AE
RWD


EE
RWD

Inspection Report For Flood Damage Work

Date

1 Name of PIUs: - Maharajgarh
2 Name of Block/Road: Lakshminagarh / Panchayat Bhawan BSAU More to Anand
A For Road
Toh

1 Damage Location/Chainage: - 800 - 850 mts.

2 Damage Length: - 33 mts.

3 Nature of Damage: Heavy Rainfall & Flood

4 Details of Restoration Work:

i Material being used in Restoration Work: - Bricks, Bets & E/W

ii Equipments /Tools being used in restoration Work: - JCB, Tractor, polloy, roller, shovels

iii Procedure taken up in Restoration Work:

iv Restored Length: - 35 mts.

B For Bridge

1 Damage Location/Chainage:

2 Damage Length

3 Nature of Damage:

4 Details of Restoration Work:

i Material being used in Restoration Work:

ii Equipments /Tools being used in restoration Work:

iii Procedure taken up in Restoration Work:

iv Restored Length:

N/A

JE 27/11/2020

AE 27.11.2020

EE 28/11

Signature 27/11/20

(Name of Inspector)

EE, RWD
Gopalgarh-2

SL No.	SDB SL NO	MORD Ref.No	Description	Unit	NOS	LENGTH	WIDTH	HEIGHT	QUANTITY	RATE	AMOUNT (in Rs.)
1	3.4	301.5	SUB HEAD : PREPARATORY WORKS, SITE CLEARANCE, DISMANTLING Construction of Embankment with material obtained from borrow pits with a lift upto 1.5 m, transporting to the site spreading, grading to required slope and compacting to meet requirement of Tables 300.1 and 300.2 with a lead upto 1000 m & 100 m as per Technical Specification Clause 301.5. (Including Royalty & Labour Cess).	cum	2	25	1.2	0.3	18.00		
				cum	2	9	1.2	0.3	6.48		
				cum	2	7	1.2	0.3	5.04		
			AT shoulder	cum	2	10	1.2	0.3	7.20		
			Total quantity of earth work	cum	2	10	1.3	0.3	7.80		
			For 1000 m lead @ 100 %						44.520	190.57	8,484.00
2		401	BRICK BATS Providing and filling brick bats in ditches including cost of brick bats and labour all complete job as per specification and direction of E/I.								
				cum	1	23	1.8	2.6	265.10		6,88,161.00
				cum	1	10	1.8	0.9	293.02	2412=00	4,73,955.00
			Total quantity	Cum					309.22	1,661.25	5,12,692.00
									285.00		522176.00

4,02,433.00

6,96,695.00

JE
AE
RWD

JE
AE
RWD

JE
AE
RWD