Sch. XLV-Form No. 134

Particulars	Details of actual measurement No.	L.	B.	D.	Contents of area
	ABSTRACT OF COST				
Date of Tender - 30/05/2021					
N/W -	Temporarily restoration of road from Kamsaul R.E.O road to Sati Asthan.				
[illegible]	[illegible]				
Qty 162.6	[illegible]				
			@ 1867.76/m3		303698.00
Add for G.S.T 12%					36444.00
Add for L. cess 1%					3037.00
Add for S. fee [illegible] 162.6 m3 @ 1063.00					
			10%		17284.00
				Tk	360463.00

[illegible signature] 30/05/2021 A.E

[illegible signature] 30.05.2021 J.E

Continuation